

Functional Requirements Specifications (FRS)
MIS Platform (SMART MIS) for the Department of
Agriculture, Maharashtra, and Hon. Balasaheb
Thackeray SMART Project
(Final Submission)
October 2021

Contents

1. Introduction.....	7
1.1 Purpose of the document	7
1.2 Intended audience.....	7
1.3 Background	7
1.4 Approach and methodology	8
2. Users/key stakeholders for MIS	9
3. Existing systems.....	10
4. Proposed solution	11
4.1 SMART proposed modules	11
4.1.1 SMART CBO Management	11
4.1.2 SMART Decision Support System (DSS)	21
4.1.3 SMART Training module	23
4.1.4 SMART Finance and accounting module.....	34
4.2 Integrated MIS.....	37
4.2.1 Functional and non-functional requirements	56
4.2.2 Single sign on system	58
5. Key Performing Indicators	59
6. Technology	89
7. Annexure.....	90

Figures

Figure 1: Workflow for SMART CBO	13
Figure 2: Data analysis process.....	22
Figure 3: Workflow for Training Module	25
Figure 4: An integrated MIS	37
Figure 5: IDEA Architecture	40

Tables

Table 1:Users for SMART CBO	11
Table 2: Functional Requirement Specification for SMART CBO	14
Table 3: Users of the training module.....	23
Table 4: Functional Requirement Specifications for Training module	26
Table 5: FRS for SMART Finance.....	34
Table 6: Budget and workplan module	34
Table 7: Fund allocation module.....	35
Table 8: Expenditure module	35
Table 9: CBO module.....	36
Table 10: Stakeholder wise reports	42
Table 11:District-Wise Season-Wise Supply status (Quantity in MT) (Fertilizer wise)	48
Table 12: Districts wise Month wise rainfall for Maharashtra State (Rainfall in mm).....	49
Table 13: Half Yearly Report on Marketing of Productivity Partnership Sub-Projects and Market Linkage Sub-Projects Approved under Smart Project (End of June and December)	51
Table 14: Annual Report of Beneficiaries who have availed various components / services under Smart Project (end of March).....	52
Table 15: Expenditure Module	54
Table 16:Report Name: State Level Sowing Report - KHARIF.....	54
Table 17: KPI indicators for SMART.....	59

Abbreviations

DoA	Department of Agriculture
PP	Productive Partnership
MAP	Market Access Plan
PFMS	Public Financial Management System
CBO	Community Based Organisation
DSS	Decision Support System
MIS	Management Information System
PCMU	Project Coordination and Management Unit State of Maharashtra Agribusiness and Rural Transformation
SMART	
FRS	Functional Requirement Specification
GR	Government Resolution
SI	System Integrator
MVSTF	Maharashtra Village Social Transformation Foundation
MSRLM	Maharashtra State Rural Livelihoods Mission
MACP	Maharashtra Agricultural Competitiveness Project
PIU	Project Implementation Unit
DIU	District Implementation Unit
RIU	Regional Implementation Unit
SDAO	Sub-Divisional Agriculture Officer
TAO	Taluka Agriculture Officer
AO	Agriculture Officer
RFP	Request for Proposal
OTP	One Time Password
GoI	Government of India
SQL	Structured Query Language
JSON	JavaScript Object Notion
OS	Operating System
PoCRA	Project on Climate Resilient Agriculture
NA	Not Available/Applicable
FPO	Farmer Producer Organisation
PDF	Portable Document Format
SMS	Short Message Service
API	Application process integration
WDRA	Warehousing Development and Regulatory Authority
DC	Data Centre
DR	Data Recovery
GIS	Geographic Information System
FAQ	Frequently Asked Question
ICT	Information Communication Technology
IoT	Internet of Things
CM	Chief Minister

IQC	Indian Quality Council
PMKSY	Pradhan Mantri Krishi Sinchayee Yojana
ATMA	Agricultural Technology Management Agency
DBT	Direct Benefit Transfer
FY	Financial Year
PFS	Project Financial Statement
mFMS	Mobile Fertilizer Management System
MT	Metric Tonnes?
VCDS	Value Chain Development School
SSO	Single sign-on
FTE	Full Time Equivalent
VSTF	Village Social Transformation Foundation
FI	Financial Institution
USD	United States Dollar
APMC	of Agricultural Produce Marketing Committee
FPP	Farmer Producer Organisation
MSAMB	Maharashtra State Agricultural Marketing Board
P-IMA	Prioritizing SPS Investments for Market Access
JNPT	Jawaharlal Nehru Port Trust
AHD	Animal Husbandry
LMP	Livestock Master Plan
INR	Indian National Rupee
GAHP	Good Animal Husbandry Practices
PACS	Primary Agricultural Cooperative Society
MCDC	Maharashtra Cooperative Development Corporation
Ha	Hectare
GAP	Good Agricultural Practices
IPM	Integrated pest management
N ₂ O	Nitrogen Oxide
CO ₂	Carbon di-Oxide
GHG	Green House Gas
INM	Integrated Nutrient Management
PFI	Partner Financial Institutions
WR	Warehouse Receipt
KwH	Kilo Watt Hours
PDO	Project Development Objective
IT	Information Technology

Version 1.0

Disclaimer

This document has been prepared by Ernst & Young LLP (hereinafter referred to as “EY”) for Department of Agriculture (DoA), Govt. of Maharashtra (DoA, hereinafter referred to as the ‘Client’).

This Functional Resource Specification (FRS), report is intended solely for the information and use of the management of Department of Agriculture, Govt. of Maharashtra and SMART PCMU and is not intended to be and should not be used by anyone other than the specified parties.

Ernst & Young LLP therefore assumes no responsibility to any user of the report, other than Department of Agriculture and SMART Project. Any other person or entity, that chooses to rely on our report, may do so entirely on their own risk.

1. Introduction

1.1 Purpose of the document

Basis the assessment in 'As-Is analysis' and recommendations framed in 'To-Be study', this document aims at defining the functions and features of the activities to be undertaken by the System Integrator (SI); and managed by Department of Agriculture (DoA) and PCMU, SMART.

The Functional Requirement Specification (FRS) report describes the functionalities and capabilities of the different applications. It includes the source applications and data sets/sources where the data would be fetched from and functional process requirements. Broadly, it defines the capabilities and functions that the applications must be able to perform successfully to meet the objectives of sections under DoA.

1.2 Intended audience

This document may be utilized by the stakeholders, who will be responsible to design, develop, deploy, maintain, improve, and implement recommendations made for an integrated MIS and SMART modules.

The FRS for integrated MIS and SMART proposed modules have been detailed in this document. For the seamless on-boarding and execution of design and development of an integrated MIS by the SI, the proposed functionalities, along with features are defined.

1.3 Background

The Department of Agriculture (DoA) implements several schemes and programs for the development of agriculture sector. All the schemes implementation in the field and functions/activities are supervised technically and administratively by respective directorates at state level in the Commissionerate of Agriculture in accordance with the rules and regulations/guidelines mentioned in the GR's / scheme guidelines.

As part of As-Is analysis and To-Be study, some of the challenges were identified as follows:

- ▶ Delay in report generation due to absence of digitized data entry functionality at the ground level for some of the applications
- ▶ Lack of provision for customized reports, since reports are generated manually in an excel format
- ▶ Lack of automated reminders for report generation and submission to the concerned stakeholders

The above listed challenges were detailed in the As-Is, with specific solutions recommended in To-Be study.

Aligned with enabling digitized solutions, DoA in collaboration with Maharashtra Village Social Transformation Foundation (MVSTF), Maharashtra State Rural Livelihoods Mission (MSRLM), and Maharashtra Agricultural Competitiveness Project (MACP), has launched the State of Maharashtra Agribusiness and Rural Transformation - "SMART "Project with assistance from World Bank. It is envisioned by DoA and PCMU, SMART, to develop an integrated MIS, leveraging agricultural related digital systems/schemes/programs available across Gol and DoA, along with digitized SMART interface. This would facilitate in an enhanced decision-making process, supported by real time monitoring and reporting of KPI progress.

1.4 Approach and methodology

The study adopts a combination of personal interviews/discussions, extensive audio conference discussions, along with desktop research. It enables a complete understanding of the current organizational and technology-related constraints, that might hinder the seamless working of the proposed integrated MIS, leveraging existing agriculture related applications/schemes/systems across Gol and DoA.

The study assesses data parameters across existing applications operating in silos, to be potentially integrated with the proposed integrated MIS. This involved discussion of each activity and process; information on existing systems and collection of manuals / statutory rules governing each function; and various forms and reports.

2. Users/key stakeholders for MIS

Below mentioned is the list of users for MIS:

- ▶ Department of Agriculture, Mumbai
 - Secretary (Agriculture)
 - Joint Secretary
 - Deputy Secretary
 - Other government stakeholders/departments/agencies affiliated to DoA
- ▶ Commissionerate of Agriculture, Pune
 - Commissioner of Agriculture
 - Director of Agriculture
 - Joint Director of Agriculture
 - Deputy Director
- ▶ PCMU, SMART
 - Project Director
 - Additional Project Director
 - SMART Officials
 - Other government stakeholders/departments/agencies affiliated to SMART
 - SMART external agencies
 - PIUs, DIUs, RIUs
 - CBOs
- ▶ Field Staff, Department of Agriculture and SMART
 - Divisional JDA
 - District Superintendent
 - Agriculture Officer
 - SDAO/TAO/AO

3. Existing systems

The Department of Agriculture (DoA) implements several schemes and programs for the development of agriculture sector. To support the existing operational set-up, some of the schemes and activities are also managed and implemented through multiple web and mobile applications developed by multifarious external IT institutions, under the supervision of specific sections of the department. These are standalone applications, designed to complete the specific tasks required for implementation of the intended programs only. These applications collect and collate detailed data sets at the ground, relevant to the agriculture and rural ecosystem.

However, the data available within these applications is fragmented, unconsolidated and utilized mostly for reporting purposes only. Hence, there exists a need for a unified platform, to consolidate the data available across applications, enabling proper performance tracking and impact analysis of various schemes implemented by the DoA. To achieve this, DoA in collaboration with MVSTF, Maharashtra State Rural Livelihoods Mission (MSRLM), and Maharashtra Agricultural Competitiveness Project (MACP), has launched the State of Maharashtra Agribusiness and Rural Transformation - "SMART "Project with assistance from World Bank.

The overall objectives of SMART are collectively achieved through four components:

Component A: Enhancing Institutional Capacity to Support Agricultural Transformations

Component B: Expanding Market Access and Supporting Enterprise Growth

Component C: Building Risk Mitigation Mechanisms

Component D: Project Management, Monitoring and Learning

For an effective monitoring and decision making, DoA intends to implement an integrated IT-based MIS digital platform to capture, track and monitor the real-time information from various agriculture schemes, programs, and activities.

Accordingly, EY was onboarded to prepare an RFP to onboard SI, for the development of an Integrated MIS Digital Platform for DoA (by integrating various existing schemes and programs) and SMART (with proposed new modules).

The following section explains the proposed solution and the functional requirements, to be considered by the SI.

4. Proposed solution

This section provides an overview of the application solutions and proposed modules, with an indicative conceptual design of the integrated MIS. In the subsequent section the document explains every indicative proposed module for SMART along with the functional requirement specifications.

4.1 SMART proposed modules

The proposed indicative MIS system will integrate existing applications across DoA and GOI, and host new modules to capture data and insights for envisaged processes as well as programs of SMART. These will further be finalized by the SI, along with key stakeholders from DoA and SMART. These proposed modules are:

4.1.1 SMART CBO Management

The SMART project aims at developing and partially financing Productive Partnership (PP) / Market Access Plan (MAP) between farmers represented by CBOs and buyers for up-gradation of production capacities, skills of the producers to strengthen their linkage with the market or to access targeted markets for their produce.

To facilitate this activity, an application is under development to grant sanction to the CBOs. The post sanction activities will be managed by a web and mobile based application to improve transparency, process efficiency, and reduce manual interventions by enabling online facility to raise request for grant, verification, and grant disbursement. This application will collect locational data which will be represented on to the maps through integration with GIS platform.

The users of the application would have specific roles as described below:


Table 1:Users for SMART CBO

S. No.	Users of CBO module	Description
1	PCMU, SMART	▶ It will be responsible for the strategic guidance, review, and management of the overall module ▶ It will have the permission to provide user access to both PIUs and the CBOs ▶ It will scrutinize proposals based on predefined criteria and grant approvals and funds to the CBOs

		▶ It will track the overall status of the CBO activities through dashboards and reports
2	PIUs, RIUs and DIUs	▶ PIUs will verify the CBO status at each state and scrutinize proposals based on predefined criteria ▶ This user role will access the reports of CBO status for activities defined under the specific PIU
3	CBOs	▶ This user role will be the beneficiary of the proposed CBO management module ▶ The CBOs will update their profile on a periodic basis to keep the data updated for the MIS and raise and track grant disbursement request

The following diagram illustrates the flow of activities for the suggested CBO management module

Figure 1: Workflow for SMART CBO



Functional requirements for the CBO management module are:

Table 2: Functional Requirement Specification for SMART CBO

S. No.	User	Activity/Functions	Functional description	Remarks
1	CBO/PIU/DIU/RIU/PCMU	Login	▶ The logins will be generated in the system as per user roles. The PCMU and PIU officials will preassigned login credentials. The portal access to CBOs will be granted by the PCMU and will be available to CBOs having an approved sanction. The details of approved CBOs should be fetched from the application under development for pre sanction activities and the list should be available under PCMU login to grant access. ▶ A notification should be sent once access is granted to a CBO along with their login credentials. The user must change the default password and set a new password using an OTP sent to their mobile number. ▶ Forgot password and change password functionality should be added wherein a user can modify their password through OTP sent to their registered mobile numbers. ▶ The login page should have provision to display latest circulars and other important information issued by SMART PCMU.	▶ In case, Aadhaar is not linked to mobile number, user should be able to select option as continue registration without Aadhaar to complete the login process.
2	PCMU	Landing page	▶ The landing page for user role PCMU should be a dashboard displaying key indicators related to CBO activities such as approved CBOs, application pending at user end/PIU/PCMU, etc. in the form of tiles.	▶ NA

S. No.	User	Activity/Functions	Functional description	Remarks
			Further information related to the indicator should be made available upon selecting a specific tile. ▶ The page should have a menu list to facilitate navigation across the application. Menu list should include links to subsequent pages where the user can scrutinize received proposal approval requests, view reports, address grievances and so on. ▶ The page should have icons to view user profile which should have basic user information, return to home page, and sign out options.	
3	PIU/RIU/DIU	Landing page	▶ The landing page for user role PIU/RIU/DIU should be a dashboard displaying key indicators related to CBO activities covered under a particular PIU such as approved CBOs, application pending at user end/PIU/PCMU, etc. in the form of tiles. Further information related to the indicator should be made available upon selecting a specific tile. ▶ The page should have a menu list to facilitate navigation across the application. Menu list should include links to subsequent pages where the user can scrutinize received proposal approval requests, view reports, address grievances and so on. ▶ The page should have icons to view user profile which should have basic user information, return to home page, and sign out options.	▶ The authority to approve a proposal lies with PIUs only. Menu customization option should be available to filter menu options based on roles.
	CBO	Landing page	▶ The role of CBOs is to update ground level information for the SMART MIS and apply for sanctioned grants, the landing page for CBO should	▶ For first time users, only

S. No.	User	Activity/Functions	Functional description	Remarks
			have the options to register the CBO on the portal, submit proposal and issue work order or apply for sanctioned grant instalment.	registration option can be enabled, and rest can be disabled.
A. CBO Registration				
4	CBO	Registration	▶ The responsible person from the CBO will input details relevant for disbursement of grant funds and observe indicators for monitoring and evaluation of CBO activities. ▶ The activity should have multiple screens with each screen dedicated to a specific component and the entire process should be indicated by a progress bar. ▶ Data should be fetched from CBO management application for pre sanction activities related to: • CBO Details • Shareholder Details • Crop Details • Buyer Details in case of (PP) Additional fields as input from the user should be identified. ▶ Document upload functionality with checklist should be made available to upload documents required to complete the registration process. For document list please refer Annexure 71-72	▶ For parameter list captured from Pre sanction CBO management application refer Annexure -71-72

S. No.	User	Activity/Functions	Functional description	Remarks
B. Proposal submission and Issuance of work order				
5	CBO	Criterial fulfilment details	▶ This screen should contain fields as follows: • Current Account bank details of the CBO • Land ownership details • Loan / self-funding details along with supporting documents • MOU and review committee details • Proposal evaluation details ▶ Status of application stage should be reflected in PCMU / PIU / DIU /RIU dashboards.	▶ If any of the mentioned conditions are not fulfilled, applicant should not be allowed to proceed with the application.
6	CBO	Submission of proposals	▶ The screen under CBO login should have the procurement template designed by SMART PCMU and depending on the criteria decided by PCMU, the proposal should be sent to the particular entity for approval. Refer Annexure 72, for Procurement Plan template. ▶ If proposal is sent to PIU / PCMU for approval, the same should be reflected under their respective logins under the proposal scrutiny heading and the CBO should be able to track the status of the submitted proposal.	▶ NA
7	PIU / DIU / PCMU	Proposal scrutiny	▶ The proposals received from CBOs must be scrutinized by PIU /DIU / PCMU depending on the criteria, based on the proposal one of the three actions can be performed, viz., 1) Approve, 2) Revert or 3) Reject.	▶ NA

S. No.	User	Activity/Functions	Functional description	Remarks
			▶ Status of the proposal should subsequently change in CBO login on the dashboard.	
7	CBO	Issuance of Workorder	▶ Workorder should be issued to the selected vendor after evaluation.	▶ The PCMU will conduct this process offline.
C. Raise request for grant instalment disbursement				
9	CBO	Verification of deposition of CBO self-amount	▶ The CBO will enter a binary input in Yes/No form, enter the amount and upload supporting document.	▶ NA
10	CBO / PCMU	Raise request for first instalment grant	▶ The total amount sanctioned to the CBO should be displayed on this screen and three vouchers/buttons should be displayed to indicate the three grant instalments. ▶ This should trigger a notification under PCMU login, under request for grant heading and should have options to approve or reject request. ▶ Tracking of request status should be enabled under CBO login and notification should be triggered when action is performed in the request. ▶ The grant disbursement should take place through PFMS in the bank account number provided by the CBO.	▶ The CBO can select only one instalment voucher at one time in fixed order.

S. No.	User	Activity/Functions	Functional description	Remarks
11	CBO / PIU / PCMU	Update status of funds utilized	▶ On this screen, the CBO should update if utilization of funds is above 70%, by entering the allocated amount and utilized amount, the percentage should be auto calculated. ▶ An expenditure statement issued by a chartered account should be uploaded on the same screen. ▶ This update should be reflected in the PIU / PCMU login for verification of the expenditure statement. Actions of verified or revert for clarification should be provided under these logins. ▶ Notification triggers should be enabled for each step in this process.	▶
	PCMU / CBO	Initiate audit process	▶ On successful verification of expenditure statement, the PCMU will appoint an auditor to audit the CBO activity. The audit compliance report will have to be submitted to the PCMU by CBO after the audit process. ▶ The PCMU will evaluate this report and enable next instalment voucher for the CBO. ▶ The (C) step will be repeated for all three grant instalments. The end-to-end CBO post sanction activity will be complete after the successful submission of work completion report by the CBO to the respective PIU.	▶ The appointment of the auditor by PCMU will be done manually.
D. Reports				

S. No.	User	Activity/Functions	Functional description	Remarks
	PCMU / PIU	Reports	▶ The reports listed under 4.2 for PCMU will be fetched from this application. ▶ Data for same should be updated by CBOs as per frequency set for each activity.	▶

4.1.2 SMART Decision Support System (DSS)

The Decision Support System (DSS) module will adopt the functionalities of business intelligence. It would be based on extracting insights from data, to be represented on a dashboard, generating reports, and enabling visual data representation. Once the dashboard is set up, all data gathered by handheld devices databases, and other sources can be automatically updated and secured. The data can be extracted from the available data parameters (from integrated applications, new modules, and internal database of DoA). It should enable flexibility to drag and drop 'rows' and 'columns' to create dynamic reports through the dashboard along with drill down facility into the reports. To provide this functionality, multiple prominent data sets have to be used to create data marts.

The Dashboards and analytics solutions should automate and visualize the whole process. A customizable dashboard should be able track all set conditions and alert stakeholders when important changes take place. The module should be equipped with providing following type of analysis:


- ▶ Descriptive analytics: It uses past and current data from multiple sources to describe the present state by identifying trends and patterns
- ▶ Predictive analytics: It applies techniques such as statistical modelling, forecasting, and machine learning to make predictions about future outcomes
- ▶ Prescriptive analytics: It is a type of advanced analytics that involves the machine learning, business rules, and algorithms to recommend specific solutions that will deliver desired outcomes

Further, some of the open-source or user-friendly, tools in the data analytics aiding in conducting above listed analysis are:

- ▶ R programming – This tool is used for statistics and data modelling. R compiles and runs on various platforms such as UNIX, Windows, and Mac OS. It also provides tools to automatically install all packages as per user-requirement
- ▶ Python – Python is an open-source, object-oriented programming language that is easy to read, write, and maintain. It provides various machine learning and visualization libraries and can also be assembled on any platform like SQL server or JSON
- ▶ Tableau Public – This help connects to any data source such as Excel, corporate Data Warehouse, etc. It then creates visualizations, maps, dashboards etc with real-time updates on the web.

The indicative analytical process can be explained by taking yield of rice in various Districts as an example.

Figure 2: Data analysis process



The figure above illustrates how the data will be identified, collected, analysed, and represented through the DSS module. The insights generated could result in the following indicative outcomes:

- ▶ **Farm productivity:** Data analytics in agriculture will help in forecasting crop production and improving crop yields
- ▶ **Improve farming operations:** Data analysis for agriculture businesses increases yields, it also reduces the consumption of resources like water and electricity due to smart metrics and reports
- ▶ **Weather prediction:** Agricultural production is reliant on natural conditions such as climate, soil, pests, and weather. With the help of DSS, the impact that extreme weather conditions and other climatic conditions can be observed. Also, enabling predictive analysis on climatic conditions could be more valuable.
- ▶ **Risk assessment:** Data analytics in farming risk assessment could be applied for benchmarking, sensor deployment, analytics, and predictive modelling. Applying these approaches to make predictions using data analytics can help farmers model and manage risks connected with growing crops.

The above example is suggestive and SI, in coordination with the SMART and DoA team will finalize data parameters and data capturing module, to be leveraged to create reports (to be discussed and finalized with key stakeholders) which will be generated through the dashboard.

4.1.3 SMART Training module

The Training Application in PoCRA is designed and developed to ensure ease in the process of creation and scheduling of events. The same application will be customized by the system integrator “MahalT Ltd” as per needs of the project and the department to allow the SMART Team to create conducting various types of events as per requirements and schedule them at the date and time of their choice. The SI for SMART MIS will have to integrate this module into the MIS platform for reporting purposes.

This application will allow selected users (PIUs, RIUs and DIUs/DoA officials), to create various types of events as per requirements and schedule them at the date and time of their choice. The module allows the creator of the event, to select the following two main parts of any event or activity:

- ▶ Participants
- ▶ Coordinator

This section explains PoCRA application. The scope of adoption of existing training and monitoring application, can be customized as per the requirements of SMART to track, generate reports, schedule trainings, manage resources and mark online attendance. The SMART PCMU has decided, to customize the existing PoCRA training module as per requirements of the project and DoA which will then be integrated into the MIS application.

The users of the application would have specific roles as described below:


Table 3: Users of the training module

S. No.	Users of training module	Description
1	PCMU, SMART/DoA officials	▶ Responsible for the strategic guidance, review, and management of the overall module ▶ Can access all the reports, will have editing rights for making changes in the manual
2	PIUs, RIUs and DIUs	▶ DIUs will manage planning and monitoring of all the activities for the training module. It will be responsible for day-to-day activities ▶ It will be responsible, to assign editing rights to the resources, who will be manage creating training events ▶ DIUs under the guidance of RIUs and PIUs will implement this for the staff or CBOs (as per SMART requirements)

3	Trainees (CBOs and Staff)	▶ These users will be the beneficiary of the proposed training module ▶ Basis the requirements of SMART, training application would be customized to suit the requirements of either or both the trainees (CBO and Staff)

The diagram illustrates the flow of activities for the suggested training module as follows:

Figure 3. Workflow for Training Module



Functional requirements for a training module are:

Table 4: Functional Requirement Specifications for Training module

S. No.	User	Activity/Functions	Functional description	Remarks
1	PCMU/PIUs/ DoA officials/ Coordinator	Login	PCMU/PIUs should be able to login to the system using credentials created in "Employee IDs " and OTP In case the user has forgotten their password, they will have to enter their mobile number on which they will receive an OTP SMS. After verifying the OTP code, they can enter new password and re-login	▶ PCMU would have the login rights and access to the modules similar to PIUs. But they may utilize it for reports.
2	PCMU/PIUs/ DoA officials/ Coordinators/ Trainee	Landing page	▶ Landing page, upon login should display a dashboard showing the following options: A. Schedule Event B. Upcoming event C. Event calendar D. Assigned events E. Reports These are further detailed out with specific functionalities	▶ NA
3	PCMU/PIUs/ DoA officials/ Trainee	Landing page	Other details accessible to the user should be: ▶ User's profile, to review and update the profile details ▶ An option to exit application	▶ Every user will have a unique profile, created once, which can

S. No.	User	Activity/Functions	Functional description	Remarks
				be used to login into MIS, enabling access to all the integrated applications
E. Schedule event				
4	PIUs	Landing page- Select 'Schedule events'	User should be provided with a drop-down option to select the following: ▶ Type of event-Training/Workshop/Meeting ▶ Sub-type/Topic for the event. E.g., Crop management, Weather risk management, organic farming, etc. ▶ Enable an option, to select 'Others', if a user wants provide a new sub-type/topic for the event. User should be able to access the following: ▶ Calendar, to select the date from present to future dates for the event/ reporting date ▶ Clock, to set the reporting and event start time in HHMM. Here, event start time should be later than participant's reporting time	▶ While PCMU would be overseeing these training initiatives, PIUs have been assumed to take the responsibility to organize the events.
5	PIUs	Selection of participants	▶ User should be able to select participants for the event, from the list of participants. These participants should also be invited by selecting one group (CBO/Official Staff) at a time. Participants from multiple groups could also be invited. ▶ SMS should be sent to all participants while creating, rescheduling or	▶ Different options for different types of trainees should be created depending upon

S. No.	User	Activity/Functions	Functional description	Remarks
			cancellation of an event ▶ For CBOs/FPOs, user should be able to obtain the list by selecting the sub-division or taluka ▶ For office staff, first level selection can be based on the location (PMU/District/ sub-division); followed by hierarchy. After selecting the location, the users should then select multiple participants based on their roles or hierarchy /locations. ▶ They could select the participants from the list and click “Confirm”	SMART requirements
6	PIUs	Venue selection	▶ Events can be scheduled by selecting a district, provided as a list from the backend. The list of venues should appear upon selection of a district. ▶ If the location of the event is not mentioned in the sub venue list, then by selecting ‘Others’, user should be able to manually type the location where the event is scheduled to take place.	▶ NA
7	PIUs	Training Coordinator selection	▶ Coordinator, (a person who takes the attendance of the members present in the event and clicks pictures of the event) should be selected basis the designation list (provided as a drop-down) ▶ Search option for mobile number or name could be provided. In case, particular official is already assigned in some other event on the selected event dates then their name won’t be displayed. ▶ Coordinators will be selected by organizers of the event ▶ Application should have functionality to select coordinators based on	▶ Coordinator could be internal or external to SMART or DoA. Accordingly, it can be decided to provide an access to the training

S. No.	User	Activity/Functions	Functional description	Remarks
			gender and should have provision to add more filters as per requirements of the DoA and SMART.	module.
8	PIUs	Selection of support staff for Training Coordinator	▶ Similar to the selection of Coordinator, a drop-down list will be enabled with the designation. Upon selection of designation, list of names could appear for selection of support staff ▶ Enable 'Add others' option, to add a new name to the list.	▶ This would be optional as per the requirements of the PCMU and PIUs
F. Upcoming Events				
9	PCMU/PIUs/Trainee	Landing page- 'Select Upcoming events'	▶ Provision of an option to select either, user's upcoming events or all upcoming events should be displayed ▶ On selection of 'My upcoming events', user should get a view of upcoming events with details on event type, title of the event, venue, date and number of participants. ▶ On selection of 'All Events', to view the list of all events. The list can be filtered based on location. ▶ A user can select an event to view the details of the event	▶ NA
10	PIUs/Trainee	Event details	▶ By clicking on an event from the list under 'My upcoming events' or 'All events', a user could view the details such as the type of event, sub-type/title of the event, start/end date of event, start/end event time, event reporting time and date, venue, district, coordinator name, list of participants; and number of participants	▶ NA
G. Events calendar				

S. No.	User	Activity/Functions	Functional description	Remarks
11	PCMU/PIUs/ Trainee	Landing page- 'Select Event Calendar'	▶ After selecting 'events calendar', user should be able to select from 'My Events Calendar' or 'All Events Calendar' option. ▶ By clicking on either of the two options, a user should be able to get a view of a calendar with color coded dates which have trainings scheduled	▶ NA
			▶ On clicking on the colored date on the calendar, list of scheduled events would appear, suggesting an event on that date ▶ A user can click on the event, to open an event detail page	▶ NA
12	PIUs	Rescheduling of an event	▶ On an event details page, enable an option for rescheduling or cancelling the event ▶ User should only edit date, time and venue while rescheduling the event ▶ To cancel an event, a dialog box should appear seeking confirmation for cancellation	▶ Cancellation of an event, would trigger a notification to all the trainees and coordinators in their respective apps.
H. Assigned events				
13	Trainee	Landing page- 'Assigned events'	▶ By clicking on 'Assigned events', trainees could view all the events assigned to them ▶ All the event details can be viewed with the event details (Type of event, title of the event, start/end date, event start/end time, event reporting date and time. Only one event can be assigned to a person	▶ PIUs can assign events to the trainees

S. No.	User	Activity/Functions	Functional description	Remarks
			for a day	
14	PIUs and Coordinator	Selecting an event and marking attendance	▶ On clicking on certain event day, list of various participants- trainees (CBOs/Staff) should appear ▶ User could select the participant type; and list could appear with the names of the trainees ▶ Accordingly, user could select all the names of the participants who are present and click on submit attendance ▶ For coordinators, attendance functionality should only be active for the present day when the event is scheduled	▶ PIUs could oversee the working of this process and attendance task should be handled by the coordinator
15	Coordinator	Session details	▶ For every event listed, user should be able to add event sessions ▶ Event day page, should have a button suggesting to add sessions ▶ By clicking, add sessions, a detailed page seeking information on sessions such as start/end time of sessions, description and resource person details should appear ▶ By clicking on submit, the session would be successfully created	▶ These should be filled by the Coordinator and enabled to be sent for approval to the PIUs
16	PIUs and Coordinator	Validation of the event	▶ By clicking on the event, where attendance will be captured, the screen should also have an option to access the camera and click a picture ▶ Image can be uploaded for the following: • Participant's image (attendance proof) • Event material • Resource person image (coordinator and it's support)	▶ Taking attendance to validation of the event, would be carried out by the coordinator on the day of event

S. No.	User	Activity/Functions	Functional description	Remarks
			• Event/venue ▶ Once the images are successfully uploaded on the day of the event, a coordinator could close the event day page by clicking on an option to 'close the event' ▶ Upon closing the event, the event report preview will be displayed. ▶ The screen should present an option to close the event or cancel to go back ▶ Further, a confirmation page should appear with the report preview to export as PDF and exit ▶ Finally, thank you page should appear suggesting closure of the Training event process	
I. Reports				
17	PCMU/PIUs DoA officials/ and Coordinator	Landing page- Select 'Reports'	▶ After selecting 'Reports' from the landing page, a list of closed events will be displayed ▶ From the list of closed events, user should be able to select the event to view the report of that event ▶ A screen should enable an option, to select date- wise or consolidated reports reflecting event details	▶ NA
	PIUs/Trainees and Coordinator		▶ After selecting 'Reports' from the landing page, an option to select from 'My attendance report' and 'All attendance report' would be available to choose from ▶ User should be able to view date -wise, consolidated reports and	▶ In case of PIUs and coordinator, all attendance report option

S. No.	User	Activity/Functions	Functional description	Remarks
			details of the event by clicking on the respective event ► Reports should also be available for VANAMATI & RAMETI Details, Selection criteria wise, etc. as per requirements of DoA and PCMU	would appear with list of all closed events

4.1.4 SMART Finance and accounting module

The core financial and accounting application includes the following functions:

Table 5: FRS for SMART Finance

S. No.	Functions	Description
1.	Budget Module	The module will be used for submission of annual budget and revised budgetary estimates by the accounting centers to the PCMU and consolidation at PCMU level to be submitted to Government of Maharashtra.
2.	Grant Demand Module	This module will be used by accounting centres to claim grant from Head Quarters.
3.	Expenditure Module	The expenditures at each accounting center will be recorded in tally software and consolidation of expenditures will be conducted at HQ level. This expenditure data from tally will be integrated with MIS.
4.	CBO Module	Amount of beneficiary contribution deposited by each CBO, Project Grants disbursed, actual expenditure incurred, Utilization Certificate submitted by CBOs will be tracked by this module.
5.	TA-DA Module	This module will function as a TA-DA calculator. It will calculate & generate TA-DA bills of Project staff on the basis of tour diary fed in the system.
6.	Audit Module	Audit paras raised by the Project auditors and the status of compliances thereof will be fed and consolidated for the sake of management through this module.

1. Budget Module

Preparation of physical and financial targets (Annual budget)

Table 6: Budget module

S. No.	User	Action	Object	Functional Description
1	Accounting assistants at accounting centers and SMART PCMU	View in MIS	Status of project in previous financial years	Users such as accounting assistant at Accounting centers and PCMU finance officials be able to view achievements, fund lapse and spillover of the previous financial

S. No.	User	Action	Object	Functional Description
				year/s
		Input and Confirm in MIS	Physical, Financial targets and annual work plan/ annual budget	Users such as accounting assistant at Accounting centers and PCMU finance officials be able to input and confirm physical, financial targets and annual work plan/ annual budget basis the formats attached in Annexure 50

2. Grant Demand Module

Table 7: Grant Demand module

S. No.	User	Action	Object	Functional Description
1	Accounting assistants at accounting centers and SMART PCMU	Input in MIS	Approved physical and Financial budgets	Users such PCMU finance officials should be able to claim grant from Head Quarters.
		Input and sanction in MIS	Grant Sanction	Users such as PCMU finance official who will also be the DDO for SMART project should be able to sanction the grants raised by the accounting centers.

3. Expenditure Module

Table 8: Expenditure module

S. No.	User	Action	Object	Functional Description
1	Accounting assistants at accounting centers and SMART PCMU	View, download and print in MIS	Fund utilization status	Users such PCMU finance officials should be able to view, download and print fund utilization status of relevant

		and Input from Tally		activities under SMART project implementation.

4. CBO Module

Table 9: CBO module

S. No.	User	Action	Object	Functional Description
1	SMART PCMU, PIUs and DIUs	Track in MIS from CBO management application	CBO Fund management	SMART MIS platform should be able to capture CBO payment information, tracking of expenditure incurred, etc.

5. 5 TA-DA Module

S. No.	User	Action	Object	Functional Description
1	SMART PCMU staff and senior officials	Input and processing in MIS	Calculation and generation of TA-DA bills	It should be a TA-DA calculator. It should calculate & generate TA-DA bills of Project staff on the basis of tour diary fed in the system.

6. Audit Module

S. No.	User	Action	Object	Functional Description
1	SMART PCMU, accounting center officials, Auditor	Input and consolidation in MIS	Raise audit paras and monitoring	Audit paras raised by the Project auditors and the status of compliances thereof will be fed and consolidated for the sake of management.


4.2 Integrated MIS

This section proposes an indicative MIS architecture, to be developed by the System Integrator (SI). Since, the architecture design is only suggestive, it can be further modified by the on-boarded SI, as long as it complies with the functional and non-functional requirements

Figure 4: An integrated MIS

(detailed in [4.2.1](#)). The components of above illustrated MIS are explained as follows:

- **Channels:** The application will be integrated with multiple service delivery channels like mobile application, SMS, web portal and internet. Here, mobile application and web portal



needs to be developed. The services will be consumed by the users through these delivery channels. This will provide a cross platform, customized integrated view of the system based upon roles & access. This layer would provide multi-lingual support for web-portal.

► Visualization:

- Dashboard, MIS, Report generation etc. will provide the stakeholders a summary of the whole department schemes and other key parameters as desired by the user. Spatial data representation through maps will facilitate visualization of geographic specific data.
- MIS Reporting: Process/workflow, specific reports, predictive reports, etc. will be delivered by MIS Reporting. Also, MIS should be able to make data accessible to all users across and to the identified external entities in a secured & controlled way through multiple channels as follows:
 - Web services / API's – ability for third party / external systems to interface easily in a standard way to consume MIS data
 - Desktop / Mobile applications – ability to develop/deploy applications for mobile devices for delivering dashboards, reports, and alerts
 - Web Portal – web based interactive pages to visualize/analyse data and spot trends. It could have certain characteristics to be developed, such as:
 - Integrated Geo- Analytics tool
 - Monitoring and Evaluation

- Security: Business & Common Service Layer (Security, User & Access Management, etc.) will be a critical part covering encryption and role-based access controls
- Data warehouse: It (Data Services, file storage, etc.) will have functionality to enable seamless exchange of data between various layer of the application.
- Integration layer: Communication with external services will be through API web services to be integrated with the required services (APPLICATION etc.).
- Applications: While the diagram shows a few applications, the multiple applications across DoA and GoI (listed in annexure 73-74), would be leveraged to be integrated with the recommended MIS. The datasets from these applications would aid in designing reports through customizable dashboard. Along with these existing applications, integration with external applications such as E-Pik Pahani, Tally, Canara bank, WDRA, Exante FAO and others¹. In addition to this, MIS should be capable of integration with datasets of other allied departments like Department of Animal Husbandry, etc.

¹ These are indicative and SI will finalize external applications to be integrated with MIS, along with the key stakeholders

- ▶ **Databases:** The data will be captured from the internal applications, external applications, proposed modules, and internal databases either through API integration or web microservices, to be identified by the SI basis the suitability of how data can be fetched from the respective applications. Further, SI has to make a provision for integration of applications to be added in the future.
- ▶ **API integration:** SI has to design and develop API integration/microservices for integration of existing applications, external applications, and modules
- ▶ **Integration GIS Platform:** The DoA, GoM has an existing GIS platform where multiple datasets are collected and mapped for integration with other applications. Data sharing mechanism between the integrated MIS application and the existing GIS application has to be developed to get or push data to create layers onto the GIS platform with the help of GIS technology tools.
- ▶ **Cloud/physical servers:** The application will be hosted on cloud with API based integration with multiple databases and service delivery channels. Cloud infrastructure would include data centres (DC) and data recovery (DR) mechanisms.

Over and above the above application-level features, the SMART application is proposed to have common, basic, and innovative features as below:

Overarching Features Include:

- ▶ Multi-channel access including mobile and web application, kiosk/ touch-screen device, and call centre
- ▶ Stakeholder profile creation, management, maintenance and updating
- ▶ Consolidated, easy to use and intuitive dashboards
- ▶ Search, filter and compare capabilities
- ▶ API gateway
- ▶ Content Management
- ▶ Bilingual application and SMS delivery (English and Marathi)
- ▶ Audit trails, time stamps, geo-tag, GIS
- ▶ MIS reports
- ▶ FAQs
- ▶ Master list
- ▶ Exception handling
- ▶ Moderated public forum


- ▶ Notifications, alerts, and warnings
- ▶ Search and filter
- ▶ Auto-generated map view

Innovative Features Include

- ▶ Artificial intelligence and machine learning
- ▶ IoT enabled data capturing

The proposed platform of the project should be a well-established as well as a recognized platform based on the IDEA Architecture² laid out Department of Agriculture, Cooperation & Farmer Welfare, Government of India on June 01, 2021 as illustrated below:

Figure 5: IDEA Architecture



This architecture is derived from the 'InDEA Domain Architecture Pattern', by including the core, common and reference building blocks relevant to the agriculture sector. IDEA is a layered architecture and is federated. Core layer, national layer and State layer are independent but are interoperable as per need.

As a part of the IDEA architecture, the MIS should include the following essential features:

² Consultation Paper on IDEA,
<https://agricoop.nic.in/sites/default/files/IDEA%20Concept%20Paper_mod01062021_1.pdf>

- ▶ Standards Based and Open – The platform should include provisions for data access by any third parties and should also be modular as to enable the third parties to scale up and reuse accordingly. The platform should also be compliant with the industry standards for shared services platforms to avoid being captive by any proprietary technologies.
- ▶ Horizontal – The platform should allow integration/interoperation with different technologies, devices and protocols and allow easy integration of different services and ICT solutions by any third-party ICT application providers
- ▶ Scalable – It is important for the platform that is deployed as the prototype to be cloud based and based upon service models. The platform should also be robust with a strong tolerance to failures, high adaptability to technological changes and advanced capabilities in managing security and privacy concerns.

▶ Reports to be integrated with MIS

The SI will finalize the data parameters to be leveraged from existing applications, as well as in other suggested modules and external applications. Further, suggested integrated MIS will create dynamic dashboards using these parameters to generate customizable reports. Some of the indicative reports are presented in the following table for all the reports accessed by key stakeholder at DoA, such as Chief Minister (CM), Commissioner, DoA, PCMU and 11 PIUs. These provide a tentative view on indicative reports stakeholder requires for monitoring and decision making. Similarly, the SI will map all critical reports.

Table 10: Stakeholder wise reports³

S. No.	Report Name	Report Subject	Section (Report Ownership)	Annexure
A	Key stakeholder -Commissioner, DoA			
1	Soyabean Company Wise Report	Seed Availability (Soyabean)	Input and Quality Control (IQC)	Annexure-1
2	Soyabean District Wise Report	Seed Availability (Soyabean)	Input and Quality Control (IQC)	Annexure-2
3	District-Wise Season-Wise Supply status Report (Urea, D.A.P.)	Chemical Fertilizer Availability	Input and Quality Control (IQC)	Annexure-3
4	District-Wise Season-Wise Supply status Report	Chemical Fertilizer Availability	Input and Quality Control (IQC)	Annexure-4
5	Report on action taken on Fertilizers, Seeds, Pesticide's complaints	Fertilizers, Seeds, Pesticides Grievance Status	Input and Quality Control (IQC)	Annexure-5
6	Districtwise QC report (20 col.)	QC Monitoring	Input and Quality Control (IQC)	Annexure-53
7	Manufacturer wise samples drawn (Fertilizers)	QC Monitoring	Input and Quality Control (IQC)	Annexure-54
8	Inspector wise report of failed saples	QC Monitoring	Input and Quality Control (IQC)	Annexure-55
9	Inspector wise stop sell report	QC Monitoring	Input and Quality Control (IQC)	Annexure-56
10	Inspector wise input seizer report	QC Monitoring	Input and Quality Control (IQC)	Annexure-57
11	Disrictwise court case filed report	QC Monitoring	Input and Quality Control (IQC)	Annexure-58
12	District wise KSK wise seed availaility report	Seed Availability	Input and Quality Control (IQC)	Annexure-59
13	Districtwise company wise seed availability report	Seed Availability	Input and Quality Control (IQC)	Annexure-60

³ The list of report is indicative, and SI will have to finalize these with the stakeholders

Legend

Daily

Weekly

Quarterly

Half yearly

Annual

14	Sub-mission on Farm Mechanization	Progress report	Input and Quality Control (IQC)	DBT
15	State Agriculture Mechanization Scheme	Progress report	Input and Quality Control (IQC)	DBT
16	Districts wise Month wise rainfall for Maharashtra State	Rainy Season	Statistics	Annexure-6
17	Districts wise daily rainfall for Maharashtra State	Rainy Season	Statistics	Annexure-7
18	State Maharashtra Intensity wise list of Tehsil (Progressive)	Rainy Season	Statistics	Annexure-8
19	Pradhan Mantri Krishi Sinchayee Yojana - Per Drop More Crop	Crop process	NA	Annexure-9
20	Fertilizer saving scheme	10% Reduction in the use of chemical fertilizers	Input and Quality Control (IQC)	Annexure-10
21	Bandhavar Khate puravatha	Distribution of fertilizers on the dam	Input and Quality Control (IQC)	Annexure-11
22	Details of the activities carried out by various media outlets under the B-process (advertising) campaign	Soyabean Germination Testing	Input and Quality Control (IQC)	Annexure-12
23	BBF sowing technology utilization campaign across districts	Crop Process	Extension & Training	Annexure-13
24	District wise B.B.F utilization report	Planting/Sowing Demonstration of BBAF Technology	Extension & Training	Annexure-14
25	National Food Security Mission: Food grains, Oil seeds, Sugarcane and Cotton	Progress report	Extension	DBT
26	Birsa Munda Krishi Kranti Yojana (Tribal Sub Plan / Outside Tribal Sub Plan)	Progress report	Extension	DBT
27	Dr. Babasaheb Ambedkar Krushi Swavalamban Yojana	Progress report	Extension	DBT
28	Rainfed Area Development Programme	Progress report	Extension	DBT
29	Pradhan Mantri Krishi Sinchayee Yojana - Per Drop More Crop	Drip Irrigation	Horticulture	Annexure-15
30	PMKSY PDMC Division wise scrutiny report	Drip Irrigation	Horticulture	Annexure-16
31	Pradhan Mantri Krishi Sinchayee Yojana - Per Drop More Crop (Micro-irrigation Component)	Progress report	Horticulture	DBT
32	Mission for Integrated Development of Horticulture	Progress report	Horticulture	DBT
33	Bhauasaheb Fundkar Phalbaag Lagvad Yojana	Progress report	Horticulture	DBT

34	Rashtriya Krushi Vikas Yojana - RAFTAAR	Progress report	Horticulture	DBT
35	Chief Minister Sustainable Agriculture Irrigation Scheme	Progress report	Horticulture	DBT
36	Horticulture nursery -Availability report	Progress report	Horticulture	Annexure-62
37	Horticulture plantation report-MREGS	Progress report	Horticulture	Annexure-63
38	Report of crop insurance received and settled complaints	Crop Insurance Complaint	Statistics	Annexure-17
39	Crop wise and district wise sowing report (Khariff)	Weather and Crop Condition	Statistics	Annexure-18
40	District sugarcane sowing report (Khariff)	Weather and Crop Condition	Statistics	Annexure-19
41	Division wise sowing report (Khariff)	Weather and Crop Condition	Statistics	Annexure-20
42	State level sowing report (Khariff)	Weather and Crop Condition	Statistics	Annexure-21
43	State wise weather and Vapak sowing report	Weather and Crop Condition	Statistics	Annexure-22
44	Sugarcane sowing report	Weather and Crop Condition	Statistics	Annexure-23
45	Gopinath Munde Farmers Accident Insurance weekly progress	Late gopinath Munder Accidental Insurance Scheme	Statistics	Annexure-24
46	District wise pending insurance requests	Late gopinath Munder Accidental Insurance Scheme	Statistics	Annexure-25
47	District wise construction of fruit garden Mahatma Gandhi National Rural Employment Gurantee for business purpose	Horticulture Cultivation	Horticulture	Annexure-26
48	Planning and Achievement for Soil and Water Conservation work under Mahatma Gandhi National Rural Employment Guarantee Scheme for 2021-22	Water Conservation Works	Soil Conservation	Annexure-27
49	Activity wise field inspection report- Soil conservation	Progress report	Soil conservation	Annexure-64
50	District wise fields sown and cultivated under the new crop and market demand.	Vikel te Pikel	ATMA	Annexure-28

51	Sant Savta Mali Rayat Bazaar Campaign Report	Vikel te Pikel	ATMA	Annexure-29
52	Extension reforms report under ATMA	Progress report	ATMA	Annexure-65
53	Progress report of Capacity building Programme (VANAMATI and RAMETI)	Progress report	ATMA	To be shared
54	Report on cost incurred for State flood action plan (Scheme wise expenditure report)	Plan wise grants & expenses received	Planning	Annexure-30
55	Weekly seed planning and availability	Seed Availability (All crops)	Input and Quality Control (IQC)	Annexure-31
56	District wise season wise fertilizer supply status	Chemical Fertilizer Availability (All Fertilizers)	Input and Quality Control (IQC)	Annexure-32
57	District wise DBT report (Grievances)	DBT Related Forms	Extension & Training	Annexure-33
58	List of rejected applications for DBT	DBT Related Forms	Extension & Training	Annexure-34
59	District wise Cotton one village one campaign progress report	A village a variety of Cotton	Extension & Training	Annexure-35
60	One cotton one district campaign	Campaigns	Planning	Annexure-36
61	PMFME Enterprise status report	Progress report	Agri.processing	
62	MahaDBT- Farm Mechanization	Progress report	MahaDBT Cell	Annexure-66
63	MahaDBT- Irrigation devices and facilities	Progress report	MahaDBT Cell	Annexure-67
64	MahaDBT - Horticulture	Progress report	MahaDBT Cell	Annexure-68
65	MahaDBT - Schemes for SC-ST farmers	Progress report	MahaDBT Cell	Annexure-69
66	MahaDBT - Seeds,Chemicals and fertilizers	Progress report	MahaDBT Cell	
B	Key stakeholder -CMO			
1	District wise Pradhan Mantri Fasal Bima yojana details	Crop Insurance	Statistics	Annexure-40
C	Key stakeholder -PCMU			

1	Annual report of manpower employed from approved sub-projects under Smart Project	SMART CBO Management PP-MAP	SMART PCMU	Annexure-45
2	Annual Report of Investments made through Private Partners / Financial Institutions / CSR in the approved sub-projects under Smart Project	SMART CBO Management PP-MAP	SMART PCMU	Annexure-46
3	Annual Report of Beneficiaries who have availed various components / services under Smart Project	SMART CBO Management PP-MAP	SMART PCMU	Annexure-47
4	Half yearly report of approved warehouse based sub-projects under Smart Project	SMART CBO Management PP-MAP	SMART PCMU	Annexure-48
5	Half Yearly Report on Marketing of Productivity Partnership Sub-Projects and Market Linkage Sub-Projects Approved under Smart Project	SMART CBO Management PP-MAP	SMART PCMU	Annexure-49
6	SMART MIS Format Market linkage-CMA	SMART CBO Management PP-MAP	SMART PCMU	Annexure-70
D	Key stakeholder -SMART-Finance Section			
50	Annual Budget Estimate	SMART Finance	SMART Finance Section	Annexure-50
	Revised Budget Estimates (4/8/11 Monthly)			
	Utilization Certificate (UC)			
	Activity wise Work Plan F.Y.			
	Unit wise Work Plan F.Y.			
	Component & Activity wise Expenditure report			
	Movable & Immovable assets register			
	Security deposit register			
	Report from CBO Module			
	Audit Compliance Register			
	Salary and TA/DA Report of employees			
E	Key stakeholder -PIUs			
51	Periodic monitoring of project activities			
F	Key stakeholder -SMART PCMU and PIUs			
52	Environmental Safeguards (Sustainable Agricultural Practices) Inclusion and Targets	Environmental Safeguards and Climate Co-benefits Inclusion and Targets	SMART PCMU & PIUs	Annexure - 52

	Climate co benefits (Climate SMART Agriculture) Inclusion and Targets	Environmental Safeguards and Climate Co-benefits Inclusion and Targets		
	Environmental Baseline Information on the usage of Agricultural Inputs and related Safeguard Targets for the Subproject	Environmental Safeguards and Climate Co-benefits Inclusion and Targets		

Legend

Daily

Weekly

Quarterly

Half yearly

Annual

The above reports were collected from respective stakeholders and indicative reports were mapped for the data source, which requires to be addressed through an integrated MIS platform. While, the following section explains indicative reports (as suggested by the SMART and DoA stakeholders), SI will be responsible for mapping of all the above-mentioned reports for the key parameters suggested by the SMART and DoA stakeholders.

The six indicative reports were mapped to identify source and gaps. Similarly, on-boarded SI, will analyse all the report, to understand the critical parameters, it's source and bridge gaps in existing process of data collection of these parameters. Also, identify critical parameters under each report to be reflected in an integrated MIS. Some of the reports are analysed as follows:

a) Report on fertilizer supply status for Commissioner, DOA and CM

Table 11: District-Wise Season-Wise Supply status (Quantity in MT) (Fertilizer wise)

S. No.	Data Parameter in the report	Data Source	Output Destination	Frequency
1	District (Standard)	mFMS	MIS	Once
2	Stock on 01.04.21 (1000 MT --> 1 MT)	mFMS: State/District wise stock as on today	MIS	Biannual
3	Seasonal Plan (April 21 to Sept 21) (MT)	Provided by department	MIS	Biannual
4	Supply Kharif 2020 (01 April 20 to 31 August 20)	mFMS: State/District wise stock as on today (previous financial year): Column: Dispatches (Value for each new month gets added with the value of previous months)	MIS	Daily
5	last 3 years average sale of August	mFms: Menu: DBT/MIS Report: State wise month wise retailer sale (Average of last 3 years value in the specific month)	MIS	Daily
6	Supply Plan (April 21 to August 21)	Provided by department	MIS	Biannual
7	Dispatches (01 April 21 to till date)	mFms: Menu: DBT/MIS / Dispatch receipts and Supply plan	MIS	Biannual

S. No.	Data Parameter in the report		Data Source	Output Destination	Frequency
			Report: Company state wise sales & availability (Column: Dispatches)		
8		% of dispatches	$((7)/(6))\%$	MIS	Daily
9		Stock as on today	mFMS: State/District wise stock as on today	MIS	Daily
10		Season Sale till date	$((2) + (7)) - (8)$	MIS	Daily

b) Report on daily rainfall data for Commissioner

Table 12: Districts wise Month wise rainfall for Maharashtra State (Rainfall in mm)

S.No	Data Parameter in the report		Data Source	Output Destination	Frequency
1	Districts		Mahaved Menu: Rainfall Reports Sub Menu: Current Year Rain	MIS	Daily
2	June	District Normal Rainfall	Mahaved Menu: Rainfall Reports Sub Menu: Current Year Rain	MIS	Daily
3		Actual Rainfall	Mahaved Menu: Rainfall Reports Sub Menu: Current Year Rain	MIS	Daily
4		% To Normal	Mahaved Menu: Rainfall Reports Sub Menu: Current Year Rain	MIS	Daily
5	July	District Normal Rainfall	Mahaved Menu: Rainfall Reports Sub Menu: Current Year Rain	MIS	Daily
6		Till Previous Day	Mahaved Menu: Rainfall Reports Sub Menu: Current Year Rain	MIS	Daily

S.No	Data Parameter in the report		Data Source	Output Destination	Frequency
7		On Day of Report	Mahaved Menu: Rainfall Reports Sub Menu: Current Year Rain	MIS	Daily
8		Progressive Total	Mahaved Menu: Rainfall Reports Sub Menu: Current Year Rain	MIS	Daily
9		% To Normal	Mahaved Menu: Rainfall Reports Sub Menu: Current Year Rain	MIS	Daily
10	June Onwards	District Normal Rainfall	Mahaved Menu: Rainfall Reports Sub Menu: Current Year Rain	MIS	Daily
11		Actual Rainfall	Mahaved Menu: Rainfall Reports Sub Menu: Current Year Rain	MIS	Daily
12		% To Normal	Mahaved Menu: Rainfall Reports Sub Menu: Current Year Rain	MIS	Daily
13	Jun-Sept, Normal Rainfall		Mahaved Menu: Rainfall Reports Sub Menu: Current Year Rain	MIS	Daily
14	% to Normal, Jun-Sept		Mahaved Menu: Rainfall Reports Sub Menu: Current Year Rain	MIS	Daily
15	Previous Year	Till Day	Mahaved Menu: Rainfall Reports Sub Menu: Current Year Rain	MIS	Daily
16		% To Normal	Mahaved Menu: Rainfall Reports Sub Menu: Current Year Rain	MIS	Daily

c) Report on marketing productivity for PCMU, SMART

Table 13: Half Yearly Report on Marketing of Productivity Partnership Sub-Projects and Market Linkage Sub-Projects
Approved under Smart Project (End of June and December)

S. No.	Data Parameter in the report		Data Source	Output Destination	Frequency
1	No.		CBO Module	MIS	Biannual
2	Name of PIU		CBO Module	MIS	Biannual
3	Name of approved sub-project		CBO Module	MIS	Biannual
4	Name of community-based organization		CBO Module	MIS	Biannual
5	CBO member number / shareholder number		CBO Module	MIS	Biannual
6	The name of the crop		CBO Module	MIS	Biannual
7	Buyer / Exporter / New Market Name		CBO Module	MIS	Biannual
8	What% of members / shareholders produced farm produce as per buyer / market standard?		CBO Module	MIS	Biannual
9	Availability of saleable farm produce to CBO? (MT)		CBO Module	MIS	Biannual
10	How many farmers and how many commodities did CBO collect as per buyer / market criteria?	Number of farmers	CBO Module	MIS	Biannual
11		Collected Agricultural Commodities (MT)	CBO Module	MIS	Biannual
12	How many commodities did the buyer buy from the CBO? (MT)		CBO Module	MIS	Biannual
13	What is the purchase rate of agricultural commodities in APMC market? (Rs / MT)		CBO Module	MIS	Biannual
14	At what rate did the buyer purchase the commodity from CBO (Rs. / MT)		CBO Module	MIS	Biannual
15	Total value of farm produce purchased from CBO (Rs.)		CBO Module	MIS	Biannual
16	CBO's market fee, commission, stiffness, haulage etc. How much was saved in? (Rs. / MT)		CBO Module	MIS	Biannual

S. No.	Data Parameter in the report	Data Source	Output Destination	Frequency
17	How much increased rate did CBOS get? (Rs / MT)	(14-13+16) 17	MIS	Biannual
18	What is the net profit of CBOS? (Rs.)	CBO Module	MIS	Biannual

d) Report on services availed by the beneficiaries under SMART for PCMU

Table 14: Annual Report of Beneficiaries who have availed various components / services under Smart Project (end of March)

S.No	Data Parameter in the report		Data Source	Output Destination	Frequency
1	Name of PIU		CBO Module / Training Module	MIS	Annual
2	Name of approved sub-project		CBO Module / Training Module	MIS	Annual
3	Name of community-based organization		CBO Module / Training Module	MIS	Annual
4	CBO member number / shareholder number		CBO Module / Training Module	MIS	Annual
5	Name of the component / service in the project	Under Value Chain Development School (VCDS)	Training Module	MIS	Annual
6		1) Production Technology and Market Conference	Training Module	MIS	Annual
7		2) Market oriented crop demonstrations	Training Module	MIS	Annual
8		3) Study tours with training	Training Module	MIS	Annual
9		4) Farmers Agricultural School	Training Module	MIS	Annual

S.No	Data Parameter in the report		Data Source	Output Destination	Frequency
10		Class-1	Training Module	MIS	Annual
11		Class-2	Training Module	MIS	Annual
12		Class-3	Training Module	MIS	Annual
13		Class-4	Training Module	MIS	Annual
14		5) Farming Day	Training Module	MIS	Annual
15	Beneficiaries	Women	Training Module	MIS	Annual
16		Men	Training Module	MIS	Annual
17		Total	Training Module	MIS	Annual
18		SC / ST	Training Module	MIS	Annual
19		Other	Training Module	MIS	Annual
20		Total	Total (15 to 19)	MIS	Annual
21		Marginal (less than 1)	Training Module	MIS	Annual
22		Small (1 to 2)	Training Module	MIS	Annual
23		Larger (greater than 2 ha)	Training Module	MIS	Annual
24		Total	Total (21 to 23)	MIS	Annual

e) Report on expenditure on various SMART components for PCMU, SMART

Table 15: Expenditure Module

S.No	Data Parameter in the report		Data Point	Output Destination	Frequency
1	Component	A	All Accounting Centers	MIS	4 monthly/8 monthly/Annual
2		B	All Accounting Centers	MIS	4 monthly/8 monthly/Annual
3		C	All Accounting Centers	MIS	4 monthly/8 monthly/Annual
4		D	All Accounting Centers	MIS	4 monthly/8 monthly/Annual
5	PPA Date		All Accounting Centers	MIS	4 monthly/8 monthly/Annual
6	PPA Number		All Accounting Centers	MIS	4 monthly/8 monthly/Annual
7	Gross Amount		All Accounting Centers	MIS	4 monthly/8 monthly/Annual
8	Taxes deducted (GST, IT, PT etc.)		All Accounting Centers	MIS	4 monthly/8 monthly/Annual
9	Net Amount paid		All Accounting Centers	MIS	4 monthly/8 monthly/Annual

f) Report on state level sowing report for CM and Commissioner, DoA

Table 16: Report Name: State Level Sowing Report - KHARIF

S.No	Report Header	Data Source	Output Destination	Frequency
1	Crop	Cropwatch	MIS	Weekly
2	Average Area (Year 2014-15 to 2018-19)	Cropwatch	MIS	Weekly
3	Previous Year Sowing	Cropwatch: State level	MIS	Weekly

		Sourcing Report		
4	Direct Sown Field	Cropwatch	MIS	Weekly
5	Direct Sown Field Area average	Cropwatch	MIS	Weekly
6	Previous Year Direct Sown Field Area Percentage	Cropwatch	MIS	Weekly
7	Current & Previous Year comparison	Cropwatch	MIS	Weekly

The SI will be responsible for mapping data sources for all the reports mentioned in Table 3, assess existing gaps in report generation process for all the reports, to design an enhanced integrated MIS covering all these reports. The SI has to leverage the data and design dynamic dashboard, to enable users to generate customized reports (as explained in DSS module)

4.2.1 Functional and non-functional requirements

Following functional and non-functional requirements should be built in to the “Integrated Digital Platform for SMART”:

Functional requirements:

- ▶ Integration GIS, GoM: The integration should enable:
 - Data exchange between the GIS tool and the MIS platform with the help of tools based on GIS technology.
 - Data in the form of attributes like number of warehouses, rainfall intensity, fertilizer supply in a particular region, etc. fetched from the GIS platform must be represented on the maps.
- ▶ Internet of Things (IoT) Device based Data Collection: Such a data collection platform must:
 - Utilize: Utilize the IoT devices in the field, to collect maximum possible data across domains.
 - Configure needs: Such IoT devices should be configurable to suit the different implementation needs
 - Draw inference: Limited intelligence may be stored on the IoT devices to infer the collected data
 - Integrate across devices: The devices should be able to be integrated with intermediary devices as well as network devices at the data centre
 - Transmit data over preferred network: Data from the IoT devices should be transmitted to the data centre through either fibre optic network or cellular network
- ▶ Cloud Computing: The entire solution should be based on “Cloud Infrastructure”, to be available to all the stake holders through internet. All the relevant stakeholders should be able to log in to such a system on a need to know basis through secured channel
- ▶ Big Data and Analytics: Using big data analytics tools should be utilized to interpret data and populate the SMART database. The platform should be able to handle voluminous and unstructured data/datasets. The data collected from the IoT devices may be stored in unstructured file systems initially. However, the analytics algorithms should be able to interpret such data and populate in a manner to provide a structured relational database with inferenced data.
- ▶ Cyber Systems: Intelligent applications must be put in place in the solution to:

- Interpret the analysed data and project outcomes on video and other forms of output devices.
- Address the inferencing needs of one or multiple domains of city functioning.
- Be able to pass data and information amongst themselves to create an integrated smart city environment.

Non-Functional requirements:

The developed platform must address the following non-functional requirements of a smart city platform:

- ▶ **Interoperability:** The developed Shared Services platform should be able to interoperate with the existing and evolving systems in the city space to ensure seamless interaction.
- ▶ **Scalability:** The developed system should be easily scalable to accommodate new applications as well as enhanced datasets along with the user base on the developed system.
- ▶ **Security:** The developed system must be highly secured and must adhere to existing security standards as it is proposed to be hosted on a cloud platform.
- ▶ **Privacy:** The developed system should ensure privacy of the stored data as it would capture and store citizen-centric data.
- ▶ **Configurability:** The developed system should not be hard coded and should be easily configurable from one city to the other city.
- ▶ **Context Sensitivity:** The developed system should be tailored to the local needs and should be dynamic to easily adapt to the changing scenarios.

4.2.2 Single sign on system

Single sign-on (SSO) system, would enable users to securely authenticate user details and enable access to integrated MIS and hence to multiple applications, by logging in only once, with one set of credentials (username and password).

With SSO, the user's access to the MIS, relies on a trusted third party to verify user's identity. This application will act as a master database, which will save the user data, that can be used as a stored information directory for future integration of applications/websites, leveraging personal profile of the users.

With this application, DoA management can also seamlessly manage DoA's officials and staff headcount, by keeping track of vacant, filled, and unassigned posts. A user at District and Sub - Division level, can also have access to update official details according to their respective jurisdictions.

With this property, a user logs in with a single ID and password to gain access to any related systems. Accordingly, SI will either have to design single -sign on for all the applications of DoA and SMART or one sign on must be developed for the integrated MIS. The application enables storing officials personal profiles data in a unified and secured way. This will provide real time visibility on designation wise officials count and flexibility for integration of multiple applications with the MIS in future without separately creating log in requirements for every official.

5. Key Performing Indicators

The following table⁴ provides a detailed understanding of SMART indicators, used to measure the performance and efficacy of the project activities; and services provided by the proposed applications.

Table 17: KPI indicators for SMART

Indicator	Description	Format	Frequency	Responsibility for Data Collection
PDO level Indicators				
Increase in net price realization at producer level	Measured in real terms by increase in the gross value of marketed output less costs at producer level over Baseline value. Gross value is defined as the product of selling price and output sold to the sub- project. Costs will include costs of cultivation and marketing to the sub- project. The indicator will be a composite indicator measuring the profitability accruing to project beneficiaries from sub-projects relating to 6 commodities viz. cotton, maize, pigeon pea, banana, tomato, and goat.	Percentage	Measured in Year 3	PIU + PCMU

⁴ The reports from 11 PIUs were awaited at the time of preparation of FRS, hence the on-boarded SI will have to collect all the reports for the respective KPI monitoring

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Full Time Equivalent jobs generated in beneficiary firms	Measured by number of incremental full time equivalent (FTE) jobs in beneficiary firms, disaggregated by gender and social category. Beneficiary firms refer to the project supported CBOs and project supported enterprises.	Number	Annual	PIU + PCMU
Private sector finance mobilized by the project	This indicator measures the amount of private sector finance mobilized by the project. Private sector finance refers to the amount of debt raised by project beneficiaries as a part of beneficiary contribution towards the sub-projects. The contribution from VSTF has also been included.	Amount	Annual	PIU + PCMU
Farmers reached with agricultural assets or services	This indicator measures the number of farmers who were provided with agricultural assets or services because of the World Bank project support. "Agriculture" or "Agricultural" includes crops, livestock, capture fisheries, aquaculture, agroforestry, timber, and non-timber forest products. Assets include property, biological assets, and farm and processing equipment. Biological assets may include animal agriculture	CRI/Number/Amount	Annual	PIU + PCMU

Indicator	Description	Format	Frequency	Responsibility for Data Collection
	breeds (e.g., livestock, fisheries) and genetic material of livestock, crops, trees, and shrubs (including fibre and fuel crops). Services include research, extension, training, education, ICTs, inputs (e.g., fertilizers, pesticides, labour), production-related services (e.g., soil testing, animal health/veterinary services), Phyto-sanitary and food safety services, agricultural marketing support services (e.g., price monitoring, export promotion), access to farm and post-harvest machinery and storage facilities, employment, irrigation and drainage, and finance. Farmers are people engaged in agricultural activities or members of an agriculture related business (disaggregated by men and women) targeted by the project.			
Intermediate Results Indicators				

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Progress against outcome goals tracked and reported annually by DoA	This indicator, measures whether the outcome goals defined and accepted by the Department of Agriculture are met by the Department and reported annually. The DLI is linked to meeting the outcome goals as well as reporting the same annually on the agreed upon platform. DoA denotes Department of Agriculture, Government of Maharashtra.	Yes/No	Annual, Mid Term & Final Assessment	DoA
Annual ranking of markets in Maharashtra and publication of the same	DoM will develop ranking of market health indicators. This indicator tracks whether such rankings have been generated and reports thereof are published by DoM. DoM denotes Department of Marketing, Government of Maharashtra.	Yes/No	Annual, Mid Term & Final Assessment	DoM
Functional Agriculture Stewardship Councils established	This indicator measures the number of functional agriculture Stewardship Councils established. A functional Agriculture Stewardship Council is defined as one contributing to one or more policy recommendations based on a Vision Document and Institutional Development Plan.	Number	Annual, Mid Term & Final Assessment	VSTF

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Market linkages established with the support of the project	This indicator measures the number of unique market- linkages that will be established with the support of the project.	Number	Annual, Mid Term & Final Assessment	PIU + PCMU
Project supported enterprises making incremental investments	Individual entrepreneurs aiding the development of the project Value Chains will be supported by the project. Preference would be given to those enterprises which support the overall objectives of the sub-project. Enterprises are those which support sub project objectives in the given geography. This is further segregated by women entrepreneurs and by social category entrepreneurs.	Number	Annual, Mid Term & Final Assessment	PIU + PCMU
Volume of credit accessed from FIs by CBOs and enterprises supported by the project	This indicator measures the volume of credit accessed by project supported CBOs and Enterprises from Financial Institutions (FIs).	(Amount (USD), thousand)	Annual	PIU + PCMU
Warehouse receipts issued to project beneficiaries	This indicator measures the number of beneficiaries to whom warehouse receipts (WRs) are issued. WRs will include the WRs issued by the CMAs and are acceptable to bankers linked to the CMAs.	(Number Thousand)	Annual, Mid Term & Final Assessment	PIU + PCMU

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Grievances registered related to delivery of project benefits that are addressed	This indicator measures the transparency and accountability mechanisms established by the project so that the target beneficiaries have trust in the processes and are willing to participate and feel that their grievances are attended to promptly. Thus, the project monitoring system should provide information on the number of complaints received against the number resolved.	Percentage	Annual, Mid Term & Final Assessment	PCMU
Outputs Indicators				
Component A: Enhancing Institutional Capacity for Agribusiness Reforms				
Report on Capability Assessment of DoA submitted	This indicator is a Yes/ No indicator. It measures whether the report on Capacity Assessment of the DoA has been readied and submitted to the DoA.	Yes/No	Annual	DoA
Report on Capability Assessment of VANAMATI and RAMETI submitted	This indicator is a Yes/ No indicator. It measures whether the report on Capacity Assessment of VANAMATI and RAMETI has been readied and submitted to the DoA.	Yes/No	Annual	DoA

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Activities scheduled by DoA as per the recommendations of the Assessment Report	The functional review of the DoA will assess enhancements needed against identified core thematic areas. This indicator measures whether the activities scheduled by the DoA after carrying out the functional review are in line with the major recommendations of the report.	Yes/No	Annual	DoA
Report on Capability Assessment of DoM submitted	This indicator is a Yes/ No indicator. It measures whether the report on Capacity Assessment of the DoA has been readied and submitted to the DoA.	Yes/No	Annual	DoM
Activities scheduled by DoM as per the recommendations of the Assessment Report	The functional review of the DoM will assess enhancements needed against identified core thematic areas. This indicator measures whether the activities scheduled by the DoM after carrying out the functional review reflect the major recommendations of the report.	Yes/No	Annual	DoM
Workshops on market reforms and regulations and alternate market channels	This indicator measures the number of workshops held on market reforms and regulations.	Number	Annual	DoM

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Setting up of Call center for dissemination of market information	It is envisaged that DoM will compile and disseminate information on market regulations through various methods, including setting up of a call centre. This indicator measures whether the call center has been established at the DoM for dissemination of market information.	Yes/No	Annual	DoM
Trainings conducted for APMC staff	For enhanced regulatory effectiveness, the DoM will conduct training to employees of Agricultural Produce Marketing Committee (APMC) markets on roles and responsibilities including relevant laws, reforms, technical functions, etc. This indicator measures the number of trainings conducted for APMC staff.	Number	Annual	DoM
Officers trained on dispute resolutions	Strengthening of the Dispute resolution mechanism is identified as a core technical area for improvement. This indicator measures the number of officers trained in dispute resolutions.	Number	Annual	DoM

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Research studies initiated to evaluate reform efforts	The DoM will establish a Technical Cell to undertake evaluation of reform efforts already being implemented. This indicator measures whether the Technical Cell has initiated research studies to evaluate reform efforts.	Yes/No	Annual	DoM
Establishment of functioning Agriculture Stewardship Councils	This indicator measures the number of functioning councils that will be set-up, defined as having a registration certificate under a legal structure.	Number	Annual	VSTF
CBOs members and non-CBO members of the ASCs	This indicator measures the number of institutional memberships under ASCs; where non-CBOs include private sector enterprises, civil society organization, research institutes and training and extension service providers.	Number	Annual	VSTF
Component B: Supporting Enterprise Growth and Expanding Market Access				
PCNs submitted for PPs	This indicator measures the number of Project Concept Notes submitted by CBOs and Buyer Partners of PPs to the PCMU for approval.	Number	Annual	PCMU
FPPs submitted for PPs	This indicator measures the number of Full Project Proposals submitted by CBOs and Buyer Partners of PPs to the PCMU for approval.	Number	Annual	PCMU

Indicator	Description	Format	Frequency	Responsibility for Data Collection
PP Grant Agreements signed	This indicator measures the number of Grant Agreements signed with the Partners of the Productive Partnership sub-project.	Number	Annual	PCMU
PCNs submitted for MAPs	This indicator measures the number of Project Concept Notes submitted by CBOs, Associations, Federations, and eligible Farmer Groups to the PCMU for approval under MAPs.	Number	Annual	PCMU
FPPs submitted for MAPs	This indicator measures the number of Full Project Proposals submitted by CBOs, Associations, Federations, and eligible Farmer Groups to the PCMU for approval under MAPs.	Number	Annual	PCMU
MAP Grant Agreements signed	This indicator measures the number of Grant Agreements signed with the stakeholders of the Market Access Plan sub-project.	Number	Annual	PCMU
Farmers trained in agriculture and horticulture practices through the Value Chain Development School	This indicator measures the number of all farmers who were trained in market led demos organized under Value Chain Development Schools.	Number	Annual	PIUs

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Study report on operational integrated facility required for export and import at JNPT submitted to MSAMB	MSAMB will engage a technical consultant to carry out a study with the “Prioritizing SPS Investments for Market Access” (P-IMA) tool to identify what kind of facilities are required for exit level infrastructure in state and at JNPT and its prioritization with given resources. This indicator, which is a Yes/ No indicator tracks whether the report of the said study has been submitted to MSAMB.	Yes/No	Annual	MSAMB
Report of Knowledge Partner on interventions at AHD	The Knowledge Partner will facilitate the AHD to carry out broad-based reforms ranging from capacity building within the Department to facilitating nutritious safe food value chains. This indicator, which is a Yes/ No indicator tracks whether the report of the Knowledge Partner has been submitted to AHD.	Yes/No	Annual	AHD

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Creation of Livestock Master Plan i.e. LMP	The LMP will provide a sector-wide strategy for the next 10 -15 years to guide the Animal Husbandry Department (AHD) on sectors with further development potential, options to address risks like climate change and provide investment options including the scaling up of project models and effective engagement with the private sector. This indicator, which is a Yes/ No indicator, measures whether such a LMP is created within the project period.	Yes/No	Annual	AHD
In-service training for AHD staff on GAHP	Based on the report of Knowledge Partner, in-service training will be conducted for AHD staff on GAHP. This indicator measures the number of staff trained under this initiative.	Number	Annual	AHD
No. of ginneries empanelled with SMARTCOTTON	This indicator measures the number of ginneries empanelled on SMART Cotton Online e- Market platform. Empanelment refers to entering an Agreement with the Ginning Press Factory on conditions of the ginning and pressing.	Number	Annual	Mahacot
Bales processed through empanelled ginneries	This indicator measures the no. of bales processed by empanelled ginneries.	Number	Annual	Mahacot

Indicator	Description	Format	Frequency	Responsibility for Data Collection
No. of SMART cotton bales sold on e-market place	No. of Smart cotton bales sold on e-market place processed by the empanelled ginners.	Number	Annual	Mahacot
No of ginners registered for selling self-certified bales on e-market place	The SMART Cotton Online e-Market place will bring ginners and spinners on the SMART Cotton Online e- Market platform. This indicator measures the number of ginners registered for selling self-certified bales on e-market place. Self-certification is based on the overall quality of the bales offered by the ginners at the time of selling the bales on e-market place.	Number	Annual	Mahacot
Bales sold out of total produced bales by registered ginners on e-market place	This indicator measures the percentage of the bales sold by the registered ginners on the e-market place out of the total produced bales.	Percentage	Annual	Mahacot
No. of farmers selling on platform	The SMART Cotton Online e-Market place will bring ginners and spinners on the SMART Cotton Online e- Market platform. This indicator measures the number of farmers selling cotton to empanelled ginners on the platform.	Number	Annual	Mahacot

Indicator	Description	Format	Frequency	Responsibility for Data Collection
No. of ginneries selling on platform	The SMART Cotton Online e-Market place will bring ginneries and spinners on the SMART Cotton Online e- Market platform. This indicator measures the number of empanelled ginneries selling bales on the platform.	Number	Annual	Mahacot
No. of buyers buying on platform	This indicator measures the number of spinners buying bales on the platform.	Number	Annual	Mahacot
Price differential = (Price for rated bale on platform) less (Price of rated bale elsewhere)	The price for rated bales on the online platform will be compared to the price for the rated bales on any other market through a simple ratio. This indicator measures through the ratio the premium/discount prevailing for the rated bale on the SMART online platform as compared to the price it may get elsewhere.	Amount (INR)	Annual	Mahacot
CLF and CMRC members reached through Bridge Technical Support (Training and Exposure Visits)	This indicator measures the number of CLF and CMRC members participating in the Bridge Technical Support (Training and Exposure Visit) conducted by MSRLM.	Number	Annual	MSRLM

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Entrepreneurs trained	This indicator measures the number of entrepreneurs participating in the Training and Workshops conducted by MSRLM on packaging solutions, product quality, standardization and certification, traceability, licenses, brand image building and brand promotion etc.	Number	Annual	MSRLM
Tie-ups formalized with Banks / FIs on Partner Financial Institution platform	This indicator measures the number of financial institutes, banks, who have signed MOU with SMART as a partner financial institute.	Number	Annual	PCMU
CBOs rated by agency	This indicator measures the number of CBOs rated using the rating tool developed under the SMART project for the same.	Number	Annual	PCMU
Feasibility study report on evaluation of the option of setting up PCG/FLDG	The project is expected to contribute to an existing or a new PCGF, which will in turn provide third-party credit risk mitigation to lenders with the objective of increasing access to credit for CBOs and agri-enterprises. A feasibility study will be set up to assess option of PCGF. This indicator, which is a Yes/ No indicator tracks whether the report of the said study has been submitted to PCMU.	Yes/No	Annual	PCMU

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Development of IT enabled / Cloud tools for digitization of CBOs records - MIS system	The project will create digital records of financial transactions of CBOs through an IT based system. This indicator, which is a Yes/ No indicator, tracks whether such an IT based system has been established and is operational in the Department.	Yes/No	Annual	PCMU + DoA
Farmers certified with GAP/organic under the urban pilot intervention	This indicator measures the number of farmers who gets GAP or Organic certification from appropriate/authorized third-party agencies.	Number	Annual	DoA
Weekly markets upgraded under the urban food pilot intervention	This indicator measures the number of weekly markets upgraded with facilities as per designs and sanctioned plans as reflected in the utilization certificates issued for the same.	Number	Annual	MIS
Component C: Building Risk Mitigation Mechanisms				
Beneficiaries reached with price forecast	This indicator measures the number of beneficiaries receiving minimally a pre-sowing and a pre-harvesting price forecast.	Number	Annual	DoA

Indicator	Description	Format	Frequency	Responsibility for Data Collection
MoUs between CMAs and PACS	This indicator measures the number of MoUs signed between PACS and CMA for operating the renovated PACS warehouses. A pilot of 10 such partnerships will be implemented in the first year of the project. The targets set for third year onwards are to be treated as indicative and may be modified depending on the results of the pilot partnership implemented.	Number	Annual	MCDC
Storage capacity operationalized (MT) by PACS	This indicator measures warehousing capacity operationalized by renovating the existing warehouses of PACS. (MT)	Number	Annual	MCDC
New warehousing capacity created	This indicator measures newly created warehousing capacity created by MCDC with each warehouses of 1000 MT capacity. (MT)	MT	Annual	MCDC
Farmers using the storage capacities created by PACS	This indicator measures the number of farmers who are storing their produce in the warehouses operationalized and newly created under this component.	Number	Annual	MCDC
WR issued to farmers using the storage capacity created by PACs	This indicator measures the number of WRs issued for the produce stored in the warehouses operationalized and newly created under this	Number	Annual	MCDC

Indicator	Description	Format	Frequency	Responsibility for Data Collection
	component.			
Percentage of farmers linked to market of the total number of farmers using the storage capacities created by PACS	This indicator measures the percentage of farmers who could sell their produce through/with help of CMA to total number of farmers using warehouses operationalized under this component.	Percentage	Annual	MCDC
MoUs entered between CMAs and CLFs	This indicator measures the number of MoUs signed between CLFs /FPOs and CMA for operating the newly created warehouses by CLFs/FPOs.	Number	Annual	MSRLM
Additional storage capacity newly created (MT) by CLFs	This indicator measures newly created warehousing capacity, measured in Metric Tonnes for CLFs/ FPOs.	Number	Annual	MSRLM
Farmers using the storage capacities created by CLFs	This indicator measures the number of farmers who are storing their produce in the warehouses under this component.	Number	Annual	MSRLM
WR issued to farmers using the storage capacity created by CLFs	This indicator measures the number of WRs issued for the produce stored in the warehouses under this component.	Number	Annual	MSRLM

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Warehouses of CBOs such as PACS, CLFs, FPOs accredited by WDRA	This indicator measures the number of warehouses that receive due accreditation from WDRA.	Number	Annual	MSWC
Advisories and reports sent to Government by RMC	This indicator measures the number of reports, advisories sent to government for broader purpose of price risk mitigation.	Number	Annual	DoA
Study report on constraints and development of strategy for promoting exchange traded instruments for price risk mitigation by CBOs and State Agencies	This indicator is a Yes/ No indicator. It measures whether the study report on constraints and development of strategy for promoting exchange traded instruments for price risk mitigation by CBOs has been readied and submitted to the DoA.	Yes/No	Annual	DoA
Component D: Project Management, Monitoring and Learning				
Grievances registered related to delivery of project benefits that are addressed	This Corporate Results Indicator measures the transparency and accountability mechanisms established by the project so that the target beneficiaries have trust in the processes and are willing to participate and feel that their grievances are attended to promptly. Thus, the project monitoring system should provide information on the number of complaints	Percentage	Annual, Mid Term & Final Assessment	PCMU

Indicator	Description	Format	Frequency	Responsibility for Data Collection
	received against the number resolved.			
Climate Indicators				
Land area (ha) brought under CSA technologies promoted by project	This indicator measures the land area (ha) brought under the best fit CSA/agri-value chain technologies: ▶ Climate-resilient agricultural value chain infrastructure (drying, processing and storage facilities), viz., promotion of solar dryers, solar boilers, solar grain silo, etc. ▶ Promotion of Organic Farming through the demos and support for organic certification leading into agrochemical use reduction and related reduction in GHG emissions. ▶ Good Agricultural Practices (GAP) for Climate-friendly agribusiness policies and	Ha.	Annual, Mid Term & Final Assessment	DIUs, RIUs, Survey Agency and PCMU

Indicator	Description	Format	Frequency	Responsibility for Data Collection
	standards (PIU-Agriculture). ▶ Good Animal Husbandry (GAHP) Practices, viz., Feed & Fodder and Manure Management (PIU-AHD). ▶ Crop Stubble Management through promotion of Composting, Conversion into Value Added Products, i.e., could be composite board making, crop residue fuel briquettes, etc. ▶ IPM for emission reduction of GHGs, viz., nitrous oxide (N₂O), carbon dioxide (CO₂), etc. ▶ INM for Precision Agriculture and GHGs emission reduction. ▶ Energy Efficiency in Warehouses, Processing Units viz., LED, Solar and use of humidifiers and dehumidifiers for the warehouse temperature and humidity regulations. ▶ Introduction of Climate Resilient Varieties of Seeds. ▶ Climate risk management through			

Indicator	Description	Format	Frequency	Responsibility for Data Collection
	information and communication technologies (ICT).			
Climate SMART Technologies adopted by Producers	This indicator measures the number of CSA technologies adopted by producers. See description of Output Indicator 26 for list of CSA technologies proposed to be adopted under the project.	Number	Annual, Mid Term & Final Assessment	DIUs, RIUs, Survey Agency and PCMU
Outcome Indicators				
Component A: Enhancing Institutional Capacity for Agribusiness Reforms				
Progress against outcome goals tracked and reported annually by DoA	This indicator, which is a Yes/No indicator, measures whether the outcome goals defined and accepted by the Department of Agriculture are met by the Department and reported annually. The DLI is linked to meeting the outcome goals as well as reporting the same annually on the agreed upon platform.	Yes/No	Annual	DoA

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Compiling and disseminating information on market regulations measured through number of publications released	DoM would like to enhance regulatory effectiveness through compiling and disseminating information on market regulations. This will be done through booklets, websites, a call-center, advertisements and workshops. This indicator measures the number of publications on market regulations released by the Department.	Yes/No	Annual	DoM
Annual ranking of markets in Maharashtra and publication of the same	DoM will develop ranking of market health indicators. This indicator, which is a Yes/ No indicator, tracks whether such rankings have been generated and reports thereof are published by DoM.	Yes/No	Annual, Mid Term & Final Assessment	DoM
Enhanced dispute resolution capacity through setting up of online reporting and tracking system for disputes	The DoM has identified establishment of a robust disputes resolution system as one of the core technical areas to be addressed through project intervention. One of the initiatives in this area is development of Online and Call Center based system for reporting disputes. This indicator, which is a Yes/ No indicator, tracks whether such an online system has been established and is	Yes/No	Annual	DoM

Indicator	Description	Format	Frequency	Responsibility for Data Collection
	operational in the Department.			
Strengthened systemic capacity for generating a knowledge base for reform measured through publication of policy studies based on market data	The DoM wishes to undertake market data-based research studies, the findings of which will inform policy making of the Department. This indicator, which is a Yes/ No indicator, tracks whether such studies are being published by the DoM.	Yes/No	Annual	DoM
Establishment of functioning Agriculture Stewardship Councils	This indicator measures the number of functional Agriculture Stewardship Councils established. A functional Agriculture Stewardship Council is defined as one contributing to one or more policy recommendations based on a Vision Document and Institutional Development Plan.	Number	Annual, Mid Term & Final Assessment	VSTF
Component B: Supporting Enterprise Growth and Expanding Market Access				
Enhanced market access measured through volume sold under PP, MAP, IP by beneficiaries as percentage of total volume produced by beneficiaries	Volume sold under PPs and MAPs is defined as the volume sold to the buyer under the PP or to the new markets under the MAP. The beneficiary is any individual member or non-member of the CBO who has access to the assets or services provided under the PP and MAP.	Share	Mid-term and final review	PIUs and Survey agency

Indicator	Description	Format	Frequency	Responsibility for Data Collection
No. of market linkages established with the support of the project	This indicator measures the number of unique market linkages that will be established with the support of the project.	Number	Annual, Mid Term & Final Assessment	PIU + PCMU
Strengthened export linkages measured through MAPs targeting export markets	This indicator measures the percentage of all MAPs that target export markets.	Percentage	Mid-term and final review	MSAMB
SMART cotton price comparator defined as Price accruing to farmer with SMART Cotton intervention compared to Price accruing to farmer without SMART Cotton intervention	This indicator calculates the difference between price accruing to farmer with SMART cotton intervention in the immediate three years preceding the survey. It also calculates the difference between price accruing to farmer without SMART cotton intervention in the three years immediately preceding the survey. It finally calculates the ratio of the differential between price accruing to farmer with SMART Cotton intervention and Price accruing to farmer without SMART Cotton intervention.	Ratio	Mid-term and final review	Mahacot
Establishment of independent institutional mechanism for SMART cotton whose standards are adopted by: Farmers,	This indicator has two components. The first component of the indicator tracks, through a Yes/No Indicator, whether an independent institutional mechanism was set up for SMART	Yes/No, Number	Annual from Y3	Mahacot

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Ginners, Spinners	cotton. The second component of the indicator tracks how many farmers, ginners and spinners adopted the standards recommended by the institutional mechanism. ▶ The SMART Cotton Online e-Market place will bring ginners and spinners on the SMART Cotton Online e- Market platform. This indicator measures the number of farmers selling cotton to empanelled ginners on the platform. ▶ The SMART Cotton Online e-Market place will bring ginners and spinners on the SMART Cotton Online e- Market platform. This indicator measures the number of empanelled ginners selling bales on the platform. ▶ The SMART Cotton Online e-Market place will bring ginners and spinners on the SMART Cotton Online e- Market platform. This indicator measures the number of spinners buying bales on the platform from ginners.			

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Number of projects supported enterprises making incremental investments	Individual entrepreneurs aiding the development of the project Value Chains will be supported by the project. Preference would be given to those enterprises which support the overall objectives of the sub-project. Enterprises are those which support sub project objectives in the given geography.	Number	Annual, Mid Term & Final Assessment	PIU + PCMU
Volume of credit accessed from FIs by CBOs and Enterprises supported by the project	This indicator measures the volume of credit accessed by project supported CBOs and Enterprises from Financial Institutions.	(Rs. crores)	Annual	PIU + PCMU
Enhanced access to finance as measured by CBOs accessing credit from Partner Financial Institutions	The project envisages facilitating CBOs and agri-enterprises to access a broad set of financial services. This indicator measures the number of CBOs which have received credit from Partner Financial Institutions. (PFIs)	Number	Annual	PCUM + DoA

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Increased awareness across the value chain about safe food measured through number of participants reached through awareness campaign for citizen engagement, along with female beneficiaries data	This indicator measures total number of participants including citizens, food vendors, other stakeholders across the food chain participating in awareness campaign for citizen engagement. ► This measures the ratio of the female participants in the total participants in the safe food value chain. (Percentage)	Number, Percentage	Annual	PMC
Component C: Building Risk Mitigation Mechanisms				
WRs issued to project beneficiaries	This indicator measures the number of beneficiaries to whom Warehouse Receipts are issued. WRs will include the WRs issued by the CMAs and acceptable to bankers linked to the CMAs.	Number	Annual, Mid Term & Final Assessment	PIU + PCMU
Farmers getting pledge finance using NWR as a percentage of the total number of farmers getting WRs	This indicator measures the ratio of no of farmers availing pledge finance through CMA and MSWC operated warehouses to total number of farmers to whom WRs are issued.	Percentage	Annual	MCDC, MSRLM, MSWC

Indicator	Description	Format	Frequency	Responsibility for Data Collection
Integration of the project supported warehouse facilities with the state warehousing grid through IT infrastructure	The project will support integration of project supported warehouse facilities with the state warehousing grid through IT infrastructure. This indicator, which is a Yes/ No indicator, tracks whether such an IT based system has been established and is operational.	Yes/No	Annual	MSWC
Component D: Project Management, Monitoring and Learning				
Grievances registered related to delivery of project benefits that are addressed	This Corporate Results Indicator measures the transparency and accountability mechanisms established by the project so that the target beneficiaries have trust in the processes and are willing to participate and feel that their grievances are attended to promptly. Thus, the project monitoring system should provide information on the number of complaints received against the number resolved.	Percentage	Annual, Mid Term & Final Assessment	PCMU
Climate Indicators				
GHG emissions reduced in selected value chains	This indicator measures, through a difference-in-difference methodology, the reduction in GHG emissions achieved in selected Agriculture and AHD value chains.	Percentage	Annual, Mid Term & Final Assessment	DIUs, RIUs, Survey Agency and PCMU

Indicator	Description	Format	Frequency	Responsibility for Data Collection
GHG Reduction Impact (tCO ₂ -e per year)	This indicator measures the amount of GHG emissions reduced in tCO ₂ -e per year in the selected value chains under project.	Percentage	Annual, Mid Term & Final Assessment	DIUs, RIUs, Survey Agency and PCMU
KwH of coal-based electricity replaced through renewable energy sources (solar) in select infrastructure supported by project	This indicator measures the coal-based electricity in KwH replaced by the renewable energy sources (solar) in the project's selected infrastructure.	Percentage	Annual, Mid Term & Final Assessment	DIUs, RIUs, Survey Agency and PCMU

Project management entails periodic monitoring of the actual level of achievement corresponding to the proposed targets. These will be done via a set of predefined Project Development Objective level indicators listed in the above table. Accordingly, the SI will collate all the relevant reports reflecting progress made against the PDO indicators.

6. Technology

The technology to be used for development of the integrated-MIS application should have open standards preferably using open source technology. In addition, the application should make use of Open API's and microservices for integration with multiple systems. The system should also support data capturing from documents like excel, XML, etc.

For data storage and security, the standard practices for data storage, security, privacy to provide hosting and maintenance of the MIS application should be followed and different data marts/legs should be created for the system to integrate with future solutions.

7. Annexure

1. The reports from the following stakeholders:

- ▶ Chief Minister
- ▶ Commissioner, DoA
- ▶ PCMU

2. CBO module

3. Data mapping for the following:

- ▶ Application owned by GoI
- ▶ Applications owned by DoA
- ▶ Applications owned by SMART

Annexure-1

Plan, Supply and Sales of Soyabean Seed in Maharashtra State- Year 2021-22 (Seeds in Quintal)		Date. 16.07.2021		
Sr. No.	Firm Name	Total		
		Plan	Supply	Sale
1	Maharashtra State Seed Corporation, Akola	189456	153663	153662
2	National Seeds Corporation Ltd	7905	2328	2328
3	Acropetal Genetics Pvt Ltd	1000	1358	1358
4	ADITYA SEEDS & BIOTECH	6950	4752	4752
5	AGRAZA SEEDS AND BIOTECH PVT LTD	1901	1901	1901
6	Agristar Bio Chemicals	120	120	120
7	Ajeet Seeds Pvt Ltd	600	701	0
8	Akshay Seeds Pvt Ltd	11720	11091	11091
9	AMIT SEEDS	23000	16675	16675
10	Amol Seed Company	398	331	0
11	Amrat Gold Adritech (I)	7650	6740	6740
12	ANKUR SEEDS PVT LTD	82588	90717	90717
13	ANNADATA FARM PRODUCE AND PROCESS P	169	139	139
14	Green Gold Agritech Indore	26500	26191	26191
15	Arya Hybrid Seeds Ltd	113	92	0
16	ASN AGRI GENETICS PVT LTD	29200	26930	26050
17	Basant Agro Tech (I) Ltd.	55550	50042	50042
18	Booster Plant Genetics Pvt Ltd	41661	40005	40005
19	Daftari Agro Pvt Ltd	16042	16034	15878
20	Deogiri Crop Sciences	131	131	131
21	Dharti seeds	850	370	370
22	Eagle Seeds and Biotech Limited	161001	155740	154969
23	Earth Life Genetic Seeds	2000	1900	1700
24	GAURINANDAN FARMERS PRODUCER COMPA	382	199	181
25	GPS HYBRID SEEDS PRIVATE LIMITED	1108	623	623
26	GREEN GOLD SEEDS PVT LTD	41027	41102	41025
27	Green Samruddhi Agrotech India Private Limited	1090	748	747
28	GREENPRIDE TRADERS (INDIA) PRIVATE LIMIT	2690	2690	2250
29	Harit Kranti Seeds Co	9772	9772	9772
30	INDRDHANU FARMER PRODUCER COMPANY	0	240	0
31	JANKI SEEDS AND RESEARCH PVT LTD	5065	3188	3144
32	JIVALOGICS BIOTEECH(INDIA) PVT LTD	7463	7463	7463
33	JS Seeds and Agritech	2950	3281	3281
34	KDM Agro Seeds	3000	2909	1809
35	KDM SEEDS AND INFRASTRUCTURE PVT LTD	300	0	0
36	Kirtiman Agrogenetics Lid	2675	2381	1666
37	Krishak Bharti Cooperative Ltd (KRIBHCO)	746	746	746
38	KRISHI KANCHAN SEEDS	0	0	0
39	Nilesh Agro Deed MP	8010	8010	8010
40	KRISHIDHAN SEEDS PRIVATE LIMITED	40300	40554	36639
41	M B Agrigenetics Research Pvt Ltd	1350	1049	1049
42	MAHAGUJRAT SEEDS PVT LTD	7525	7495	7385
43	Mahalaxmi Hybrid Seeds (I) Pvt Ltd.	1933	1432	0
44	Mamta Seeds	12800	10468	10468
45	MANIKYA AGRO TECH PVT LTD	4310	4307	4307
46	Markiv Seeds Pvt Ltd	10790	10096	7358
47	MAYUR SEEDS & AGRITECH	3400	3400	3400
48	Nakoda Seeds	1100	1007	1007
49	ODSF Agro Producer Company Ltd	7500	3213	3213
50	Omdivya Bio-Sciences Pvt Ltd	9200	9044	9037
51	Oswal Seedds and Chemicals	49500	50790	49340
52	Padmalaya FPO	0	0	0
53	Parshv Genetics India LLP	6450	3960	0
54	Pragati Agro Services	4600	4600	4600

Sr. No.	Firm Name	Total		
		Plan	Supply	Sale
55	Rajashri Farmers Producer Company Ltd	53	53	53
56	Ranaji Seeds	0	0	0
57	Rasayan Agro Pvt. Ltd. Rau Indore (MP)	4360	4360	4360
58	Ravi Agro Seeds Corporation	8078	8078	8078
59	Ravi Seeds And Research Pvt Ltd	42100	41985	41985
60	Ravi Seeds Corporation	0	0	0
61	Renai Farmer Producer Company Ltd.	4380	3280	3280
62	RENAI SEEDS PVT LTD	9030	9030	9030
63	Renuka Hybrid Seeds	0	0	0
64	Rising Sun Seeds Pvt Ltd	14955	14955	14493
65	Rohit Agro Seeds Sales Corporation	2800	3000	3000
66	Ronak Seeds Pvt Ltd	1470	300	0
67	Ruchi Hi--Rich Seeds Pvt Ltd	16315	15972	15972
68	RUSHIKESH SEEDS AND BIOTECH	16551	16558	15729
69	SAARAS AGRO INDUSTRIES	34000	37646	37646
70	SAMARTH SEEDS PVT LTD	2800	2577	2577
71	Sanjay Seeds Corporation Gujrat	15420	15197	15193
72	Satyam Hybrid Seeds Company Ozar	7471	7337	7337
73	Shiv Agro Seeds	7100	7157	7157
74	Shiva Agrigenetics Pvt. Ltd.	0	0	0
75	Shivam Seeds Corporation	0	0	0
76	Shree Gokul Seeds	5000	3397	3397
77	Shree Seeds Corporation	0	0	0
78	Shri Vinayak Seeds	4500	4500	4000
79	Siddha Seeds Pvt Ltd Solapur	23114	22963	22620
80	Sipani Krishi Anusandhan Farm	1613	1613	1613
81	Sonpaula Agro Producer Company Ltd	557	108	108
82	Sufalam Seeds	4985	4939	4974
83	Swarnim Farms India Pvt Ltd Ahmedabad	1782	1703	1703
84	Swayan Biotech Pvt Ltd	6100	6378	6368
85	THE SOYBEAN PROCESSORS ASSOCIATION O	1175	664	660
86	Tirupati Seeds and Biotech Khandwa (MP)	6050	5107	5107
87	Tirupati Seed	4800	4754	4754
88	Uttam seeds Khandwa	6550	6300	6300
89	Vardaan Biotech Pvt Ltd	34000	16633	16633
90	Varsha Seeds	2900	3152	3045
91	Vigour Agritech Seeds	11569	9950	9950
92	VIGOUR BIOTECH PVT LTD	51390	51658	47690
93	Vijay Seeds	1020	763	763
94	Viru Seeds	200	0	0
95	VRD AGRO PRODUCTS COMPANY LTD, SAROL	1481	1481	1481
96	Safal Seeds Ltd	450	450	0
97	Western Bio Vegetable Seeds Pvt Ltd	0	0	0
98	Yashoda Hybrid Seeds Pvt Ltd	6738	6738	6738
99	M/S Kohinoor seeds and Agritech	1465	1273	1273
100	ASIAN SEEDS PVT LTD	4700	1500	1500
101	Horizon Agro Science Pvt Ltd	900	900	900
102	Bombay Super Hybrid Seeds	6517	6505	6505
	Total	1289978	1193625	1167306

**Plan, Supply and Sales of Soyabean Seed in Maharashtra State- Year
2021-22 (Seeds in Quintal) Date: 16.07.2021**

अ.क्र	जिल्हा	Plan	Supply	Sale
1	ठाणे	0	0	0
2	पालघर	0	0	0
3	रायगड	0	0	0
4	रत्नागिरी	0	0	0
5	सिंधुदुर्ग	0	0	0
एकूण ठाणे विभाग		0	0	0
6	नाशिक	23057.72	21567.25	20722.16
7	धुळे	4028.15	3828.69	3731.94
8	नंदूरबार	6307.55	5370	5079.25
9	जळगाव	14863.5	12060.57	11851.97
एकूण नाशिक विभाग		48256.92	42826.51	41385.32
10	अहमदनगर	30583.3	29370.73	28636.46
11	पुणे	9933.8	10476.38	10306.33
12	सोलापूर	12175.1	11884.63	11768.37
एकूण पुणे विभाग		52692.2	51731.74	50711.16
13	सातारा	14155.75	13419.43	13139.03
14	सांगली	8727.25	8509.95	8342.25
15	कोल्हापूर	4002.2	3707.9	3521.9
एकूण कोल्हापूर विभाग		26885.2	25637.28	25003.18
16	औरंगाबाद	6033.3	6528.55	6136.56
17	जालना	21605.2	20786.72	20569.15
18	बीड	57571.9	54410.48	53937.81
एकूण औरंगाबाद विभाग		85210.4	81725.75	80643.52
19	लातूर	114213.09	109197.53	107371.4
20	उस्मानाबाद	52503.5	41357.92	40248.23
21	नांदेड	154743.75	148063.71	144395.22
22	परभणी	57448.75	48482.95	47039.98
23	हिंगोली	41756.35	36016.53	35003.36
एकूण लातूर विभाग		420665.44	383118.64	374058.19
24	बुलढाणा	89936.37	81396.4	80628.63
25	अकोला	89962.4	91444.14	88851.65
26	वाशिम	64832.8	57127.67	56229.47
27	अमरावती	100088.19	91634.56	89474.27
28	यवतमाळ	148351	151810.37	149289.77
एकूण अमरावती विभाग		493170.76	473413.14	464473.79
29	वर्धा	73011.6	56395.54	54364.27
30	नागपूर	51079.1	44457.2	43471.62
31	भंडारा	1205	727.95	727.95
32	गोंदिया	140	60	60
33	चंद्रपूर	37611.15	33521.2	32397.43
34	गडचिरोली	50	10	10
एकूण नागपूर विभाग		163096.85	135171.89	131031.27
एकूण राज्य		1289977.77	1193624.95	1167306.43

Annexure-3

Sr. No.	District	District-Wise Season-Wise Supply status (Quantity in MT) 19.07.2021						
		Urea						
		Seasonal Plan (April 2021 to Sept 2021)	Supply Kharif 2020 (01 April 2020 to 31 July 2020)	last 3 years average sale of the Month July	Supply Plan (April 2021 to July 2021)	Dispatches (01 April 2021 to till date)	% of dispatches	Stock as on today
1	Thane	9980	7936	2943	8610	7256	84	3570
2	Palghar	14470	13261	3773	17160	11173	65	2590
3	Raigad	15930	11712	3973	19470	9781	50	2410
4	Ratanagiri	8870	9237	2303	8000	9194	115	2850
5	Sindhudurg	6230	6734	1890	5270	6353	121	3690
Konkan Division		55480	48880	14883	58510	43758	75	15110
6	Nashik	98570	72294	34427	77130	45618	59	22540
7	Dhule	42290	30613	14637	28420	25392	89	11750
8	Nandurbar	45590	26267	11653	45530	19871	44	5620
9	Jalgaon	116610	61804	38723	97910	61359	63	29120
Nashik Division		303060	190978	99440	248990	152241	61	69030
10	Ahmednagar	81910	50614	23793	79820	43441	54	11380
11	Pune	91410	56737	21093	56990	43539	76	10830
12	Solapur	93250	49072	21617	75220	45285	60	12340
Pune Division		266570	156424	66503	212030	132265	62	34550
13	Satara	50020	30946	10763	32380	23814	74	7300
14	Sangli	46700	35467	12630	32470	28867	89	10010
15	Kolhapur	73080	36563	19510	55330	32067	58	15600
Kolhapur Division		169800	102977	42903	120180	84749	71	32910
16	Aurangabad	99450	67108	30117	66490	63595	96	24810
17	Jalna	70230	41275	19360	32180	32551	101	19080
18	Beed	52640	34877	15800	38500	30162	78	10350
Aurangabad Division		222320	143260	65277	137170	126309	92	54240
19	Latur	25290	14325	6043	12560	14386	115	6680
20	Osmanabad	17320	11695	3493	6340	16065	253	4620
21	Nanded	67140	43879	18387	30300	40267	133	20780
22	Parbhani	36240	24610	10230	30580	17299	57	2900
23	Hingoli	17380	11797	4553	7050	9751	138	3620
Latur Division		163370	106307	42707	86830	97768	113	38600
24	Buldhana	37800	28214	10910	23270	24915	107	11840
25	Akola	23170	15987	5707	15860	10369	65	5370
26	Washim	10980	8395	3167	4860	4447	92	4380
27	Amravati	29440	21350	8487	15640	16308	104	11110
28	Yavatmal	64300	29398	14643	45640	27652	61	15340
Amravati Division		165690	103344	42913	105270	83691	80	48040
29	Wardha	40450	19869	7430	17360	18348	106	12780
30	Nagpur	47060	26479	10763	24310	19746	81	15860
31	Bhandara	23490	11952	5693	16700	9627	58	5200
32	Gondia	21870	13253	5277	11900	10629	89	5370
33	Chandrapur	50690	29110	11737	30460	21251	70	13600
34	Gadchiroli	20150	12316	5170	10090	5189	51	5520
Nagpur Division		203710	112978	46070	110820	84790	77	58330
Maharashtra Total		1550000	965149	420697	1079800	805571	75	350810

Annexure-4

Sr. No.	District	District-Wise Season-Wise Supply status (Quantity in MT) 19.07.2021						
		DAP						
		Seasonal Plan (April 2021 to Sept 2021)	Supply Kharif 2020 (01 April 2020 to 31 July 2020)	last 3 years average sale of the Month July	Supply Plan (April 2021 to July 2021)	Dispatches (01 April 2021 to till date)	% of dispatches	Stock as on today
1	Thane	190	-43	43	240	34	14	50
2	Palghar	720	385	83	360	213	59	110
3	Raigad	2820	438	450	1345	300	22	0
4	Ratanagiri	250	-4	7	290	0	0	10
5	Sindhudurg	890	56	163	880	72	8	20
Konkan Division		4870	831	747	3115	619	20	190
6	Nashik	25650	22906	6303	9890	7081	72	3520
7	Dhule	7530	5583	1843	3870	5644	146	1710
8	Nandurbar	6880	3896	1527	5050	3331	66	1620
9	Jalgaon	21180	9946	5110	17970	8952	50	5350
Nashik Division		61240	42331	14783	36780	25008	68	12200
10	Ahmednagar	26780	20494	5077	11030	7633	69	4590
11	Pune	19790	16931	3473	8550	6834	80	4430
12	Solapur	32450	27657	5310	15530	12686	82	5050
Pune Division		79020	65083	13860	35110	27153	77	14070
13	Satara	16260	11976	2370	4150	5101	123	2370
14	Sangli	18900	12679	2833	4880	8935	183	3670
15	Kolhapur	22720	10068	3647	12660	4778	38	2270
Kolhapur Division		57880	34723	8850	21690	18815	87	8310
16	Aurangabad	26950	15873	4407	12720	12279	97	5070
17	Jalna	30920	20814	5443	19480	15782	81	7260
18	Beed	26960	17558	4180	12190	9421	77	3410
Aurangabad Division		84830	54245	14030	44390	37482	84	15740
19	Latur	30370	17202	5453	25950	9293	36	3570
20	Osmanabad	19720	15134	2490	12420	9717	78	1580
21	Nanded	41110	23165	7737	20700	19444	94	10720
22	Parbhani	26460	13403	4713	17610	6700	38	3270
23	Hingoli	17350	6799	2390	10100	5442	54	2280
Latur Division		135010	75703	22783	86780	50595	58	21420
24	Buldhana	28650	21116	5280	20510	14050	69	4590
25	Akola	16120	9618	3567	13560	6062	45	2100
26	Washim	17960	8176	2290	16260	4344	27	890
27	Amravati	24390	18333	5250	15230	6128	40	4330
28	Yavatmal	23640	11358	4457	16990	6126	36	3570
Amravati Division		110760	68601	20843	82550	36710	44	15480
29	Wardha	18020	7561	2677	13600	3545	26	3100
30	Nagpur	26190	16280	5523	15700	6015	38	5150
31	Bhandara	2480	1273	697	2275	1137	50	820
32	Gondia	1570	674	490	1630	2624	161	1820
33	Chandrapur	14280	10642	3073	13450	2357	18	1010
34	Gadchiroli	3850	2278	1073	2030	577	28	940
Nagpur Division		66390	38709	13533	48685	16255	33	12840
Maharashtra Total		600000	380225	109430	359100	212636	59	100250

Annexure-5

खते, बियाणे व किटकनाशके तक्रारीबाबतचा दैनिक अहवाल. (दि. १९/०७/२०२१ अखेर)

अ. क्र.	जिल्हा	कालपर्यंत दि. १५/०७/२०२१ रोजीच्या प्राप्त तक्रारी संख्या	आज दिनांक १६/०७/२०२१ रोजीच्या तक्रारी संख्या	एकूण तक्रारी संख्या	निकाली काढलेल्या एकूण तक्रारी संख्या	प्रलंबित तक्रारी संख्या
१	Ahmednagar	43	0	43	41	2
२	Akola	7	0	7	6	1
३	Amravati	9	0	9	8	1
४	Aurangabad	12	0	12	11	1
५	Beed	20	0	20	20	0
६	Bhandara	1	0	1	0	1
७	Buldhana	12	0	12	11	1
८	Chandrapur	1	0	1	1	0
९	Dhule	4	0	4	4	0
१०	Gadchiroli	3	0	3	1	2
११	Hingoli	23	0	23	21	2
१२	Jalgaon	14	0	14	13	1
१३	Jalna	12	0	12	8	4
१४	Kolhapur	9	0	9	4	5
१५	Latur	26	0	26	26	0
१६	Mumbai city	2	0	2	0	2
१७	Nagpur	7	0	7	6	1
१८	Nanded	26	0	26	23	3
१९	Nandurbar	5	0	5	2	3
२०	Nashik	17	0	17	6	11
२१	Osmanabad	34	0	34	33	1
२२	Palghar	1	0	1	0	1
२३	Parbhani	26	0	26	26	0
२४	Pune	16	0	16	15	1
२५	Raigad	2	0	2	0	2
२६	Ratnagiri	1	0	1	0	1
२७	Sangli	11	0	11	10	1
२८	Satara	11	0	11	11	0
२९	Sindhudurg	1	0	1	0	1
३०	Solapur	52	0	52	28	24
३१	Wardha	3	0	3	0	3
३२	Gondiya	1	0	1	1	0
३३	Washim	16	0	16	16	0
३४	Yavatmal	13	0	13	10	3
Total		441	0	441	362	79

Districts wise Monthwise rainfall for Maharashtra State (as on 19-07-2021)

(Rainfall in "mm")

S.No.	Districts	June			July					June Onwards			Jun-Sept, Normal Rainfall	% to Normal, Jun-Sept	Previous Year	
		District Normal Rainfall	Actual Rainfall	% To Normal	District Normal Rainfall	Till Previous Day	On Day of Report	Progressiv e Total	% To Normal	District Normal Rainfall	Actual Rainfall	% To Normal			Till Day	% To Normal
1	Thane	461.9	703	152.2	577.5	250.1	152.1	402.2	69.6	1039.4	1105.2	106.3	2433.4	45.4	816.1	78.5
2	Raigadh	655.8	843.8	128.7	739.3	596	171	767	103.7	1395.1	1610.8	115.5	3148.6	51.2	968	69.4
3	Ratnagiri	813.5	1222.2	150.2	705.8	942.7	126.5	1069.2	151.5	1519.3	2291.4	150.8	3195.1	71.7	1533	100.9
4	Sindhudurg	880.1	1031.9	117.2	639.6	897.8	137.2	1035	161.8	1519.7	2066.9	136	2940.5	70.3	2083	137.1
5	Palghar	411.9	740.9	179.9	554.7	367.7	112.4	480.1	86.6	966.6	1221	126.3	2305.4	53	728.1	75.3
	Division -Konkan	662.5	952.4	143.8	652	669.7	140.1	809.8	124.2	1314.5	1762.2	134.1	2868.1	61.4	1271.7	96.7
1	Nasik	174.4	124.9	71.6	189.3	85.2	9.8	95	50.2	363.7	219.9	60.5	933.8	23.5	330.4	90.8
2	Dhule	121.5	98.9	81.4	104.7	74.2	2.7	76.9	73.4	226.2	175.8	77.7	535.1	32.9	291	128.6
3	Nandurbar	155.9	68.5	43.9	187.3	34.3	1.6	35.9	19.2	343.2	104.4	30.4	860.4	12.1	173.8	50.6
4	Jalgaon	123.7	149.7	121	116	76	2	78	67.3	239.7	227.7	95	632.6	36	372.4	155.4
5	Ahamadnagar	108.2	140.9	130.2	59.8	92.4	2.3	94.7	158.5	168	235.6	140.2	448.1	52.6	283.5	168.8
	Division -Nasik	139.7	126.5	90.6	133.9	78.6	4.2	82.8	61.8	273.6	209.3	76.5	707.1	29.6	307.2	112.3
1	Pune	176.2	186.4	105.8	189.6	66.6	11.5	78.1	41.2	365.8	264.5	72.3	861.6	30.7	270.1	73.8
2	Solapur	102.5	139.6	136.2	58.1	106.1	5.2	111.3	191.6	160.6	250.9	156.2	481.1	52.2	230.3	143.4
3	Satara	194.1	264.6	136.3	188.3	82.5	8.2	90.7	48.2	382.4	355.3	92.9	886.2	40.1	300	78.5
4	Sangli	129	202.7	157.1	83	88.1	13.9	102	122.8	212	304.7	143.7	514.5	59.2	252.9	119.3
5	Kolhapur	362.9	400.6	110.4	420.1	141.7	32.1	173.8	41.4	783	574.4	73.4	1733.1	33.1	530.8	67.8
	Division -Pune	198.6	234.6	118.1	200.5	95.4	13.6	109	54.4	399.1	343.6	86.1	945	36.4	313.1	78.5
1	Aurangabad	125.2	151.5	121	93.3	141.8	3.4	145.2	155.7	218.5	296.7	135.8	581.7	51	370.6	169.6
2	Jalna	132.6	215.1	162.2	102	162.3	17.5	179.8	176.3	234.6	394.9	168.3	603.1	65.5	394.8	168.3
3	Beed	128.4	191	148.8	78.3	137.5	10.7	148.2	189.4	206.7	339.2	164.1	566.1	59.9	284.8	137.8
4	Latur	135.4	197.7	146	114.6	155.3	15.7	171	149.3	250	368.7	147.5	706	52.2	265.8	106.3
5	Osmanabad	126.9	137.9	108.7	84	136.3	6.8	143.1	170.3	210.9	281	133.2	603.1	46.6	188.1	89.2
6	Nanded	155.4	225.1	144.9	149.7	215	17.8	232.8	155.5	305.1	457.9	150.1	814.4	56.2	283.9	93.1
7	Parabhani	145.3	250.5	172.4	134.3	213	4.8	217.8	162.1	279.6	468.3	167.5	761.3	61.5	353	126.3
8	Hingoli	169.2	252.1	149	141.1	183.3	21.2	204.5	144.9	310.3	456.6	147.1	795.3	57.4	430.7	138.8
	Division -Aurangabad	134	200.9	149.9	114.1	169.2	11.4	180.6	158.3	248.1	381.5	153.8	679.5	56.1	314.5	126.8
1	Buldhana	139.3	182.5	131	117.8	107.5	8.5	116	98.5	257.1	298.5	116.1	659.4	45.3	304.8	118.6
2	Akola	136.9	95.3	69.6	136.8	121.4	8.6	130	95	273.7	225.3	82.3	693.7	32.5	259.6	94.8
3	Washim	166.4	239.5	143.9	149.3	153.1	14.8	167.9	112.5	315.7	407.4	129	789	51.6	430.6	136.4
4	Amravati	145.7	213.8	146.7	170	93.8	15.9	109.7	64.5	315.7	323.5	102.5	862	37.5	374.7	118.7
5	Yavatmal	163.9	280	170.8	157.3	137.1	17.1	154.2	98	321.2	434.2	135.2	805	53.9	348.3	108.4
	Division -Amravati	147.6	212.7	144.1	146.9	119.8	13.5	133.3	90.7	294.5	346	117.5	749.8	46.1	342.2	116.2
1	Wardha	174.1	249.4	143.3	167.7	132.3	5.1	137.4	81.9	341.8	386.8	113.2	874.5	44.2	327.1	95.7
2	Nagpur	166.3	200.9	120.8	186.6	123.4	4.8	128.2	68.7	352.9	329.1	93.3	920.4	35.8	353.1	100.1
3	Bhandara	189.3	262.5	138.7	234.5	166.3	4.1	170.4	72.7	423.8	432.9	102.1	1157	37.4	378.7	89.4
4	Gondia	192.8	209.8	108.8	254.3	154.4	0	154.4	60.7	447.1	364.2	81.5	1220.3	29.8	355.9	79.6
5	Chandrapur	183.5	306.6	167.1	218.9	207.5	20	227.5	103.9	402.4	534.1	132.7	1084	49.3	371.6	92.3
6	Gadchiroli	210.9	207.4	98.3	262.3	191.7	0	191.7	73.1	473.2	399.1	84.3	1254.1	31.8	426	90
	Division -Nagpur	187.1	237.7	127	222.1	159.3	7.5	166.8	75.1	409.2	404.5	98.9	1072.5	37.7	366	89.4
	State -Maharashtra	207.6	282.7	136.2	202.8	182.5	26.1	208.6	102.9	410.4	491.3	119.7	1004.2	48.9	427.9	104.3

Note :- 1)Percentage calculated as per daily normal

2)This Rainfall data is subjected to correction within 3 days

जिल्हानिहाय दैनंदिन पर्जन्यमान अहवाल दि.१९ जुलै, २०२१ अखेर

(पर्जन्यमान "मि.मि")

अ.क्र	जिल्हा/विभाग	जुन			जुलै					१ जुन ते आज अखेर			जुन ते सप्टेंबर सरासरी पर्जन्यमान	जुन ते सप्टेंबर सरासरी टक्केवारी	सन २०२०	
		जिल्हा सरासरी पर्जन्यमान	प्रत्यक्ष पर्जन्यमान	सरासरीशी टक्केवारी	जिल्हा सरासरी पर्जन्यमान	मागिल पर्जन्यमान	आजचे पर्जन्यमान	एकुण पर्जन्यमान	सरासरीशी टक्केवारी	जिल्हा सरासरी पर्जन्यमान	प्रत्यक्ष पर्जन्यमान	सरासरीशी टक्केवारी			आज पर्यंत	सरासरीशी टक्केवारी
1	ठाणे	461.9	703.0	152.2	577.5	250.1	152.1	402.2	69.6	1039.4	1105.2	106.3	2433.4	45.4	816.1	78.5
2	रायगड	655.8	843.8	128.7	739.3	596.0	171.0	767.0	103.7	1395.1	1610.8	115.5	3148.6	51.2	968.0	69.4
3	रत्नागिरी	813.5	1222.2	150.2	705.8	942.7	126.5	1069.2	151.5	1519.3	2291.4	150.8	3195.1	71.7	1533.0	100.9
4	सिंधुदुर्ग	880.1	1031.9	117.2	639.6	897.8	137.2	1035.0	161.8	1519.7	2066.9	136.0	2940.5	70.3	2083.0	137.1
5	पालघर	411.9	740.9	179.9	554.7	367.7	112.4	480.1	86.6	966.6	1221.0	126.3	2305.4	53.0	728.1	75.3
	कोकण विभाग	662.5	952.4	143.8	652.0	669.7	140.1	809.8	124.2	1314.5	1762.2	134.1	2868.1	61.4	1271.7	96.7
1	नाशिक	174.4	124.9	71.6	189.3	85.2	9.8	95.0	50.2	363.7	219.9	60.5	933.8	23.5	330.4	90.8
2	धुळे	121.5	98.9	81.4	104.7	74.2	2.7	76.9	73.4	226.2	175.8	77.7	535.1	32.9	291.0	128.6
3	नंदुरबार	155.9	68.5	43.9	187.3	34.3	1.6	35.9	19.2	343.2	104.4	30.4	860.4	12.1	173.8	50.6
4	जळगाव	123.7	149.7	121.0	116.0	76.0	2.0	78.0	67.3	239.7	227.7	95.0	632.6	36.0	372.4	155.4
5	अहमदनगर	108.2	140.9	130.2	59.8	92.4	2.3	94.7	158.5	168.0	235.6	140.2	448.1	52.6	283.5	168.8
	नाशिक विभाग	139.7	126.5	90.6	133.9	78.6	4.2	82.8	61.8	273.6	209.3	76.5	707.1	29.6	307.2	112.3
2	पुणे	176.2	186.4	105.8	189.6	66.6	11.5	78.1	41.2	365.8	264.5	72.3	861.6	30.7	270.1	73.8
3	सोलापूर	102.5	139.6	136.2	58.1	106.1	5.2	111.3	191.6	160.6	250.9	156.2	481.1	52.2	230.3	143.4
1	सातारा	194.1	264.6	136.3	188.3	82.5	8.2	90.7	48.2	382.4	355.3	92.9	886.2	40.1	300.0	78.5
2	सांगली	129.0	202.7	157.1	83.0	88.1	13.9	102.0	122.8	212.0	304.7	143.7	514.5	59.2	252.9	119.3
3	कोल्हापूर	362.9	400.6	110.4	420.1	141.7	32.1	173.8	41.4	783.0	574.4	73.4	1733.1	33.1	530.8	67.8
	पुणे विभाग	198.6	234.6	118.1	200.5	95.4	13.6	109.0	54.4	399.1	343.6	86.1	945.0	36.4	313.1	78.5
1	औरंगाबाद	125.2	151.5	121.0	93.3	141.8	3.4	145.2	155.7	218.5	296.7	135.8	581.7	51.0	370.6	169.6
2	जालना	132.6	215.1	162.2	102.0	162.3	17.5	179.8	176.3	234.6	394.9	168.3	603.1	65.5	394.8	168.3
3	बीड	128.4	191.0	148.8	78.3	137.5	10.7	148.2	189.4	206.7	339.2	164.1	566.1	59.9	284.8	137.8
1	लातूर	135.4	197.7	146.0	114.6	155.3	15.7	171.0	149.3	250.0	368.7	147.5	706.0	52.2	265.8	106.3
2	उस्मानाबाद	126.9	137.9	108.7	84.0	136.3	6.8	143.1	170.3	210.9	281.0	133.2	603.1	46.6	188.1	89.2
3	नांदेड	155.4	225.1	144.9	149.7	215.0	17.8	232.8	155.5	305.1	457.9	150.1	814.4	56.2	283.9	93.1
4	परभणी	145.3	250.5	172.4	134.3	213.0	4.8	217.8	162.1	279.6	468.3	167.5	761.3	61.5	353.0	126.3
5	हिंगोली	169.2	252.1	149.0	141.1	183.3	21.2	204.5	144.9	310.3	456.6	147.1	795.3	57.4	430.7	138.8
	औरंगाबाद विभाग	134.0	200.9	149.9	114.1	169.2	11.4	180.6	158.3	248.1	381.5	153.8	679.5	56.1	314.5	126.8
1	बुलढाणा	139.3	182.5	131.0	117.8	107.5	8.5	116.0	98.5	257.1	298.5	116.1	659.4	45.3	304.8	118.6
2	अकोला	136.9	95.3	69.6	136.8	121.4	8.6	130.0	95.0	273.7	225.3	82.3	693.7	32.5	259.6	94.8
3	वाशिम	166.4	239.5	143.9	149.3	153.1	14.8	167.9	112.5	315.7	407.4	129.0	789.0	51.6	430.6	136.4
4	अमरावती	145.7	213.8	146.7	170.0	93.8	15.9	109.7	64.5	315.7	323.5	102.5	862.0	37.5	374.7	118.7
5	यवतमाळ	163.9	280.0	170.8	157.3	137.1	17.1	154.2	98.0	321.2	434.2	135.2	805.0	53.9	348.3	108.4
	अमरावती विभाग	147.6	212.7	144.1	146.9	119.8	13.5	133.3	90.7	294.5	346.0	117.5	749.8	46.1	342.2	116.2
1	वर्धा	174.1	249.4	143.3	167.7	132.3	5.1	137.4	81.9	341.8	386.8	113.2	874.5	44.2	327.1	95.7
2	नागपूर	166.3	200.9	120.8	186.6	123.4	4.8	128.2	68.7	352.9	329.1	93.3	920.4	35.8	353.1	100.1
3	भंडारा	189.3	262.5	138.7	234.5	166.3	4.1	170.4	72.7	423.8	432.9	102.1	1157.0	37.4	378.7	89.4
4	गोंदिया	192.8	209.8	108.8	254.3	154.4	0.0	154.4	60.7	447.1	364.2	81.5	1220.3	29.8	355.9	79.6
5	चंद्रपूर	183.5	306.6	167.1	218.9	207.5	20.0	227.5	103.9	402.4	534.1	132.7	1084.0	49.3	371.6	92.3
6	गडचिरोली	210.9	207.4	98.3	262.3	191.7	0.0	191.7	73.1	473.2	399.1	84.3	1254.1	31.8	426.0	90.0
	नागपूर विभाग	187.1	237.7	127.0	222.1	159.3	7.5	166.8	75.1	409.2	404.5	98.9	1072.5	37.7	366.0	89.4
	राज्य	207.6	282.7	136.2	202.8	182.5	26.1	208.6	102.9	410.4	491.3	119.7	1004.2	48.9	427.9	104.3

Districts wise rainfall for Maharashtra State (as on 19 .07.2021)

Rainfall in "mm"

S.No	District	District Normal RainFall	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	Total Rainfall	% Rainfall	Rainy Days
1	Thane	942.30	4.6	1.8	1.1	0.0	0.1	0.9	1.3	8.5	29.8	9.6	4.9	0.7	39.4	25.1	6.8	14.2	20.7	80.6	152.1	402.2	42.7	12
2	Raigadh	1206.20	7.4	3.8	1.8	0.8	1.3	3.8	2.7	17.1	33.6	9.3	17.9	57.9	122.0	71.6	51.1	35.6	43.7	114.6	171.0	767.0	63.6	16
3	Ratnagiri	1151.60	8.7	3.2	6.4	5.7	14.4	15.3	5.0	14.4	59.0	26.6	43.3	130.7	136.6	110.0	85.0	108.7	67.2	102.5	126.5	1069.2	92.8	19
4	Sindhudurg	1043.60	6.5	13.6	9.8	9.5	22.6	11.4	3.0	24.4	48.2	35.8	35.3	136.4	87.2	88.9	147.7	126.2	39.5	51.8	137.2	1035.0	99.2	19
5	Palghar	905.00	6.4	1.3	0.4	0.3	1.3	0.0	0.4	2.1	13.8	26.3	14.6	4.0	49.0	51.4	29.8	27.6	20.1	118.9	112.4	480.1	53.0	12
	Konkan	1063.80	7.1	4.7	4.2	3.5	8.6	7.5	2.9	14.4	40.4	21.1	26.0	77.4	99.0	76.5	68.6	68.4	43.4	96.0	140.1	809.8	76.1	19
6	Nasik	308.90	0.7	0.3	0.0	0.1	0.0	2.7	1.9	1.1	4.4	7.1	6.7	23.5	3.1	3.8	5.8	16.4	3.8	3.8	9.8	95.0	30.8	12
7	Dhule	170.90	1.6	0.0	0.0	0.0	0.1	0.0	0.8	0.0	0.1	1.8	6.9	6.8	1.1	23.8	1.0	19.6	9.7	0.9	2.7	76.9	45.0	6
8	Nandurbar	305.60	0.1	0.2	0.3	0.0	0.0	0.2	0.0	0.0	0.0	0.3	7.2	3.0	0.6	7.0	0.7	12.4	2.3	0.0	1.6	35.9	11.7	4
9	Jalgaon	189.20	1.5	0.1	0.0	0.0	0.4	0.0	0.0	0.0	4.2	6.1	4.4	7.1	4.8	18.1	3.9	21.2	4.2	0.0	2.0	78.0	41.2	9
10	Ahamadnagar	97.50	0.3	0.1	0.1	0.0	0.4	1.7	0.2	3.9	13.9	13.5	1.5	25.9	11.9	7.7	0.5	6.9	1.5	2.4	2.3	94.7	97.1	7
	Nasik	218.50	0.8	0.1	0.1	0.0	0.2	1.2	0.6	1.4	6.1	7.3	4.8	16.2	5.5	11.0	2.8	14.9	3.8	1.8	4.2	82.8	37.9	10
11	Pune	309.30	0.4	0.4	0.2	0.2	0.4	3.1	2.4	4.6	9.3	8.9	2.7	3.3	13.1	6.4	1.0	1.5	2.7	6.0	11.5	78.1	25.3	11
12	Solapur	94.80	0.4	0.3	0.0	0.2	0.1	3.9	2.0	6.7	11.6	28.7	5.8	6.9	1.9	13.8	1.1	6.5	5.9	10.3	5.2	111.3	117.4	11
13	Satara	307.20	1.1	0.1	0.1	1.3	0.1	2.8	5.0	4.2	4.6	9.5	4.6	10.3	13.2	7.0	4.8	4.0	2.7	7.1	8.2	90.7	29.5	14
14	Sangli	135.50	0.1	0.0	0.3	0.5	0.1	2.1	3.7	2.8	6.0	10.9	6.4	11.1	5.9	8.5	4.2	3.6	3.6	18.3	13.9	102.0	75.3	13
15	Kolhapur	685.50	2.1	0.9	2.3	2.6	0.6	0.4	4.1	2.5	6.7	8.8	3.0	24.9	19.9	16.5	22.0	10.7	5.2	8.5	32.1	173.8	25.4	13
	Pune	327.20	0.8	0.4	0.5	0.9	0.3	2.6	3.4	4.3	7.8	13.6	4.3	10.7	10.9	10.3	6.1	5.1	4.0	9.4	13.6	109.0	33.3	14
16	Aurangabad	152.20	0.0	1.2	0.0	0.0	0.0	0.3	0.1	6.6	32.8	8.6	5.5	17.0	13.4	18.7	5.5	10.6	21.2	0.3	3.4	145.2	95.4	11
17	Jalna	166.40	0.0	0.2	0.0	0.0	0.0	0.2	0.7	7.0	17.1	6.1	16.2	22.4	8.2	44.1	20.0	14.8	2.7	2.6	17.5	179.8	108.1	12
18	Beed	127.70	1.6	0.2	0.0	0.0	0.9	9.8	1.1	8.3	11.2	15.8	1.8	22.2	19.6	22.6	3.9	6.4	6.9	5.2	10.7	148.2	116.1	12
19	Latur	186.90	0.0	8.1	0.0	0.0	3.8	10.3	2.9	19.8	7.8	18.7	2.3	21.9	13.8	27.5	0.3	1.8	4.0	12.3	15.7	171.0	91.5	13
20	Osmanabad	137.10	0.9	1.2	0.0	0.0	0.1	4.9	0.1	9.3	12.5	52.9	8.3	7.0	6.0	16.5	2.5	3.7	5.6	4.8	6.8	143.1	104.4	12
21	Nanded	244.30	0.3	7.3	0.0	0.0	0.5	0.1	3.6	44.4	2.2	5.9	14.9	57.1	22.1	35.9	10.9	5.9	3.7	0.2	17.8	232.8	95.3	12
22	Parabhani	219.20	0.1	0.0	0.0	0.0	0.6	10.1	0.2	17.1	0.8	10.6	8.5	60.9	23.8	56.7	18.0	0.7	4.8	0.1	4.8	217.8	99.4	10
23	Hingoli	230.20	0.0	0.0	0.0	0.0	1.2	0.4	1.1	34.3	6.7	8.0	18.2	55.3	8.4	23.6	17.3	6.9	1.9	0.0	21.2	204.5	88.8	10
	Aurangabad	186.20	0.4	2.8	0.0	0.0	0.9	4.6	1.4	18.9	11.6	14.7	8.9	33.0	15.5	31.0	9.1	6.4	6.8	3.2	11.4	180.6	97.0	14
24	Buldhana	192.20	0.4	0.6	0.0	0.0	0.0	0.0	0.2	2.2	5.5	7.9	12.8	28.1	0.8	13.6	11.9	18.3	3.8	1.4	8.5	116.0	60.4	9
25	Akola	223.20	0.0	0.0	0.0	0.0	0.0	0.0	0.4	3.2	10.0	2.6	34.8	30.7	0.9	24.5	10.6	0.4	2.5	0.8	8.6	130.0	58.2	8
26	Washim	243.60	1.0	0.5	0.1	0.0	0.0	0.0	0.0	9.6	2.8	6.1	35.0	24.7	3.0	17.6	31.5	18.7	2.3	0.2	14.8	167.9	68.9	10
27	Amravati	277.40	0.1	1.7	0.0	0.0	0.0	0.2	0.3	3.8	10.5	5.1	35.9	11.7	5.4	9.5	8.3	0.9	0.2	0.2	15.9	109.7	39.5	9
28	Yavatmal	256.70	3.9	8.5	0.0	0.0	0.0	0.0	0.6	14.3	8.3	1.6	40.9	8.9	17.8	10.6	17.0	3.2	1.1	0.4	17.1	154.2	60.1	11
	Amravati	239.60	1.3	3.0	0.0	0.0	0.0	0.0	0.3	7.0	7.7	4.5	31.7	18.8	7.0	13.7	14.7	7.6	1.9	0.6	13.5	133.3	55.6	11
29	Wardha	273.60	4.2	10.4	0.0	0.0	0.1	1.2	1.5	10.7	27.7	14.4	30.7	1.9	9.9	8.1	9.6	1.8	0.0	0.1	5.1	137.4	50.2	10
30	Nagpur	304.40	3.6	8.5	0.6	0.0	0.0	0.5	2.2	7.5	53.1	3.2	19.1	0.9	8.7	8.8	5.7	1.0	0.0	0.0	4.8	128.2	42.1	10
31	Bhandara	382.60	4.2	31.7	2.4	0.0	0.0	5.6	0.4	21.4	68.6	0.2	0.2	0.9	2.1	12.2	10.8	4.5	1.1	0.0	4.1	170.4	44.5	9
32	Gondia	414.90	4.6	9.4	1.9	0.0	0.0	6.3	0.6	45.6	40.3	0.4	10.0	3.7	2.8	6.1	15.1	7.6	0.0	0.0	-	154.4	37.2	11
33	Chandrapur	357.20	23.9	39.1	1.6	0.0	0.7	0.0	1.2	21.8	40.3	4.4	12.4	10.2	14.7	27.2	7.9	0.9	0.2	1.0	20.0	227.5	63.7	11
34	Gadchiroli	427.90	26.5	21.3	4.1	0.0	0.7	5.0	2.9	24.7	27.4	2.9	6.5	17.2	16.6	26.7	8.7	0.2	0.3	0.0	-	191.7	44.8	13
	Nagpur	362.30	10.6	19.2	1.6	0.0	0.2	2.7	1.5	20.2	43.5	4.4	14.2	5.4	9.3	14.5	9.2	2.4	0.2	0.2	7.5	166.8	46.0	12
	State- Maharashtra	330.90	2.8	4.4	0.8	0.6	1.2	2.8	1.7	10.6	16.6	10.7	14.1	24.1	19.4	23.0	14.9	13.8	7.8	13.2	26.1	208.6	63.0	15

Note-1) Percentage calculated as per monthly normal rainfall 2) This Rainfall data is subjected to correction within 3 days

जिल्हानिहाय दैनंदिन पर्जन्यमान १९ जुलै, २०२१ अखेर

पर्जन्यमान "मि.मि"

अ.क्र	जिल्हा	जिल्हा सरासरी पर्जन्यमान	१	२	३	४	५	६	७	८	९	१०	११	१२	१३	१४	१५	१६	१७	१८	१९	एकुण पर्जन्यमान	सरासरीशी टक्केवारी	पर्जन्य दिवस
१	ठाणे	९४२.३	४.६	१.८	१.१	०.०	०.१	०.९	१.३	८.५	२९.८	९.६	४.९	०.७	३९.४	२५.१	६.८	१४.२	२०.७	८०.६	१५२.१	४०२.२	४२.७	१२
२	रायगड	१२०६.२	७.४	३.८	१.८	०.८	१.३	३.८	२.७	१७.१	३३.६	९.३	१७.९	५७.९	१२२.०	७१.६	५१.१	३५.६	४३.७	११४.६	१७१.०	७६७.०	६३.६	१६
३	रत्नागिरी	११५१.६	८.७	३.२	६.४	५.७	१४.४	१५.३	५.०	१४.४	५९.०	२६.६	४३.३	१३०.७	१३६.६	११०.०	८५.०	१०८.७	६७.२	१०२.५	१२६.५	१०६९.२	९२.८	१९
४	सिंधुदुर्ग	१०४३.६	६.५	१३.६	९.८	९.५	२२.६	११.४	३.०	२४.४	४८.२	३५.८	३५.३	१३६.४	८७.२	८८.९	१४७.७	१२६.२	३९.५	५१.८	१३७.२	१०३५.०	९९.२	१९
५	पालघर	९०५.०	६.४	१.३	०.४	०.३	१.३	०.०	०.४	२.१	१३.८	२६.३	१४.६	४.०	४९.०	५१.४	२९.८	२७.६	२०.१	११८.९	११२.४	४८०.१	५३.०	१२
६	नाशिक	३०८.९	०.७	०.३	०.०	०.१	०.०	२.७	१.९	१.१	४.४	७.१	६.७	२३.५	३.१	३.८	५.८	१६.४	३.८	३.८	९.८	९५.०	३०.८	१२
७	धुळे	१७०.९	१.६	०.०	०.०	०.०	०.१	०.०	०.८	०.०	०.१	१.८	६.९	६.८	१.१	२३.८	१.०	१९.६	९.७	०.९	२.७	७६.९	४५.०	६
८	नंदुरबार	३०५.६	०.१	०.२	०.३	०.०	०.०	०.२	०.०	०.०	०.०	०.३	७.२	३.०	०.६	७.०	०.७	१२.४	२.३	०.०	१.६	३५.९	११.७	४
९	जळगाव	१८९.२	१.५	०.१	०.०	०.०	०.४	०.०	०.०	०.०	४.२	६.१	४.४	७.१	४.८	१८.१	३.९	२१.२	४.२	०.०	२.०	७८.०	४१.२	९
१०	अहमदनगर	९७.५	०.३	०.१	०.१	०.०	०.४	१.७	०.२	३.९	१३.९	१३.५	१.५	२५.९	११.९	७.७	०.५	६.९	१.५	२.४	२.३	९४.७	९७.१	७
११	पुणे	३०९.३	०.४	०.४	०.२	०.२	०.४	३.१	२.४	४.६	९.३	८.९	२.७	३.३	१३.१	६.४	१.०	१.५	२.७	६.०	११.५	७८.१	२५.३	११
१२	सोलापूर	९४.८	०.४	०.३	०.०	०.२	०.१	३.९	२.०	६.७	११.६	२८.७	५.८	६.९	१.९	१३.८	१.१	६.५	५.९	१०.३	५.२	१११.३	११७.४	११
१३	सातारा	३०७.२	१.१	०.१	०.१	१.३	०.१	२.८	५.०	४.२	४.६	९.५	४.६	१०.३	१३.२	७.०	४.८	४.०	२.७	७.१	८.२	९०.७	२९.५	१४
१४	सांगली	१३५.५	०.१	०.०	०.३	०.५	०.१	२.१	३.७	२.८	६.०	१०.९	६.४	११.१	५.९	८.५	४.२	३.६	३.६	१८.३	१३.९	१०२.०	७५.३	१३
१५	कोल्हापूर	६८५.५	२.१	०.९	२.३	२.६	०.६	०.४	४.१	२.५	६.७	८.८	३.०	२४.९	१९.९	१६.५	२२.०	१०.७	५.२	८.५	३२.१	१७३.८	२५.४	१३
१६	औरंगाबाद	१५२.२	०.०	१.२	०.०	०.०	०.०	०.३	०.१	६.६	३२.८	८.६	५.५	१७.०	१३.४	१८.७	५.५	१०.६	२१.२	०.३	३.४	१४५.२	९५.४	११
१७	जालना	१६६.४	०.०	०.२	०.०	०.०	०.०	०.२	०.७	७.०	१७.१	६.१	१६.२	२२.४	८.२	४४.१	२०.०	१४.८	२.७	२.६	१७.५	१७९.८	१०८.१	१२
१८	बीड	१२७.७	१.६	०.२	०.०	०.०	०.९	९.८	१.१	८.३	११.२	१५.८	१.८	२२.२	१९.६	२२.६	३.९	६.४	६.९	५.२	१०.७	१४८.२	११६.१	१२
१९	लातूर	१८६.९	०.०	८.१	०.०	०.०	३.८	१०.३	२.९	१९.८	७.८	१८.७	२.३	२१.९	१३.८	२७.५	०.३	१.८	४.०	१२.३	१५.७	१७१.०	९१.५	१३
२०	उस्मानाबाद	१३७.१	०.९	१.२	०.०	०.०	०.१	४.९	०.१	९.३	१२.५	५२.९	८.३	७.०	६.०	१६.५	२.५	३.७	५.६	४.८	६.८	१४३.१	१०४.४	१२
२१	नांदेड	२४४.३	०.३	७.३	०.०	०.०	०.५	०.१	३.६	४४.४	२.२	५.९	१४.९	५७.१	२२.१	३५.९	१०.९	५.९	३.७	०.२	१७.८	२३२.८	९५.३	१२
२२	परभणी	२१९.२	०.१	०.०	०.०	०.०	०.६	१०.१	०.२	१७.१	०.८	१०.६	८.५	६०.९	२३.८	५६.७	१८.०	०.७	४.८	०.१	४.८	२१७.८	९९.४	१०
२३	हिंगोली	२३०.२	०.०	०.०	०.०	०.०	१.२	०.४	१.१	३४.३	६.७	८.०	१८.२	५५.३	८.४	२३.६	१७.३	६.९	१.९	०.०	२१.२	२०४.५	८८.८	१०
२४	बुलढाणा	१९२.२	०.४	०.६	०.०	०.०	०.०	०.०	०.२	२.२	५.५	७.९	१२.८	२८.१	०.८	१३.६	११.९	१८.३	३.८	१.४	८.५	११६.०	६०.४	९
२५	अकोला	२२३.२	०.०	०.०	०.०	०.०	०.०	०.०	०.४	३.२	१०.०	२.६	३४.८	३०.७	०.९	२४.५	१०.६	०.४	२.५	०.८	८.६	१३०.०	५८.२	८
२६	वाशिम	२४३.६	१.०	०.५	०.१	०.०	०.०	०.०	०.०	९.६	२.८	६.१	३५.०	२४.७	३.०	१७.६	३१.५	१८.७	२.३	०.२	१४.८	१६७.९	६८.९	१०
२७	अमरावती	२७७.४	०.१	१.७	०.०	०.०	०.०	०.२	०.३	३.८	१०.५	५.१	३५.९	११.७	५.४	९.५	८.३	०.९	०.२	०.२	१५.९	१०९.७	३९.५	९
२८	यवतमाळ	२५६.७	३.९	८.५	०.०	०.०	०.०	०.०	०.६	१४.३	८.३	१.६	४०.९	८.९	१७.८	१०.६	१७.०	३.२	१.१	०.४	१७.१	१५४.२	६०.१	११
२९	वर्धा	२७३.६	४.२	१०.४	०.०	०.०	०.१	१.२	१.५	१०.७	२७.७	१४.४	३०.७	१.९	९.९	८.१	९.६	१.८	०.०	०.१	५.१	१३७.४	५०.२	१०
३०	नागपूर	३०४.४	३.६	८.५	०.६	०.०	०.०	०.५	२.२	७.५	५३.१	३.२	१९.१	०.९	८.७	८.८	५.७	१.०	०.०	०.०	४.८	१२८.२	४२.१	१०
३१	भंडारा	३८२.६	४.२	३१.७	२.४	०.०	०.०	५.६	०.४	२१.४	६८.६	०.२	०.२	०.९	२.१	१२.२	१०.८	४.५	१.१	०.०	४.१	१७०.४	४४.५	९
३२	गोंदिया	४१४.९	४.६	९.४	१.९	०.०	०.०	६.३	०.६	४५.६	४०.३	०.४	१०.०	३.७	२.८	६.१	१५.१	७.६	०.०	०.०	-	१५४.४	३७.२	११
३३	चंद्रपूर	३५७.२	२३.९	३९.१	१.६	०.०	०.७	०.०	१.२	२१.८	४०.३	४.४	१२.४	१०.२	१४.७	२७.२	७.९	०.९	०.२	१.०	२०.०	२२७.५	६३.७	११
३४	गडचिरोली	४२७.९	२६.५	२१.३	४.१	०.०	०.७	५.०	२.९	२४.७	२७.४	२.९	६.५	१७.२	१६.६	२६.७	८.७	०.२	०.३	०.०	-	१९१.७	४४.८	१३
राज्य		३३०.९	२.८	४.४	०.८	०.६	१.२	२.८	१.७	१०.६	१६.६	१०.७	१४.१	२४.१	१९.४	२३.०	१४.९	१३.८	७.८	१३.२	२६.१	२०८.६	६३.०	१५

Annexure ^

**** मासिक पर्जन्यमानाच्या सरासरीवर अधारीत सरासरी पर्जन्यमान काढले आहे.**

Districts wise daily rainfall for Maharashtra State (as on 19 .07.2021)

Rainfall in "mm"																								
S.No	District	District Normal RainFall	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	Total Rainfall	% Rainfall	Rainy Days
1	Thane	942.30	4.6	1.8	1.1	0.0	0.1	0.9	1.3	8.5	29.8	9.6	4.9	0.7	39.4	25.1	6.8	14.2	20.7	80.6	152.1	402.2	42.7	12
2	Raigadh	1206.20	7.4	3.8	1.8	0.8	1.3	3.8	2.7	17.1	33.6	9.3	17.9	57.9	122.0	71.6	51.1	35.6	43.7	114.6	171.0	767.0	63.6	16
3	Ratnagiri	1151.60	8.7	3.2	6.4	5.7	14.4	15.3	5.0	14.4	59.0	26.6	43.3	130.7	136.6	110.0	85.0	108.7	67.2	102.5	126.5	1069.2	92.8	19
4	Sindhudurg	1043.60	6.5	13.6	9.8	9.5	22.6	11.4	3.0	24.4	48.2	35.8	35.3	136.4	87.2	88.9	147.7	126.2	39.5	51.8	137.2	1035.0	99.2	19
5	Palghar	905.00	6.4	1.3	0.4	0.3	1.3	0.0	0.4	2.1	13.8	26.3	14.6	4.0	49.0	51.4	29.8	27.6	20.1	118.9	112.4	480.1	53.0	12
	Konkan	1063.80	7.1	4.7	4.2	3.5	8.6	7.5	2.9	14.4	40.4	21.1	26.0	77.4	99.0	76.5	68.6	68.4	43.4	96.0	140.1	809.8	76.1	19
6	Nasik	308.90	0.7	0.3	0.0	0.1	0.0	2.7	1.9	1.1	4.4	7.1	6.7	23.5	3.1	3.8	5.8	16.4	3.8	3.8	9.8	95.0	30.8	12
7	Dhule	170.90	1.6	0.0	0.0	0.0	0.1	0.0	0.8	0.0	0.1	1.8	6.9	6.8	1.1	23.8	1.0	19.6	9.7	0.9	2.7	76.9	45.0	6
8	Nandurbar	305.60	0.1	0.2	0.3	0.0	0.0	0.2	0.0	0.0	0.0	0.3	7.2	3.0	0.6	7.0	0.7	12.4	2.3	0.0	1.6	35.9	11.7	4
9	Jalgaon	189.20	1.5	0.1	0.0	0.0	0.4	0.0	0.0	0.0	4.2	6.1	4.4	7.1	4.8	18.1	3.9	21.2	4.2	0.0	2.0	78.0	41.2	9
10	Ahamadnagar	97.50	0.3	0.1	0.1	0.0	0.4	1.7	0.2	3.9	13.9	13.5	1.5	25.9	11.9	7.7	0.5	6.9	1.5	2.4	2.3	94.7	97.1	7
	Nasik	218.50	0.8	0.1	0.1	0.0	0.2	1.2	0.6	1.4	6.1	7.3	4.8	16.2	5.5	11.0	2.8	14.9	3.8	1.8	4.2	82.8	37.9	10
11	Pune	309.30	0.4	0.4	0.2	0.2	0.4	3.1	2.4	4.6	9.3	8.9	2.7	3.3	13.1	6.4	1.0	1.5	2.7	6.0	11.5	78.1	25.3	11
12	Solapur	94.80	0.4	0.3	0.0	0.2	0.1	3.9	2.0	6.7	11.6	28.7	5.8	6.9	1.9	13.8	1.1	6.5	5.9	10.3	5.2	111.3	117.4	11
13	Satara	307.20	1.1	0.1	0.1	1.3	0.1	2.8	5.0	4.2	4.6	9.5	4.6	10.3	13.2	7.0	4.8	4.0	2.7	7.1	8.2	90.7	29.5	14
14	Sangli	135.50	0.1	0.0	0.3	0.5	0.1	2.1	3.7	2.8	6.0	10.9	6.4	11.1	5.9	8.5	4.2	3.6	3.6	18.3	13.9	102.0	75.3	13
15	Kolhapur	685.50	2.1	0.9	2.3	2.6	0.6	0.4	4.1	2.5	6.7	8.8	3.0	24.9	19.9	16.5	22.0	10.7	5.2	8.5	32.1	173.8	25.4	13
	Pune	327.20	0.8	0.4	0.5	0.9	0.3	2.6	3.4	4.3	7.8	13.6	4.3	10.7	10.9	10.3	6.1	5.1	4.0	9.4	13.6	109.0	33.3	14
16	Aurangabad	152.20	0.0	1.2	0.0	0.0	0.0	0.3	0.1	6.6	32.8	8.6	5.5	17.0	13.4	18.7	5.5	10.6	21.2	0.3	3.4	145.2	95.4	11
17	Jalna	166.40	0.0	0.2	0.0	0.0	0.0	0.2	0.7	7.0	17.1	6.1	16.2	22.4	8.2	44.1	20.0	14.8	2.7	2.6	17.5	179.8	108.1	12
18	Beed	127.70	1.6	0.2	0.0	0.0	0.9	9.8	1.1	8.3	11.2	15.8	1.8	22.2	19.6	22.6	3.9	6.4	6.9	5.2	10.7	148.2	116.1	12
19	Latur	186.90	0.0	8.1	0.0	0.0	3.8	10.3	2.9	19.8	7.8	18.7	2.3	21.9	13.8	27.5	0.3	1.8	4.0	12.3	15.7	171.0	91.5	13
20	Osmanabad	137.10	0.9	1.2	0.0	0.0	0.1	4.9	0.1	9.3	12.5	52.9	8.3	7.0	6.0	16.5	2.5	3.7	5.6	4.8	6.8	143.1	104.4	12
21	Nanded	244.30	0.3	7.3	0.0	0.0	0.5	0.1	3.6	44.4	2.2	5.9	14.9	57.1	22.1	35.9	10.9	5.9	3.7	0.2	17.8	232.8	95.3	12
22	Parabhani	219.20	0.1	0.0	0.0	0.0	0.6	10.1	0.2	17.1	0.8	10.6	8.5	60.9	23.8	56.7	18.0	0.7	4.8	0.1	4.8	217.8	99.4	10
23	Hingoli	230.20	0.0	0.0	0.0	0.0	1.2	0.4	1.1	34.3	6.7	8.0	18.2	55.3	8.4	23.6	17.3	6.9	1.9	0.0	21.2	204.5	88.8	10
	Aurangabad	186.20	0.4	2.8	0.0	0.0	0.9	4.6	1.4	18.9	11.6	14.7	8.9	33.0	15.5	31.0	9.1	6.4	6.8	3.2	11.4	180.6	97.0	14
24	Buldhana	192.20	0.4	0.6	0.0	0.0	0.0	0.0	0.2	2.2	5.5	7.9	12.8	28.1	0.8	13.6	11.9	18.3	3.8	1.4	8.5	116.0	60.4	9
25	Akola	223.20	0.0	0.0	0.0	0.0	0.0	0.0	0.4	3.2	10.0	2.6	34.8	30.7	0.9	24.5	10.6	0.4	2.5	0.8	8.6	130.0	58.2	8
26	Washim	243.60	1.0	0.5	0.1	0.0	0.0	0.0	0.0	9.6	2.8	6.1	35.0	24.7	3.0	17.6	31.5	18.7	2.3	0.2	14.8	167.9	68.9	10
27	Amravati	277.40	0.1	1.7	0.0	0.0	0.0	0.2	0.3	3.8	10.5	5.1	35.9	11.7	5.4	9.5	8.3	0.9	0.2	0.2	15.9	109.7	39.5	9
28	Yavatmal	256.70	3.9	8.5	0.0	0.0	0.0	0.0	0.6	14.3	8.3	1.6	40.9	8.9	17.8	10.6	17.0	3.2	1.1	0.4	17.1	154.2	60.1	11
	Amravati	239.60	1.3	3.0	0.0	0.0	0.0	0.0	0.3	7.0	7.7	4.5	31.7	18.8	7.0	13.7	14.7	7.6	1.9	0.6	13.5	133.3	55.6	11
29	Wardha	273.60	4.2	10.4	0.0	0.0	0.1	1.2	1.5	10.7	27.7	14.4	30.7	1.9	9.9	8.1	9.6	1.8	0.0	0.1	5.1	137.4	50.2	10
30	Nagpur	304.40	3.6	8.5	0.6	0.0	0.0	0.5	2.2	7.5	53.1	3.2	19.1	0.9	8.7	8.8	5.7	1.0	0.0	0.0	4.8	128.2	42.1	10
31	Bhandara	382.60	4.2	31.7	2.4	0.0	0.0	5.6	0.4	21.4	68.6	0.2	0.2	0.9	2.1	12.2	10.8	4.5	1.1	0.0	4.1	170.4	44.5	9
32	Gondia	414.90	4.6	9.4	1.9	0.0	0.0	6.3	0.6	45.6	40.3	0.4	10.0	3.7	2.8	6.1	15.1	7.6	0.0	0.0	-	154.4	37.2	11
33	Chandrapur	357.20	23.9	39.1	1.6	0.0	0.7	0.0	1.2	21.8	40.3	4.4	12.4	10.2	14.7	27.2	7.9	0.9	0.2	1.0	20.0	227.5	63.7	11
34	Gadchiroli	427.90	26.5	21.3	4.1	0.0	0.7	5.0	2.9	24.7	27.4	2.9	6.5	17.2	16.6	26.7	8.7	0.2	0.3	0.0	-	191.7	44.8	13
	Nagpur	362.30	10.6	19.2	1.6	0.0	0.2	2.7	1.5	20.2	43.5	4.4	14.2	5.4	9.3	14.5	9.2	2.4	0.2	0.2	7.5	166.8	46.0	12
	State- Maharashtra	330.90	2.8	4.4	0.8	0.6	1.2	2.8	1.7	10.6	16.6	10.7	14.1	24.1	19.4	23.0	14.9	13.8	7.8	13.2	26.1	208.6	63.0	15

Note-1) Percentage calculated as per monthly normal rainfall 2)This Rainfall data is subjected to correction within 3 days

Annexure-8

State Maharashtra Intensitywise list of Tehsil (Progressive) From 1 June 2021 to 19 July, 2021

Sr.	District	Tehsil	count
below 25			
Total			
from 25% to 50%			
1	Nasik	Trimbakeshwar, Surgana, Nasik, Egatpuri, Peth	5
2	Dhule	Shirpur	1
3	Nandurbar	Nandurbar, Navapur, Shahada, Taloda, Akrani, Akkalkua	6
4	Kolhapur	Radhanagari	1
Total			13
from 50% to 75%			
5	Thane	Murbad	1
6	Nasik	Kalwan, Dindori	2
7	Dhule	Shindkheda	1
8	Jalgaon	Jalgaon, Edlabad mukainagar, Amalner, Chopda	4
9	Pune	Pune city, Haveli pune, Mulshi paud, Velhe	4
10	Satara	Mahableshwar, Patan	2
11	Kolhapur	Chandgad, Panhala	2
12	Buldhana	Jalgaon jamod, Shegaon, Malkapur	3
13	Akola	Akot, Balapur	2
14	Amravati	Dharni, Chikhaldhara	2
15	Nagpur	Ramtek, Parshiwani	2
16	Gondia	Amgaon, Salekasa, Sadak arjuni	3
17	Gadchiroli	Gadchiroli, Bhamragad, Aheri, Etapalli, Dhanora	5
Total			33
from 75% to 100%			
18	Thane	Shahapur	1
19	Raigadh	Karjat, Sudhagad	2
20	Palghar	Javhar, Vikramgad, Wada	3
21	Nasik	Sinnar, Baglan	2
22	Dhule	Sakri	1
23	Jalgaon	Dharangaon, Bodhwada, Bhusawal, Yaval, Raver	5
24	Pune	Purandar saswad, Bhore, Junnar, Khed, Rajgurunagar	4
25	Satara	Satara, Javli medha, Koregaon	3
26	Kolhapur	Ajara, Shauwadi, Bavda	3
27	Buldhana	Motala, Nandura, Sangrampur, Buldhana	4
28	Akola	Telhara, Patur, Akola, Barshitakli	4
29	Washim	Karanja	1
30	Amravati	Achalpur, Dhamangaon railway, Amravati, Morshi, Warud	5
31	Wardha	Arvi	1
32	Nagpur	Savner, Kalmeshwar, Umrer, Kuhi, Maudha, Katol, Narkhed	7
33	Bhandara	Bhandara	1
34	Gondia	Gondia, Tiroda, Goregaon, Devari,	5

		Morgaon arjuni	
35	Gadchiroli	Mulchera, Kurkheda, Armori, Chamorshi,	6
		Sironcha, Korchi	
Total			58
100% above			
36	Thane	Thane, Ulhasnagar, Ambarnath, Kalyan,	5
		Bhivandi	
37	Raigadh	Alibag, Roha, Poladpur, Murud,	13
		Shriwardhan, Mahasala, Tala, Panwel,	
		Khalapur, Uran, Pen, Mahad, Mangaon	
38	Ratnagiri	Chiplun, Dapoli, Khed, Guhagar,	9
		Mandangad, Ratnagiri, Sangameshwar,	
		Rajapur, Lanja	
39	Sindhudurg	Devgad, Malwan, Sawantwadi, Vengurla,	8
		Kankawali, Kudal, Vaibhavwadi,	
		Dodamarg	
40	Palghar	Mokhada, Talasari, Vasai, Dahanu,	5
		Palghar	
41	Nasik	Malegaon, Niphad, Yevla, Chandwad,	6
		Devali, Nandgaon	
42	Dhule	Dhule	1
43	Jalgaon	Chalisgaon, Jamner, Pachora,	6
		Bhadgaon,	
		Erandol, Parola	
44	Ahamadnagar	Nagar, Sangamner, Akola, Kopargaon,	14
		Shrirampur, Rahata, Parner, Shrigonda,	
		Karjat, Jamkhed, Shegaon, Pathardi,	
		Newasa, Rahuri	
45	Pune	Shirur ghodnandi, Baramati, Indapur,	6
		Daund, Maval wadgaon, Ambegaon	
		ghodegaon	
46	Solapur	N.solapur, Malshiras, Mangalwedha,	11
		S.solapur, Barshi, Akkalkot, Mohol,	
		Madha, Karmala, Pandharpur, Sangola	
47	Satara	Wai, Karad, Khatav vaduj, Man dahiwadi,	6
		Phaltan, Khandala	
48	Sangli	Miraj, Kadegaon, Jath, Khanapur vita,	10
		Valva eslampur, Tasgaon, Shirala,	
		Atpadi, Kavthemahankal, Palus	
49	Kolhapur	Hatkanangle, Bhudargad, Shirol, Karveer	6
		kolhapur, Kagal, Gadhinglaj	
50	Aurangabad	Aurangabad, Paithan, Gangapur,	9
		Vaijapur,	
		Kannad, Khultabad, Sillod, Soegaon,	
		Phulambri	
51	Jalna	Bhokardhan, Jafrabad, Jalna, Ambad,	8

		Partur, Badnapur, Ghansangvi, Mantha	
52	Beed	Beed, Vadavani, Shirur Kasar, Patoda, Ashti, Gevari, Majalgaon, Ambejogai, Kej, Parali, Dharur	11
53	Latur	Latur, Jalkot, Ausa, Ahmedpur, Nilanga, Udgir, Chakur, Renapur, Davani, Shirur Anantmal	10
54	Osmanabad	Osmanabad, Tuljapur, Paranda, Bhum, Kalamb, Umarga, Lohara, Washi	8
55	Nanded	Nanded, Mudkhed, Himayat Nagar, Mahur, Dharmabad, Umari, Ardhapur, Naigaon kh, Biloli, Mukhed, Kandhar, Loha, Hadgaon, Bhokar, Deglur, Kinwat	16
56	Parabhani	Parbhani, Gangakhed, Pathari, Jintur, Purna, Palam, Seloo, Sonpeth, Manvat	9
57	Hingoli	Hingoli, Kalmnuri, Basmat, Audha, Sengaon	5
58	Buldhana	Chikhali, Deulgaon raja, Mehkar, Shindkhedraja, Lonar, Khamgaon	6
59	Akola	Murtijapur	1
60	Washim	Washim, Risod, Malegaon, Mangrulpir, Manora	5
61	Amravati	Daryapur, Anjangaon, Chandubajar, Bhatkuli, Nandgaon khandeshwar, Chandur railway, Tiwasa	7
62	Yavatmal	Yeotmal, Mohagaon, Wani, Maregaon, Zarijamni, Kelapur, Ghatanji, Ralegaon, Bhabulgaon, Kalam, Darva, Digras, Arni, Ner, Pusad, Umerkhed	16
63	Wardha	Karanja, Ashti, Wardha, Seloo, Devali, Hinganghat, Samudrpur	7
64	Nagpur	Nagpur city, Bhiwapur, Nagpur gramin, Kamthi, Hingni	5
65	Bhandara	Mohadi, Tumsar, Pavni, Sakoli, Lakhandur, Lakhani	6
66	Chandrapur	Chandrapur, Rajura, Korpana, Savali, Ballarpur, Pombhurna, Jivati, Mul, Gondpimpri, Varora, Bhdravati, Chimur, Bramhpuri, Nagbhid, Sindhewahi	15
67	Gadchiroli	Desaiganj wadsa	1
Total			251
Number of Tehsils			355

PMKSY-Per Drop More Crop (Micro Irrigation) - 2020-21
Achivement Status as on (16.07.2021) (Rs. In Cr.)

Sr No	Particulars	Central / State	Total
1	AAP Submitted	Central	400.00
		State	267.00
		Total	667.00
2	Budgetory Prov.	Central	348.00
		State	226.00
		Total	574.00
3	Sanction Prog.	Central	300.00
		State	200.00
		Total	500.00
4	Available Grant	Central	268.40
		State	135.85
		Total	404.25
5	Awaited from GoM	Central	31.60
		State	64.15
		Total	95.75
6	Lottary Allocation	430*150	645.47
7	Amount Alloted for Lottery	Central	387.28
		State	258.19
		Total	645.47
8	Selected in Lottery		1,96,231
9	Presanction Given (No.)		74830
10	Invoice Received (No)		34947
11	Physical verification Done (No.)		19253
12	Subsidy Released Benificieries (No.)		8003
13	Expenditure RS in lakh		1556.73

प्रधानमंत्री कृषि ससचाई योजना प्रगत थेंब अधक पीक सुक्ष्म ससचन काययक्रम

➤ सन 2019-20 - अनुदान े लाभार्थी 199262, रु 516.92 कोटी, हे रहे.

षदलक्ष 1703

➤ सन २०२०-२१ साठी मंजूर रु 500.00 कोटीपै कीरु 404.25 कोटी षनधी प्राप्त असुन सदर षनधीमधुन सन 2019-20 मधील प्रलभत प्रकरणे षनकाली काढण्यासाठी रु 69.20 कोटी खचय.

➤ सन 2020-21 मधील मंजूर काययक्रमापै कीरु 95.75 कोटी षनधी शासनाकडे प्रलभत

➤ महाषडबीटी पोर्टल वर रु 645.47 कोटी षनधीचा लक्षां क षजल्हा व तालकाषनहाय दशयषवण्यात आला आहे. आजअखेर 456449 अजय प्राप्त लेखसुन षद 05.02.2021 , 22.03.2021 , 27.05.2021 , 08.06.2021 व

२१.०६.२०२१ रोजी सोडतीत षनवड लालक्ष्या 196231 पै की 83934 शे तक्यां नीकागदपत्र अपलोड केली असुन त्यापै की 74830 शे तक यां नामुवसं मतीषदली आहे. त्यापै की 34947 शे तक्यां नीसं चखसवुन दे यके अपलाड

केली आहेत. मोका या 8003 शे तक्यां नअनुदान षवतरण तपासणी लाल्करण्यात आले आहे.

➤ सन 2020-21 मधील शे तक्यां नअनुदान षवतरण करण्यासाठी रु 277.92

कोटी षनधी षजल्हा स्तरावर षवतरीत

- सन २०१९-२० मध्ये मंजुरी षदल्यानुसार म्हु खामंत्री शाश्वत कृ ष षयोजनेअतगयत

के न्द्र शासनाच्या सुचने षुस्मार MIF अतगयत dedicated Mirco Irrigation Fund

NABARD कडुन कजय घे ण्यासाठीाज्य शासनास सन 2019-20 व 2020-21 करीता

रक्कम रु 581.10 कोटीचा प्रस्ताव सादर

Pradhan Mantri Krishi Sinchayee Yojana - Per Drop More Crop (Micro-irrigation Component) Date 16.07.2021

Sr No	District	Selected in Lottery	Farmer Doc Upload Pending	Farmer Doc Uploaded	CAO Doc Scrutiny Pending	CAO Doc Scrutiny Done	TAO Doc Scrutiny Pending	TAO Doc Scrutiny Done / Pre-sanction Issued	Farmer Invoice Upload Pending	Farmer Invoice Uploaded	CAO Invoice Scrutiny Pending	CAO Invoice Scrutiny Done	TAO Invoice Scrutiny Pending	TAO Invoice Scrutiny Done	AS Phy. Verif./ MB Recording Pending	AS Phy. Verif./ MB Recording Done	CAO Scrutiny of Phy. Verif./ MB Recording Pending	CAO Scrutiny of Phy. Verif./ MB Recording Done	TAO Scrutiny of Phy. Verif./ MB Recording Pending	TAO Scrutiny of Phy. Verif./ MB Recording Done	Approved for Payment	Rejected Applications	Payment Pending (Non-Aadhaar Profile/ IFSC Code Issue)	Payment In Process	Fund Disbursed	Canceled Applications
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27
1	Ahmednagar	17,602	7,434	8,259	525	7,734	490	7,244	4,901	2759	247	2512	125	2387	1123	1264	161	1103	55	1048	1048	214	111	529	408	1279
2	Akola	3,585	1875	1379	182	1197	26	1171	689	546	28	518	12	506	214	292	9	283	19	264	264	100	4	85	175	167
3	Amravati	6,420	2,993	2,994	458	2536	218	2318	1356	1043	82	961	36	925	376	549	27	522	47	475	475	190	27	185	263	162
4	Aurangabad	9,855	5,364	3,408	359	3,049	51	2,998	2,023	1187	163	1024	117	907	412	495	38	457	11	446	446	245	35	191	220	625
5	Beed	13,621	6,562	5,786	242	5,544	90	5,454	3,764	2226	90	2136	65	2071	808	1263	41	1222	63	1159	1159	421	147	249	763	315
6	Bhandara	364	38	93	13	80	0	80	28	55	1	54	0	54	5	49	1	48	2	46	46	3	4	11	31	227
7	Buldana	13,089	5,528	5,895	329	5,566	178	5,388	2,898	2803	243	2560	58	2502	817	1685	86	1599	54	1545	1545	520	59	819	667	833
8	Chandrapur	2,265	1189	700	145	555	15	540	379	185	24	161	4	157	59	98	1	97	5	92	92	46	5	34	53	306
9	Dhule	3,560	690	1,668	79	1,589	20	1,569	605	1013	56	957	14	943	203	740	6	734	13	721	721	10	41	203	477	1143
10	Gadchiroli	404	232	58	14	44	1	43	32	13	0	13	0	13	1	12	0	12	2	10	10	4	1	1	8	108
11	Gondiya	371	113	79	14	65	0	65	36	29	6	23	1	22	8	14	0	14	0	14	14	11	1	5	8	168
12	Hingoli	5,107	2,303	2,372	328	2,044	44	2000	1170	957	90	867	48	819	272	547	3	544	64	480	480	179	30	333	117	126
13	Jalgaon	4,934	1,588	2,753	124	2,629	23	2,606	768	1963	77	1886	44	1842	473	1369	72	1297	85	1212	1212	250	49	916	247	218
14	Jalna	13,260	7,651	3,628	569	3,059	73	2,986	2,248	1117	319	798	58	740	483	257	15	242	53	189	189	1185	13	151	25	417
15	Kolhapur	1196	468	647	72	575	19	556	195	371	18	353	6	347	60	287	8	279	37	242	242	10	10	144	88	61
16	Latur	7,576	3,809	3,187	113	3,074	94	2,980	1,820	1475	62	1413	90	1323	613	710	89	621	172	449	449	160	34	206	209	105
17	Nagpur	2,905	1676	1059	67	992	14	978	546	490	22	468	10	458	84	374	7	367	9	358	358	30	56	90	212	82
18	Nanded	7,358	3,986	2,921	279	2,642	38	2,604	1,765	982	144	838	31	807	449	358	55	303	26	277	277	176	15	120	142	132
19	Nandurbar	5,344	1,362	1,589	292	1297	25	1272	1134	195	19	176	0	176	33	143	0	143	0	143	143	147	22	32	89	2189
20	Nashik	8,772	2,059	4,617	145	4,472	86	4,386	2,203	2312	272	2040	287	1753	410	1343	32	1311	73	1238	1238	105	100	458	680	1861
21	Osmanabad	11,816	5,892	5,024	247	4,777	73	4,704	2,806	2290	65	2225	2	2223	796	1427	45	1382	94	1288	1288	346	98	734	456	162
22	Palghar	365	132	116	6	110	3	107	80	28	4	24	0	24	3	21	0	21	0	21	21	6	5	10	6	110
23	Parbhani	7,469	3,560	3,339	286	3,053	42	3,011	2,198	1010	136	874	35	839	535	304	40	264	57	207	207	248	19	151	37	125
24	Pune	4,587	1,736	2,170	171	1,999	64	1,935	1,162	1003	124	879	23	856	208	648	19	629	60	569	569	108	18	64	487	343
25	Raigarh	182	66	57	5	52	2	50	40	10	1	9	0	9	1	8	0	8	0	8	8	1	0	0	8	58
26	Ratnagiri	164	64	66	7	59	5	54	23	31	3	28	0	28	2	26	2	24	0	24	24	0	4	12	8	34
27	Sangli	7,951	3,536	3,703	215	3,488	117	3,371	1,702	1854	117	1737	36	1701	644	1057	50	1007	95	912	912	69	57	664	191	458
28	Satara	2,840	1547	1021	161	860	125	735	496	317	53	264	12	252	69	183	10	173	22	151	151	26	4	50	97	167
29	Sindhudurg	166	56	34	2	32	0	32	23	12	3	9	0	9	1	8	1	7	0	7	7	0	0	0	7	73
30	Solapur	16,527	5,912	7,992	484	7,508	255	7,253	4,255	3328	262	3066	235	2831	701	2130	36	2094	107	1987	1987	183	164	615	1208	2110
31	Thane	140	18	65	13	52	0	52	30	25	2	23	0	23	2	21	0	21	0	21	21	4	3	5	13	50
32	Wardha	3,187	1676	1160	82	1078	18	1060	600	562	44	518	5	513	229	284	12	272	22	250	250	84	28	74	148	165
33	Washim	6,414	2,274	3,350	445	2,905	125	2,780	1,310	1590	208	1382	75	1307	599	708	28	680	37	643	643	171	128	203	312	499
34	Yavatmal	6,835	3,696	2,745	269	2,476	28	2,448	1426	1166	60	1106	47	1059	480	579	34	545	39	506	506	103	30	333	143	147
Total		1,96,231	87,085	83,934	6,742	77,192	2,362	74,830	44,711	34,947	3,045	31,902	1,476	30,426	11,173	19,253	928	18,325	1,323	17,002	17,002	5,355	1,322	7,677	8,003	15,025

Pradhan Mantri Krishi Sinchayee Yojana - Per Drop More Crop (Micro-irrigation Component)																Date 16.07.2021			
Sr No	District	Lottery Target (RS in Lakh)	Selected in Lottery	Grant Distributed (RS in Lakh)	Farmer Doc Uploaded	CAO Doc Scrutiny Done	TAO Doc Scrutiny Done / Pre- sanction Issued	% Presanctio n Issued	Farmer Invoice Uploaded	CAO Invoice Scrutiny Done	TAO Invoice Scrutiny Done	AS Phy. Verif./ MB Recording Done	CAO Scrutiny of Phy. Verif. / MB Recording Done	TAO Scrutiny of Phy. Verif. / MB Recording Done	Approved for Payment	Payment Pending (Non- Aadhaar Profile/ IFSC Code Issue)	Payment In Process	Fund Disbursed	Expenditur eRS.lakh
1	2	3	4	5	6	7	8	9= 8/6	10	11	12	13	14	15	16	17	18	19	20
1	Nashik	2903.98	8,772	1278.33	4,617	4,472	4,386	95	2312	2040	1753	1343	1311	1238	1238	100	458	680	130.58
2	Jalgaon	2953.47	4,934	1090.95	2,753	2,629	2,606	95	1963	1886	1842	1369	1297	1212	1212	49	916	247	81.66
3	Beed	3624.82	13,621	1671.19	5,786	5,544	5,454	94	2226	2136	2071	1263	1222	1159	1159	147	249	763	97.05
4	Sindhudurg	39.20	166	13.67	34	32	32	94	12	9	9	8	7	7	7	0	0	7	0.71
5	Dhule	2355.74	3,560	1114.95	1,668	1,589	1,569	94	1013	957	943	740	734	721	721	41	203	477	203.25
6	Osmanabad	3106.53	11,816	1204.60	5,024	4,777	4,704	94	2290	2225	2223	1427	1382	1288	1288	98	734	456	59.79
7	Latur	2056.20	7,576	778.45	3,187	3,074	2,980	94	1475	1413	1323	710	621	449	449	34	206	209	27.97
8	Nagpur	1038.11	2,905	339.62	1,059	992	978	92	490	468	458	374	367	358	358	56	90	212	34.73
9	Palghar	148.14	365	62.74	116	110	107	92	28	24	24	21	21	21	21	5	10	6	1.31
10	Buldana	3962.17	13,089	1825.20	5,895	5,566	5,388	91	2803	2560	2502	1685	1599	1545	1545	59	819	667	92.69
11	Wardha	1031.50	3,187	254.91	1,160	1,078	1,060	91	562	518	513	284	272	250	250	28	74	148	19.67
12	Sangli	2394.25	7,951	831.47	3,703	3,488	3,371	91	1854	1737	1701	1057	1007	912	912	57	664	191	39.99
13	Solapur	5330.92	16,527	2164.15	7,992	7,508	7,253	91	3328	3066	2831	2130	2094	1987	1987	164	615	1208	254.96
14	Parbhani	2144.86	7,469	906.12	3,339	3,053	3,011	90	1010	874	839	304	264	207	207	19	151	37	5.02
15	Yavatmal	2135.49	6,835	639.83	2,745	2,476	2,448	89	1166	1106	1059	579	545	506	506	30	333	143	17.92
16	Pune	1599.05	4,587	628.27	2,170	1,999	1,935	89	1003	879	856	648	629	569	569	18	64	487	110.57
17	Nanded	2638.34	7,358	1098.50	2,921	2,642	2,604	89	982	838	807	358	303	277	277	15	120	142	22.45
18	Aurangabad	3095.81	9,855	1934.55	3,408	3,049	2,998	88	1187	1024	907	495	457	446	446	35	191	220	41.64
19	Raigarh	61.88	182	12.88	57	52	50	88	10	9	9	8	8	8	8	0	0	8	0.66
20	Ahmednagar	5281.53	17,602	2155.96	8,259	7,734	7,244	88	2759	2512	2387	1264	1103	1048	1048	111	529	408	61.70
21	Bhandara	137.98	364	35.03	93	80	80	86	55	54	54	49	48	46	46	4	11	31	7.12
22	Kolhapur	444.82	1,196	175.52	647	575	556	86	371	353	347	287	279	242	242	10	144	88	26.65
23	Akola	1103.07	3,585	385.25	1,379	1,197	1,171	85	546	518	506	292	283	264	264	4	85	175	26.68
24	Hingoli	1476.78	5,107	507.58	2,372	2,044	2,000	84	957	867	819	547	544	480	480	30	333	117	14.78
25	Washim	1913.28	6,414	554.82	3,350	2,905	2,780	83	1590	1382	1307	708	680	643	643	128	203	312	43.46
26	Jalna	3838.77	13,260	2682.81	3,628	3,059	2,986	82	1117	798	740	257	242	189	189	13	151	25	3.06
27	Gondiya	141.42	371	74.33	79	65	65	82	29	23	22	14	14	14	14	1	5	8	3.14
28	Ratnagiri	42.11	164	15.11	66	59	54	82	31	28	28	26	24	24	24	4	12	8	1.31
29	Nandurbar	3645.59	5,344	2192.49	1,589	1,297	1,272	80	195	176	176	143	143	143	143	22	32	89	52.54
30	Thane	46.03	140	13.18	65	52	52	80	25	23	23	21	21	21	21	3	5	13	1.28
31	Amravati	1897.81	6,420	607.54	2,994	2,536	2,318	77	1043	961	925	549	522	475	475	27	185	263	38.69
32	Chandrapur	814.44	2,265	163.81	700	555	540	77	185	161	157	98	97	92	92	5	34	53	6.98
33	Gadchiroli	165.27	404	28.65	58	44	43	74	13	13	13	12	12	10	10	1	1	8	1.15
34	Satara	977.88	2,840	349.84	1,021	860	735	72	317	264	252	183	173	151	151	4	50	97	25.58
	Total	64547.21	1,96,231	27792.30	83,934	77,192	74,830	89	34947	31902	30426	19253	18325	17002	17002	1322	7677	8003	1556.73

Annexure-10

रासायनिक खत बचतीच्या विशेष मोहिमेंतर्गत विविध तंत्रज्ञानाद्वारे केलेल्या कार्यवाहीचा तपशिल (दि. 19.07.2021 अखेर)														
अ.क्र	तपशील	परिमाण	ठाणे		पालघर		रायगड		रत्नागिरी		सिंधदुर्ग		नाशिक	
			लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
१	प्रत्येक गावात जमिन सुपिकता निर्देशांक फलक प्रदर्शित करणे	गावे संख्या	724	724	707	707	1527	1527	1548	1548	741	741	1768	1768
२	जमिन आरोग्य पत्रिका/जमिन सुपिकता निर्देशांक आधारीत खतांचा वापर	शेतकरी संख्या	7240	3700	7070	5571	24143	14831	15480	7632	7410	7417	45680	12581
३	प्रदर्शित फलकाचे गावातील पदाधिकारी व शेतकरी यांच्या समवेत वाचन करून मार्गदर्शन सभेचे आयोजन करणे	सभा संख्या	724	724	707	707	1527	1517	1548	1456	741	741	1714	2425
४	बियाण्यास जैविक खतांची बिज प्रक्रिया करणे	शेतकरी संख्या	55910	15000	30000	14520	4140	4933	33840	12715	54250	55203	75000	36980
		हेक्टर	5591	1423	10000	4160	1380	1702	3384	23776	5425	5495	45000	18952
५	हिरवळीच्या खतांचे बियाणे वितरीत करणे	शेतकरी संख्या	0	0	0	0	0	0	450	1344	0		3680	156
		हेक्टर			0	0	0	0	150	220	0		2100	63
६	युरिया खताची ५० टक्के बचत होण्यासाठी भात क्षेत्राकरिता युरिया ब्रिकेटचा वापर करण्यासाठी उत्पादन व वितरण करणे	ब्रिकेट यंत्र संख्या	4	4	6	4	7	3	11	5	0		7	4
		उत्पादन (क्वि)	40	140	1200	150	2346	560	325	2248	0		700	160
		हेक्टर	23	23	550	0	724	452	150	309	0		2800	190
7	ज्या तालुक्यात युरिया खताचा वापर जास्त आहे अशा तालुक्यातील कृषि सेवा केंद्र चालकांना प्रशिक्षण देऊन युरिया मागणी १० टक्के पर्यंत कमी करणे .	प्रशिक्षण संख्या	5	5	9	9	15	15	9	14	8	8	30	19
		सहभागी कृषि सेवा केंद्र धारक संख्या	134	134	188	188	419	78	395	253	244	244	2561	1254
८	ऊस क्षेत्रामध्ये सेंद्रिय कर्ब वाढीसाठी काढणीनंतर उसाचे पाचट जागेवर कुजवणे	हेक्टर	0	0	0	0	0	0	0	0	0		1302	234
		कल्चरवापर (लि./kg.)	0	0	0	0	0	0	0	0	0		3255	567
९	नत्र खताचा दुसरा हप्ता जमिनीत न टाकता 2 टक्के युरिया फवारणीद्वारे करणे	हेक्टर	0	0	0	0	0	0	0	0	0		400	315
१०	व्हर्मीकंपोस्ट युनिट मधुन गांडूळखत निर्मिती व नाडेप युनिटमधुन कंपोस्ट खत निर्मिती करून रासायनिक खतांची मागणी कमी करणे	व्हर्मीकंपोस्ट युनिट संख्या	700	700	800	421	472	207	1230	739	1140	1140	1849	341
		नाडेप युनिट संख्या	0		0	3	0	0	25	76	0		1266	134
११	रासायनिक खतांचा वापर कमी करण्यासाठी विविध योजनांतर्गत प्रशिक्षण व प्रात्यक्षिकांचे आयोजन	प्रशिक्षण वर्ग संख्या	108	187	160	150	276	245	336	624	228	512	763	479
		प्रात्यक्षिक संख्या	1080	626	160	144	4140	2416	450	520	400	395	840	812
१२	शेतक-यांच्या मोबाईलवर कृषिक App इंस्टॉल करणे	शेतकरी संख्या	14473	572	4500	2131	2760	2065	33840	1083	26331	604	2100	2431
	अहवाल अद्यावत केल्याचा दिनांक		15.07.2021		16.07.2021		19.07.2021		15.07.2021		15.07.2021		16.07.2021	

रासायनिक खत बचतीच्या विशेष मोहिमेंतर्गत विविध तंत्रज्ञानाद्वारे केलेल्या कार्यवाहीचा तपशिल
(दि. 19.07.2021 अखेर)

अ.क्र	तपशील	परिमाण	धुळे		नंदुरबार		जळगाव		अ.नगर		पुणे		सोलापूर	
			लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य
1	2	3	16	17	18	19	20	21	22	23	24	25	26	27
१	प्रत्येक गावात जमिन सुपिकता निर्देशांक फलक प्रदर्शित करणे	गावे संख्या	556	556	947	903	1490	1492	1323	1302	1808	1808	1144	1144
२	जमिन आरोग्य पत्रिका/जमिन सुपिकता निर्देशांक आधारीत खतांचा वापर	शेतकरी संख्या	27800	5645	14225	9881	47890	60328	13230	5422	45200	27405	22880	9845
३	प्रदर्शित फलकाचे गावातील पदाधिकारी व शेतकरी यांच्या समवेत वाचन करून मार्गदर्शन सभेचे आयोजन करणे	सभा संख्या	556	556	947	801	1110	1316	1323	992	1808	1757	1144	1041
४	बियाण्यास जैविक खतांची बिज प्रक्रिया करणे	शेतकरी संख्या	27800	15530	9120	5325	28125	26012	50000	7497	45200	23797	28600	16915
		हेक्टर	16500	7480	3648	2142	22500	20028	30256	6224	18080	8184	17160	3546
५	हिरवळीच्या खतांचे बियाणे वितरीत करणे	शेतकरी संख्या	400	0	456	0	15000	1250	3250	300	0	0	0	0
		हेक्टर	220	0	190	0	6000	505	1775	182	0	0	0	0
६	युरिया खताची ५० टक्के बचत होण्यासाठी भात क्षेत्राकरिता युरिया ब्रिकेटचा वापर करण्यासाठी उत्पादन व वितरण करणे	ब्रिकेट यंत्र संख्या	2	1	0	1	0	0	4	2	20	19	0	0
		उत्पादन (क्वि)	445	41	340	12	0	0	425	87.0	6000	846.76	0	0
		हेक्टर	1000	24	200	7	0	0	2500	508	3525	6	0	0
7	ज्या तालुक्यात युरिया खताचा वापर जास्त आहे अशा तालुक्यातील कृषि सेवा केंद्र चालकांना प्रशिक्षण देऊन युरिया मागणी १० टक्के पर्यंत कमी करणे .	प्रशिक्षण संख्या	16	6	6	5	7	11	28	26	26	20	11	11
		सहभागी कृषि सेवा केंद्र धारक संख्या	400	237	287	146	1200	1097	2434	1928	260	573	275	275
८	ऊस क्षेत्रामध्ये सेंद्रिय कर्ब वाढीसाठी काढणीनंतर ऊसाचे पाचट जागेवर कुजवणे	हेक्टर	983	80	960	569	1200	204	3855	543	10075	4824	55000	6456
		कल्चरवापर (लि./kg.)	4980	322	48	30	50	23	19275	1290	30225	9858	165000	3412
९	नत्र खताचा दुसरा हप्ता जमिनीत न टाकता 2 टक्के युरिया फवारणीद्वारे करणे	हेक्टर	16500	0	5700	0	105000	39550	28290	0	0	0	4500	0
१०	व्हर्मीकंपोस्ट युनिट मधुन गांडूळखत निर्मिती व नाडेप युनिटमधुन कंपोस्ट खत निर्मिती करून रासायनिक खतांची मागणी कमी करणे	व्हर्मीकंपोस्ट युनिट संख्या	495	397	456	257	200	160	698	137	2200	26	400	32
		नाडेप युनिट संख्या	330	262	456	369	300	198	220	89	2200	14	320	20
११	रासायनिक खतांचा वापर कमी करण्यासाठी विविध योजनांतर्गत प्रशिक्षण व प्रात्यक्षिकांचे आयोजन	प्रशिक्षण वर्ग संख्या	165	0	228	145	45	30	739	72	818	792	55	36
		प्रात्यक्षिक संख्या	412	2086	2280	1320	45	38	740	0	1270	815	55	43
१२	शेतक-यांच्या मोबाईलवर कृषिक App इंस्टॉल करणे	शेतकरी संख्या	545	651	1140	784	25000	1645	14225	1991	11000	2592	45760	2125
	अहवाल अद्यावत केल्याचा दिनांक		016.07.2021		14.07.2021		19.07.2021		15-7-2021		15.7.2021		15.07.2021	

रासायनिक खत बचतीच्या विशेष मोहिमेंतर्गत विविध तंत्रज्ञानाद्वारे केलेल्या कार्यवाहीचा तपशील (दि. 19.07.2021 अखेर)														
अ.क्र	तपशील	परिमाण	सातारा		सांगली		कोल्हापुर		औरंगाबाद		जालना		बीड	
			लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य
1	2	3	28	29	30	31	32	33	34	35	36	37	38	39
१	प्रत्येक गावात जमिन सुपिकता निर्देशांक फलक प्रदर्शित करणे	गावे संख्या	1699	1699	723	723	1208	1208	1353	1353	965	965	1380	1380
२	जमिन आरोग्य पत्रिका/जमिन सुपिकता निर्देशांक आधारीत खतांचा वापर	शेतकरी संख्या	16990	7078	8475	6978	58210	17843	13530	5036	20,200	17,192	13800	7657
३	प्रदर्शित फलकाचे गावातील पदाधिकारी व शेतकरी यांच्या समवेत वाचन करून मार्गदर्शन सभेचे आयोजन करणे	सभा संख्या	1699	1094	1308	1308	1208	1208	1353	1299	965	965	1380	1370
४	बियाण्यास जैविक खतांची बिज प्रक्रिया करणे	शेतकरी संख्या	23205	19776	8015	9145	9160	9938	3360	2483	5724	5964	6900	8150
		हेक्टर	8437	8369	6665	6897	2917	4500	1344	1360	6094	6154	2760	3401
५	हिरवळीच्या खतांचे बियाणे वितरीत करणे	शेतकरी संख्या	1835	1050	5100	1484	3410	127	300	70	300	0	0	0
		हेक्टर	1079	682	2268	653	1520	110	120	37	150	0	0	0
६	युरिया खताची ५० टक्के बचत होण्यासाठी भात क्षेत्राकरिता युरिया ब्रिकेटचा वापर करण्यासाठी उत्पादन व वितरण करणे	ब्रिकेट यंत्र संख्या	2	5	1	0	11	4	0	0	0	0	0	0
		उत्पादन (क्वि)	440	6223	100	0	3300	1700	0	0	0	0	0	0
		हेक्टर	70	172	50	0	1680	868	0	0	0	0	0	0
7	ज्या तालुक्यात युरिया खताचा वापर जास्त आहे अशा तालुक्यातील कृषि सेवा केंद्र चालकांना प्रशिक्षण देऊन युरिया मागणी १० टक्के पर्यंत कमी करणे .	प्रशिक्षण संख्या	44	21	34	25	41	26	9	11	8	8	11	11
		सहभागी कृषि सेवा केंद्र धारक संख्या	883	707	1591	1329	1175	302	1000	1158	1200	1194	550	387
८	ऊस क्षेत्रामध्ये सेंद्रिय कर्ब वाढीसाठी काढणीनंतर ऊसाचे पाचट जागेवर कुजवणे	हेक्टर	2920	2347	11600	8542	24425	9178	200	218	5245	7860	1100	602
		कल्चरवापर (लि./kg.)	5012	3194	1394	1596	12625	3259	2000	2180	31450	26115	2750	1052
९	नत्र खताचा दुसरा हप्ता जमिनीत न टाकता 2 टक्के युरीया फवारणीद्वारे करणे	हेक्टर	2515	1350	5650	95	2135	1669	900	0	11430	0	3300	230
१०	व्हर्मीकंपोस्ट युनिट मधुन गांडूळखत निर्मिती व नाडेप युनिटमधुन कंपोस्ट खत निर्मिती करून रासायनिक खतांची मागणी कमी करणे	व्हर्मीकंपोस्ट युनिट संख्या	1183	708	1405	437	1371	489	336	211	1512	560	660	561
		नाडेप युनिट संख्या	1101	486	1400	330	1415	336	336	86	1562	627	550	478
११	रासायनिक खतांचा वापर कमी करण्यासाठी विविध योजनांतर्गत प्रशिक्षण व प्रात्यक्षिकांचे आयोजन	प्रशिक्षण वर्ग संख्या	359	320	746	500	696	458	27	30	60	124	66	109
		प्रात्यक्षिक संख्या	495	438	1922	1072	1208	653	900	1306	2816	194	660	509
१२	शेतक-यांच्या मोबाईलवर कृषिक App इंस्टॉल करणे	शेतकरी संख्या	11000	1241	14000	1914	29000	2198	13530	3168	10400	1820	13800	1423
	अहवाल अद्यावत केल्याचा दिनांक		15.07.2021		15.07.2021		15.07.2021		19.07.2021		19-07-2021		16.07.2021	

रासायनिक खत बचतीच्या विशेष मोहिमेंतर्गत विविध तंत्रज्ञानाद्वारे केलेल्या कार्यवाहीचा तपशिल (दि. 19.07.2021 अखेर)														
अ.क्र	तपशील	परिमाण	लातूर		उस्मानाबाद		नांदेड		परभणी		हिंगोली		बुलढाणा	
			लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य
1	2	3	40	41	42	43	44	45	46	47	48	49	50	51
१	प्रत्येक गावात जमिन सुपिकता निर्देशांक फलक प्रदर्शित करणे	गावे संख्या	943	943	734	734	1625	1625	841	841	705	705	1429	1429
२	जमिन आरोग्य पत्रिका/जमिन सुपिकता निर्देशांक आधारित खतांचा वापर	शेतकरी संख्या	94300	30000	18350	11250	16250	9140	7260	6606	4620	4250	354600	294979
३	प्रदर्शित फलकाचे गावातील पदाधिकारी व शेतकरी यांच्या समवेत वाचन करून मार्गदर्शन सभेचे आयोजन करणे	सभा संख्या	943	943	734	734	1625	1625	841	841	705	705	1429	1503
४	बियाण्यास जैविक खतांची बिज प्रक्रिया करणे	शेतकरी संख्या	47150	35000	73400	30320	146250	123450	7260	20349	4620	13480	310000	215807
		हेक्टर	18860	14000	73400	28504	15000	12890	7260	18741	4620	11370	288000	245843
५	हिरवळीच्या खतांचे बियाणे वितरित करणे	शेतकरी संख्या	0	0	0	0	0		50	0	25	0	0	0
		हेक्टर	0	0	0	0	0		20	0	10	0	0	0
६	युरिया खताची ५० टक्के बचत होण्यासाठी भात क्षेत्राकरिता युरिया ब्रिकेटचा वापर करण्यासाठी उत्पादन व वितरण करणे	ब्रिकेट यंत्र संख्या	0	0	0	0	0		0	0	0	0	0	0
		उत्पादन (क्वि)	0	0	0	0	0		0	0	0	0	0	0
		हेक्टर	0	0	0	0	0		0	0	0	0	0	0
7	ज्या तालुक्यात युरिया खताचा वापर जास्त आहे अशा तालुक्यातील कृषि सेवा केंद्र चालकांना प्रशिक्षण देऊन युरिया मागणी १० टक्के पर्यंत कमी करणे .	प्रशिक्षण संख्या	10	10	1	1	16	16	1	1	1	1	13	13
		सहभागी कृषि सेवा केंद्र धारक संख्या	951	951	50	32	450	560	50	50	50	25	765	765
८	ऊस क्षेत्रामध्ये सेंद्रिय कर्ब वाढीसाठी काढणीनंतर ऊसाचे पाचट जागेवर कुजवणे	हेक्टर	56000		10000	2523	1634	1260	100	80	50	45	0	0
		कल्चरवापर (लि./kg.)	140000	0	15000	3604	4085	3100	100	80	50	45	0	0
९	नत्र खताचा दुसरा हप्ता जमिनीत न टाकता 2 टक्के युरीया फवारणीद्वारे करणे	हेक्टर	102396	0	3000	0	12336		5000	0	1060	0	57600	0
१०	व्हर्मीकंपोस्ट युनिट मधून गांडूळखत निर्मिती व नाडेप युनिटमधून कंपोस्ट खत निर्मिती करून रासायनिक खतांची मागणी कमी करणे	व्हर्मीकंपोस्ट युनिट संख्या	9430	1310	1320	62	372	155	110	28	30	15	1300	371
		नाडेप युनिट संख्या	9430	1310	1320	0	372	151	110	10	30	15	1600	311
११	रासायनिक खतांचा वापर कमी करण्यासाठी विविध योजनांतर्गत प्रशिक्षण व प्रात्यक्षिकांचे आयोजन	प्रशिक्षण वर्ग संख्या	709	5	3493	2040	64	72	22	22	14	14	700	585
		प्रात्यक्षिक संख्या	4600	10	3493	2040	800	780	110	110	70	70	260	241
१२	शेतक-यांच्या मोबाईलवर कृषिक App इंस्टॉल करणे	शेतकरी संख्या	10000	1619	12500	1893	8500	1404	7260	790	4620	514	3900	1791
	अहवाल अद्यावत केल्याचा दिनांक		12-7-2021		12.07.2021		16.07.2021		15.07.21		15.07.21		15.07.2021	

रासायनिक खत बचतीच्या विशेष मोहिमेंतर्गत विविध तंत्रज्ञानाद्वारे केलेल्या कार्यवाहीचा तपशिल
(दि. 19.07.2021 अखेर)

अ.क्र	तपशील	परिमाण	अकोला		वाशिम		अमरावती		यवतमाळ		वर्धा		नागपुर	
			लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य
1	2	3	52	53	54	55	56	57	58	59	60	61	62	63
१	प्रत्येक गावात जमिन सुपिकता निर्देशांक फलक प्रदर्शित करणे	गावे संख्या	992	992	789	789	1976	1976	1625	1625	1365	1365	1824	1824
२	जमिन आरोग्य पत्रिका/जमिन सुपिकता निर्देशांक आधारित खतांचा वापर	शेतकरी संख्या	317350	396688	158906	114669	215000	62268	23400	16021	20400	9064	18240	10399
३	प्रदर्शित फलकाचे गावातील पदाधिकारी व शेतकरी यांच्या समवेत वाचन करून मार्गदर्शन सभेचे आयोजन करणे	सभा संख्या	992	992	789	789	1976	1976	1625	1625	1365	1365	1824	953
४	बियाण्यास जैविक खतांची बिज प्रक्रिया करणे	शेतकरी संख्या	317350	396688	125865	122738	50000	19275	10500	7066	10200	7608	18240	10185
		हेक्टर	483291	604115	129178	128216	40800	24963	21000	2968	2040	1390	36480	6836
५	हिरवळीच्या खतांचे बियाणे वितरीत करणे	शेतकरी संख्या	0	0	0	0	408	7	420	1479	2448	0	875	15
		हेक्टर	0	0	0	0	408	10	420	760	1020	0	350	25
६	युरिया खताची ५० टक्के बचत होण्यासाठी भात क्षेत्राकरिता युरिया ब्रिकेटचा वापर करण्यासाठी उत्पादन व वितरण करणे	ब्रिकेट यंत्र संख्या	0	0	0	0	0	0	0	0	0	0	4	0
		उत्पादन (क्वि)	0	0	0	0	0	0	0	0	0	0	6000	0
		हेक्टर	0	0	0	0	0	0	0	0	0	0	3529	0
7	ज्या तालुक्यात युरिया खताचा वापर जास्त आहे अशा तालुक्यातील कृषि सेवा केंद्र चालकांना प्रशिक्षण देऊन युरिया मागणी १० टक्के पर्यंत कमी करणे .	प्रशिक्षण संख्या	7	7	58	58	14	13	16	14	8	8	7	14
		सहभागी कृषि सेवा केंद्र धारक संख्या	714	420	354	418	280	500	800	540	1517	674	70	333
८	ऊस क्षेत्रामध्ये सेंद्रिय कर्ब वाढीसाठी काढणीनंतर ऊसाचे पाचट जागेवर कुजवणे	हेक्टर	0	0	40	40	0	0	0	0	230	207	400	10
		कल्चरवापर (लि./kg.)	0	0	30	30	0	0	0	0	6.9	6.21	1600	40
९	नत्र खताचा दुसरा हप्ता जमिनीत न टाकता 2 टक्के युरीया फवारणीद्वारे करणे	हेक्टर	158675	0	125406	1975	240000	4042	35000	0	10200	835	14250	0
१०	व्हर्मीकंपोस्ट युनिट मधुन गांडूळखत निर्मिती व नाडेप युनिटमधुन कंपोस्ट खत निर्मिती करून रासायनिक खतांची मागणी कमी करणे	व्हर्मीकंपोस्ट युनिट संख्या	703	552	499	138	2040	237	4559	467	1020	41	120	57
		नाडेप युनिट संख्या	1050	515	777	173	1224	471	4559	1709	408	12	345	67
११	रासायनिक खतांचा वापर कमी करण्यासाठी विविध योजनांतर्गत प्रशिक्षण व प्रात्यक्षिकांचे आयोजन	प्रशिक्षण वर्ग संख्या	350	350	1656	1572	408	327	322	322	97	75	130	94
		प्रात्यक्षिक संख्या	210	210	1122	1090	2040	1600	350	350	1504	844	130	91
१२	शेतक-यांच्या मोबाईलवर कृषिक App इंस्टॉल करणे	शेतकरी संख्या	10500	2091	7420	1732	2800	1983	2400	853	5100	2347	6500	3706
	अहवाल अद्यावत केल्याचा दिनांक		15.07.2021		15-07-2021		15.07.2021		25.06.2021		15.07.2021		15.07.2021	

रासायनिक खत बचतीच्या विशेष मोहिमेंतर्गत विविध तंत्रज्ञानाद्वारे केलेल्या कार्यवाहीचा तपशील (दि. 19.07.2021 अखेर)													
अ.क्र	तपशील	परिमाण	भंडारा		गां०ंदिया		चंद्रपुर		गडचिरोली		एकुण महाराष्ट्र राज्य		टक्केवारी
			लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	लक्षांक	साध्य	
1	2	3	64	65	66	67	68	68	70	71	72	73	74
१	प्रत्येक गावात जमिन सुपिकता निर्देशांक फलक प्रदर्शित करणे	गावे संख्या	857	857	924	924	1792	1792	1664	1664	41,696	41,633	100
२	जमिन आरोग्य पत्रिका/जमिन सुपिकता निर्देशांक आधारीत खतांचा वापर	शेतकरी संख्या	21000	7174	26525	1975	72200	6230	16640	7070	17,94,494	12,19,825	68
३	प्रदर्शित फलकाचे गावातील पदाधिकारी व शेतकरी यांच्या समवेत वाचन करून मार्गदर्शन सभेचे आयोजन करणे	सभा संख्या	857	857	924	924	1792	897	1664	1076	41,847	39,082	93
४	बियाण्यास जैविक खतांची बिज प्रक्रीया करणे	शेतकरी संख्या	2400	3200	28228	4500	72200	6145	38000	10563	17,60,012	13,16,257	75
		हेक्टर	900	1210	12428	950	92600	7278	8500	2984	14,41,498	12,42,650	86
५	हिरवळीच्या खतांचे बियाणे वितरीत करणे	शेतकरी संख्या	1700	1700	4860	0	400	135	1800	558	47,167	9,675	21
		हेक्टर	680	680	3940	0	400	135	600	360	23,420	4,422	19
६	युरिया खताची ५० टक्के बचत होण्यासाठी भात क्षेत्राकरिता युरिया ब्रिकेटचा वापर करण्यासाठी उत्पादन व वितरण करणे	ब्रिकेट यंत्र संख्या	12	9	8	7	8	5	10	11	117	84	72
		उत्पादन (क्वि)	1972	2584	3578	3026	10000	0	12000	1850	49,211	19,628	40
		हेक्टर	1127	1432.3	3177	70	8000	0	12000	1230	41,105	5,291	13
7	ज्या तालुक्यात युरिया खताचा वापर जास्त आहे अशा तालुक्यातील कृषि सेवा केंद्र चालकांना प्रशिक्षण देऊन युरिया मागणी १० टक्के पर्यंत कमी करणे .	प्रशिक्षण संख्या	7	7	34	13	21	4	12	8	543	439	81
		सहभागी कृषि सेवा केंद्र धारक संख्या	752	752	644	200	574	168	450	236	23,667	18,108	77
८	ऊस क्षेत्रामध्ये सेंद्रिय कर्ब वाढीसाठी काढणीनंतर ऊसाचे पाचट जागेवर कुजवणे	हेक्टर	0	0	275	0	0	0	0	0	1,87,594	45,822	24
		कल्चरवापर (लि./kg.)	0	0	475	0	0	0	0	0	4,39,411	59,803	14
९	नत्र खताचा दुसरा हप्ता जमिनीत न टाकता 2 टक्के युरीया फवारणीद्वारे करणे	हेक्टर	2320	0	17285	0	92600	0	0	0	10,63,448	50,061	5
१०	व्हर्मीकंपोस्ट युनिट मधुन गांडुळखत निर्मिती व नाडेप युनिटमधुन कंपोस्ट खत निर्मिती करून रासायनिक खतांची मागणी कमी करणे	व्हर्मीकंपोस्ट युनिट संख्या	1763	1763	173	154	100	23	200	58	40,846	12,954	32
		नाडेप युनिट संख्या	967	967	581	142	100	12	200	77	34,554	9,450	27
११	रासायनिक खतांचा वापर कमी करण्यासाठी विविध योजनांतर्गत प्रशिक्षण व प्रात्यक्षिकांचे आयोजन	प्रशिक्षण वर्ग संख्या	131	155	313	240	364	23	12	19	14,660	10,728	73
		प्रात्यक्षिक संख्या	2150	1925	1880	780	2056	532	24	16	40,672	24,076	59
१२	शेतक-यांच्या मोबाईलवर कृषिक App इंस्टॉल करणे	शेतकरी संख्या	2570	2478	4727	5079	6254	2923	7550	1588	3,76,005	63,229	17
	अहवाल अद्यावत केल्याचा दिनांक		15.07.2021		12.07.2021		15-07-2021		14.07.2021		19.07.2021		

Annexure-11

खरीप २०२१ हंगामात शेतकऱ्यांच्या बांधावर रासायनिक खते पुरवठा अहवाल दि. १९.०७.२०२१				
अ.क्र.	जिल्हा	बांधावर खत पुरविण्यासाठी कार्यरत गट संख्या	बांधावर खत पुरविण्यात आलेले शेतकरी संख्या	बांधावर खत पुरविण्यात रासायनिक खत मे.टन
1	ठाणे	368	7126	556.20
2	पालघर	1071	7124	586.71
3	रायगड	341	8025	712.66
4	रत्नागिरी	425	15088	1419.85
5	सिंधुदुर्ग		1938	361.00
कोकण विभाग		2205	39301	3636.42
6	नाशिक	2087	39036	7768
7	धुळे	1661	20878	6898.95
8	नंदुरबार	345	14560	2426
9	जळगाव	442	4370	3470.65
नाशिक विभाग		6740	78844	20564
10	अहमदनगर	103	976	607
11	पुणे	4	1050	368
12	सोलापूर	692	3763	2210
पुणे विभाग		799	5789	3185
13	सातारा	382	6650	2758
14	सांगली	684	6254	3028
15	कोल्हापूर	990	5640	1377
कोल्हापूर विभाग		2056	18544	7163
16	औरंगाबाद	230	2169	1953
17	जालना	127	3162	1953
18	बीड	447	4888	3403
औरंगाबाद विभाग		3850	10219	7309
19	लातूर	496	5138	2709
20	ऊस्मानाबाद	958	2570	2910
21	नांदेड	3471	6840	3394
22	परभणी	3628	5012	2856
23	हिंगोली	758	890	920
लातूर विभाग		9311	20450	12789
24	बुलडाणा	1158	20483	10435
25	अकोला	572	85800	1851
26	वाशिम	382	3549	452
27	अमरावती	585	5569	354
28	यवतमाळ	121	5687	517
अमरावती विभाग		2818	121088	13608
29	वर्धा	146	1271	1200
30	नागपूर	259	2413	1572.25
31	भंडारा	1187	3278	915
32	गोंदिया	11	96	57
33	चंद्रपूर	120	1212	584
34	गडचिरोली	127	1238	398
नागपूर विभाग		1850	9508	4726
महाराष्ट्र एकूण		29629	303743	72980

ब- बीज प्रक्रिया मोहिम अंतर्गत विविध प्रसार माध्यमांद्वारे केलेल्या जनजागृतीबाबतचा तपशील

जिल्हे	जिल्हास्तरीय प्रशिक्षण संख्या	तालुका स्तरीय प्रशिक्षण झालेल्या तालुक्यांची संख्या	बीज प्रक्रिया मोहिम झालेल्या तालुक्यांची संख्या	बीज प्रक्रिया मोहिम कालावधीची माहिती भरलेल्या तालुक्यांची संख्या	तालुका निहाय आयोजित प्रात्यक्षिक कार्यशाळा संख्या	शेतीशाळामध्ये आयोजित प्रात्यक्षिक संख्या	सहभागी शेतकरी संख्या	दूरदर्शन प्रसारणे (संख्या)	आकाशवाणी प्रसारणे (संख्या)	अन्य इलेक्ट्रॉनिक माध्यमे (संख्या)	भितीपत्रके (संख्या)	वृत्तपत्र बातम्या (संख्या)	व्हॉट्सअप संदेश (संख्या)	युट्युब प्रसारण (संख्या)
ठाणे	0	3	5	5	213	72	1868	0	0	0	485	2	1842	0
पालघर	0	8	8	8	272	821	18676	0	0	0	2050	28	8101	6
रायगड	0	15	15	15	1487	331	17058	0	0	22	3114	137	15499	16
रत्नागिरी	2	9	9	9	2102	478	22323	0	0	6	1583	41	9090	37
सिंधुदुर्ग	0	8	8	8	209	388	4249	0	0	43	5920	58	22607	12
नाशिक	0	1	15	15	868	1005	10509	3	0	59	2455	68	15404	37
धुळे	0	0	4	4	0	267	6020	0	0	25	5370	158	10700	15
नेंदूरबार	1	6	5	6	6	370	5691	0	2	15	1640	46	687	13
जळगाव	5	15	15	15	146	399	5743	0	2	27	3510	84	11860	10
अहमदनगर	14	13	7	14	59	97	810	0	1	103	78400	14	275	6
पुणे	1	8	12	12	71	306	2576	0	5	0	5360	62	28681	4
सोलापूर	11	11	11	11	0	1016	5116	1	5	118	10056	80	78880	23
सातारा	0	1	10	9	3168	1254	8195	0	0	16	936	35	7641	31
सांगली	10	9	5	10	385	369	9993	0	0	2616	2924	102	28157	45
कोल्हापूर	12	11	12	12	870	314	4695	3	5	647	6572	148	2598	29
औरंगाबाद	0	9	9	9	2476	238	27359	5	0	6082	1751	482	157551	94
जालना	0	0	8	7	6618	0	12727	27	305	100	3019	118	11045	0
बीड	0	0	11	11	11	272	4653	0	0	20	306	132	24264	27
लातूर	10	10	10	10	2386	7	22753	2	3	49	10582	119	9049	179
उस्मानाबाद	8	8	8	8	1507	0	9633	1	1	11	47	33	765	1
नांदेड	16	14	16	16	8192	0	79017	0	24	1330	5350	547	2283	47
परभणी	3	8	9	1	189	0	0	0	12	9	1000	18	205	0
हिंगोली	2	5	5	5	561	34	9464	0	0	5	2444	59	961	15
बुलडाणा	13	13	13	13	404	378	5863	0	0	0	121	23	4307	6
अकोला	7	7	7	7	1379	224	7245	2	2	19	29200	35	153600	4
वाशिम	0	6	6	6	311	156	4051	640	2	43	6500	255	96823	6
अमरावती	0	8	13	14	7645	215	53233	1	0	24	9500	144	112273	10
यवतमाळ	16	16	16	16	5769	192	16566	0	0	2	6800	43	21422	2
वर्धा	8	8	8	8	625	43	6415	0	0	0	1181	53	3304	43
नागपूर	13	13	13	13	2559	196	15962	1	0	32	1617	46	2676	20
भंडारा	7	7	7	7	857	155	11099	0	2	0	1752	21	19490	8
गोंदिया	8	8	8	8	1193	115	12802	0	0	1	3652	12	5603	5
चंद्रपूर	0	15	15	0	26	229	4095	0	4	7	13297	17	663	22
गडचिरोली	0	11	11	11	536	2141	3892	0	0	19	1624	42	3857	16
एकूण	167	284	334	323	53100	12082	430351	686	375	11450	230118	3262	872163	789

बीबीएफ तंत्रज्ञान वापर मोहीम (दि.१९ जुलै, २०२१)

बीबीएफ व मृत स-यांकरिता जिल्ह्यांकडून ठरवण्यात आलेल्या एकूण ५२४५९४ हेक्टर लक्षांकापैकी आतापर्यंत ४६४८१९ हे. (८८.६०%) क्षेत्रावर बीबीएफ तंत्रज्ञानाचा अवलंब केल्याचे दिसून येते.

- धुळे, बीड, बुलढाणा, अकोला, वाशिम, अमरावती व नागपूर या जिल्ह्यांमध्ये लक्षांकापेक्षा १०० टक्क्यांहून अधिक पेरणी झाल्याचे दिसून येते. तसेच, नांदेड जिल्ह्यात लक्षांकापैकी ९९ टक्के पेरणी तंत्रज्ञानाचा अवलंब करून केल्याचे दिसून येते.
- उर्वरित सर्व जिल्ह्यांमध्ये प्रगती अत्यंत असमाधानकारक आहे - नाशिक (७.६२%), अहमदनगर (१८.३४ %), जळगाव (२०.८४ %), जालना (२३.४२%), उस्मानाबाद (२७%), सोलापूर (२७.७० %), वर्धा (२८.३%), कोल्हापूर (३०.२८ %), चंद्रपूर (३०.४%), औरंगाबाद (३३.२१%), नंदूरबार (३८%), यवतमाळ (३८ %), पुणे (३९.४६ %), लातूर (४२.४८%), सांगली (५७.१९ %) सातारा (५८.६८ %), हिंगोली (६२.७१ %) व परभणी (७०.४९%),

Annexure-14

सन 2021-22 : बी.बी.एफ. (रुंद सरी वरंबा) तंत्रज्ञान वापर मोहीमेचा जिल्हानिहाय प्रगती अहवाल (दि. 19/07/2021)

अ. क्र.	बाब	नाशिक	धुळे	नंदूरबार	जळगाव	अहमदनगर	पुणे	सोलापूर	सातारा	सांगली	कोल्हापूर	औरंगाबाद	जालना	बीड	लातूर	उस्मानाबाद	नांदेड	परभणी	हिंगोली	बुलढाणा	अकोला	वाशिम	अमरावती	यवतमाळ	वर्धा	नागपूर	चंद्रपूर	एकूण	
1	उपलब्ध बी.बी.एफ. पेरणी यंत्राची संख्या	455	223	141	70	389	935	108	525	168	47	482	192	163	177	217	307	247	47	242	160	75	87	274	58	46	41	5876	
2	बी.बी.एफ. व मृत सन्याकरीता ठरविण्यात आलेला लक्षांक (हेक्टर)	6978	2967	2235	3200	23860	13529	20064	5381	4782	2100	7720	12300	4850	27300	36300	80200	9600	3012	19765	4000	3390	44880	24336	71120	40725	50000	524594	
3	बी बी एफ यंत्राद्वारे पेरणी क्षेत्र (हे.)	सोयाबीन	125	197	216	202	866	1746	2640	2568	430	498	889	2674	3845	11286	9131	55905	2118	1315	5284	2969	2600	12087	11688	3452	2211	1951	138892
		भुईमुग	0	5	10	0	38	1054	28	30	40	0	101	0	36	0	0	0	0	0	4	0	0	1	5	0	0	0	1352
		तूर	330	466	40	5	279	45	323	0	50	0	625	14	0	2	40	0	152	0	900	233	115	477	994	1306	2252	8	8655
		कापूस	0	0	87	338	205	0	0	0	0	0	312	15	0	0	900	0	0	0	0	25	0	1112	1150	4326	60283	4202	72955
		एकूण	455	668	353	545	1388	2845	2991	2598	520	498	1927	2703	3881	11288	10071	55905	2270	1315	6188	3227	2715	13677	13837	9084	64746	6161	221855
4	पारंपारिक पेरणी यंत्राद्वारे पेरणीनंतर मृत सरी काढलेले क्षेत्र (हे.)	सोयाबीन	12	17	50	59	1110	1994	1228	597	2188	138	171	178	2610	512	52	24060	3680	574	88944	605	1760	49659	9275	7300	17769	6205	220746
		भुईमुग	0	3	22	0	93	483	83	0	7	0	20	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	710
		तूर	65	94	26	7	1062	17	1241	0	20	0	225	0	2	0	7	0	126	0	3699	655	325	708	915	1882	356	7	11439
		कापूस	0	4319	415	56	719	0	16	0	0	0	221	0	0	0	0	0	710	0	10385	500	0	3449	3300	1922	1833	2873	30718
		एकूण	77	4433	513	122	2983	2494	2567	597	2215	138	637	178	2612	512	59	24060	4516	574	103028	1760	2085	53816	13490	11104	19958	9085	263613
एकूण बी बी एफ तंत्रज्ञानाचा अवलंब केलेले क्षेत्र (हे.) (अ.क्र. २ +3)	सोयाबीन	137	176	266	261	1978	3740	3868	3128	2618	636	1060	2852	6197	11732	9183	79750	5778	1889	93484	3071	4360	61746	7960	10752	19979	8156	344755	
	भुईमुग	0	8	32	0	131	1537	111	30	47	0	121	0	36	0	0	0	0	0	4	0	0	1	0	0	0	0	2057	
	तूर	395	475	66	12	1344	62	1564	0	70	0	850	14	2	2	47	0	278	0	4594	894	440	1185	680	3188	2498	15	18675	
	कापूस	0	4319	502	394	924	0	16	0	0	0	533	15	0	0	900	0	710	0	9885	515	0	4561	620	6248	62116	7075	99333	
	एकूण	532	4978	866	667	4376	5339	5558	3158	2735	636	2564	2881	6235	11734	10130	79750	6766	1889	107967	4480	4800	67493	9260	20188	84593	15246	464819	
ब) प्रचार व प्रसिद्धी तपशील																													
1	बी.बी.एफ.पेरणी यंत्रचालकाचे प्रशिक्षण (संख्या)	73	65	76	25	64	125	56	36	116	2	106	13	75	146	36	81	106	16	288	30	99	70	19	48	79	12	1862	
	त्यास उपस्थित यंत्रचालक/यंत्र धारक (संख्या)	354	238	2141	113	381	679	358	182	140	10	495	101	284	759	360	280	236	111	770	144	236	72	150	231	184	35	9044	
2	बी.बी.एफ. शेतकरी प्रशिक्षण /बैठक (संख्या)	228	202	109	170	171	572	203	235	325	45	622	984	681	258	165	342	515	625	1255	1311	399	1331	482	609	252	131	12222	
	त्यास उपस्थित शेतकरी (संख्या)	3560	2063	2462	1383	1098	3427	3240	1152	3084	2761	6936	12662	7760	2542	2974	2543	5209	6430	13336	11799	6763	8838	3070	3670	2865	1458	123085	
3	सार्वजनिक माध्यमाद्वारे प्रसारण (दूरदर्शन / आकाशवाणी) संख्या	49	1	200	44	0	49	75	5	5	9	78	2852	935	3	1	28	2	4	0	4	28	0	3	3	0	476	4853	
4	अन्य इलेक्ट्रॉनिक माध्यमे (युट्युब, Whatsapp संदेश इ.) (संख्या)	2015	3312	1756	2056	1186	13146	27157	1021	2882	739	56333	13	6563	294	940	720	195	784	95122	23910	48849	118148	15185	2004	2454	286	427070	
5	भित्तीपत्रके / घडीपत्रिका / माहिती पत्रक, इ. (संख्या)	692	1173	1171	1576	20710	2657	6239	960	790	25	2742	391	10068	10449	12900	5000	1923	1175	12820	3376	13200	11710	12090	4115	1792	4508	144252	
6	वृत्तपत्रे बातम्या	65	96	38	53	23	69	136	48	53	16	165	95	238	133	89	622	61	52	51	0	42	117	43	28	18753	26	21112	

PMKSY-Per Drop More Crop (Micro Irrigation) - 2020-21
Achivement Status as on (16.07.2021) (Rs. In Cr.)

Sr No	Particulars	Central / State	Total
1	AAP Submitted	Central	400.00
		State	267.00
		Total	667.00
2	Budgetory Prov.	Central	348.00
		State	226.00
		Total	574.00
3	Sanction Prog.	Central	300.00
		State	200.00
		Total	500.00
4	Available Grant	Central	268.40
		State	135.85
		Total	404.25
5	Awaited from GoM	Central	31.60
		State	64.15
		Total	95.75
6	Lottary Allocation	430*150	645.47
7	Amount Alloted for Lottery	Central	387.28
		State	258.19
		Total	645.47
8	Selected in Lottery		1,96,231
9	Presanction Given (No.)		74830
10	Invoice Received (No)		34947
11	Physical verification Done (No.)		19253
12	Subsidy Released Benificieries (No.)		8003
13	Expenditure RS in lakh		1556.73

प्रधानमंत्रि कृषि ससचाई योजना प्रगत थेंब अधक पीक सुक्ष्म ससचन काययक्रम

➤ सन 2019-20 - अनुदान े लाभार्थी 199262, रु 516.92 कोटी, हे रहे.

षदलक्ष1703

➤ सन २०२०-२१ साठी मंजूर रु 500.00 कोटीपै कीरु 404.25 कोटी षनधी प्राप्त असुन सदर षनधीमधुन सन 2019-20 मधील प्रलभत प्रकरणे षनकाली काढण्यासाठी रु 69.20 कोटी खचय.

➤ सन 2020-21 मधील मंजूर काययक्रमापै कीरु 95.75 कोटी षनधी शासनाकडे प्रलभत

➤ महाषडबीटी पोटयल वर रु 645.47 कोटी षनधीचा लक्षां क षजल्हा व तालकाषनहाय दशयषवण्यात आला आहे. आजअखेर 456449 अजय प्राप्त लेखसुन षद 05.02.2021 , 22.03.2021 , 27.05.2021 , 08.06.2021 व २१.०६.२०२१ रोजी सोडतीत षनवड लालक्ष्या 196231 पै की 83934 शे तक्यां नीकागदपत्र अपलोड केली असुन त्यापै की 74830 शे तक यां नामुवसं मतीषदली आहे. त्यापै की 34947 शे तक्यां नीसं चखसवुन दे यके अपलाड

केली आहेत. मोका या 8003 शे तक्यां नअनुदान षवतरण

तपासणी लाल्करण्यात आले

आहे.

➤ सन 2020-21 मधील शे तक्यां नअनुदान षवतरण करण्यासाठी रु 277.92

कोटी षनधी षजल्हा स्तरावर षवतरीत

- सन २०१९-२० मध्ये मंजुरी षदल्यानुसार म्ु ख्मंत्री शाश्वत कृ ष षोजनेअतगयत

के न्द्र शासनाच्या सुचने षुस्मार MIF अतगयत dedicated Mirco Irrigation Fund

NABARD कडुन कजय घे ण्यासाठीाज्य शासनास सन 2019-20 व 2020-21 करीता

रक्कम रु 581.10 कोटीचा प्रस्ताव सादर

Pradhan Mantri Krishi Sinchayee Yojana - Per Drop More Crop (Micro-irrigation Component) Date 16.07.2021

Sr No	District	Selected in Lottery	Farmer Doc Upload Pending	Farmer Doc Uploaded	CAO Doc Scrutiny Pending	CAO Doc Scrutiny Done	TAO Doc Scrutiny Pending	TAO Doc Scrutiny Done / Pre-sanction Issued	Farmer Invoice Upload Pending	Farmer Invoice Uploaded	CAO Invoice Scrutiny Pending	CAO Invoice Scrutiny Done	TAO Invoice Scrutiny Pending	TAO Invoice Scrutiny Done	AS Phy. Verif./ MB Recording Pending	AS Phy. Verif./ MB Recording Done	CAO Scrutiny of Phy. Verif./ MB Recording Pending	CAO Scrutiny of Phy. Verif./ MB Recording Done	TAO Scrutiny of Phy. Verif./ MB Recording Pending	TAO Scrutiny of Phy. Verif./ MB Recording Done	Approved for Payment	Rejected Applications	Payment Pending (Non-Aadhaar Profile/ IFSC Code Issue)	Payment In Process	Fund Disbursed	Canceled Applications
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27
1	Ahmednagar	17,602	7,434	8,259	525	7,734	490	7,244	4,901	2759	247	2512	125	2387	1123	1264	161	1103	55	1048	1048	214	111	529	408	1279
2	Akola	3,585	1875	1379	182	1197	26	1171	689	546	28	518	12	506	214	292	9	283	19	264	264	100	4	85	175	167
3	Amravati	6,420	2,993	2,994	458	2536	218	2318	1356	1043	82	961	36	925	376	549	27	522	47	475	475	190	27	185	263	162
4	Aurangabad	9,855	5,364	3,408	359	3,049	51	2,998	2,023	1187	163	1024	117	907	412	495	38	457	11	446	446	245	35	191	220	625
5	Beed	13,621	6,562	5,786	242	5,544	90	5,454	3,764	2226	90	2136	65	2071	808	1263	41	1222	63	1159	1159	421	147	249	763	315
6	Bhandara	364	38	93	13	80	0	80	28	55	1	54	0	54	5	49	1	48	2	46	46	3	4	11	31	227
7	Buldana	13,089	5,528	5,895	329	5,566	178	5,388	2,898	2803	243	2560	58	2502	817	1685	86	1599	54	1545	1545	520	59	819	667	833
8	Chandrapur	2,265	1189	700	145	555	15	540	379	185	24	161	4	157	59	98	1	97	5	92	92	46	5	34	53	306
9	Dhule	3,560	690	1,668	79	1,589	20	1,569	605	1013	56	957	14	943	203	740	6	734	13	721	721	10	41	203	477	1143
10	Gadchiroli	404	232	58	14	44	1	43	32	13	0	13	0	13	1	12	0	12	2	10	10	4	1	1	8	108
11	Gondiya	371	113	79	14	65	0	65	36	29	6	23	1	22	8	14	0	14	0	14	14	11	1	5	8	168
12	Hingoli	5,107	2,303	2,372	328	2,044	44	2000	1170	957	90	867	48	819	272	547	3	544	64	480	480	179	30	333	117	126
13	Jalgaon	4,934	1,588	2,753	124	2,629	23	2,606	768	1963	77	1886	44	1842	473	1369	72	1297	85	1212	1212	250	49	916	247	218
14	Jalna	13,260	7,651	3,628	569	3,059	73	2,986	2,248	1117	319	798	58	740	483	257	15	242	53	189	189	1185	13	151	25	417
15	Kolhapur	1196	468	647	72	575	19	556	195	371	18	353	6	347	60	287	8	279	37	242	242	10	10	144	88	61
16	Latur	7,576	3,809	3,187	113	3,074	94	2,980	1,820	1475	62	1413	90	1323	613	710	89	621	172	449	449	160	34	206	209	105
17	Nagpur	2,905	1676	1059	67	992	14	978	546	490	22	468	10	458	84	374	7	367	9	358	358	30	56	90	212	82
18	Nanded	7,358	3,986	2,921	279	2,642	38	2,604	1,765	982	144	838	31	807	449	358	55	303	26	277	277	176	15	120	142	132
19	Nandurbar	5,344	1,362	1,589	292	1297	25	1272	1134	195	19	176	0	176	33	143	0	143	0	143	143	147	22	32	89	2189
20	Nashik	8,772	2,059	4,617	145	4,472	86	4,386	2,203	2312	272	2040	287	1753	410	1343	32	1311	73	1238	1238	105	100	458	680	1861
21	Osmanabad	11,816	5,892	5,024	247	4,777	73	4,704	2,806	2290	65	2225	2	2223	796	1427	45	1382	94	1288	1288	346	98	734	456	162
22	Palghar	365	132	116	6	110	3	107	80	28	4	24	0	24	3	21	0	21	0	21	21	6	5	10	6	110
23	Parbhani	7,469	3,560	3,339	286	3,053	42	3,011	2,198	1010	136	874	35	839	535	304	40	264	57	207	207	248	19	151	37	125
24	Pune	4,587	1,736	2,170	171	1,999	64	1,935	1,162	1003	124	879	23	856	208	648	19	629	60	569	569	108	18	64	487	343
25	Raigarh	182	66	57	5	52	2	50	40	10	1	9	0	9	1	8	0	8	0	8	8	1	0	0	8	58
26	Ratnagiri	164	64	66	7	59	5	54	23	31	3	28	0	28	2	26	2	24	0	24	24	0	4	12	8	34
27	Sangli	7,951	3,536	3,703	215	3,488	117	3,371	1,702	1854	117	1737	36	1701	644	1057	50	1007	95	912	912	69	57	664	191	458
28	Satara	2,840	1547	1021	161	860	125	735	496	317	53	264	12	252	69	183	10	173	22	151	151	26	4	50	97	167
29	Sindhudurg	166	56	34	2	32	0	32	23	12	3	9	0	9	1	8	1	7	0	7	7	0	0	0	7	73
30	Solapur	16,527	5,912	7,992	484	7,508	255	7,253	4,255	3328	262	3066	235	2831	701	2130	36	2094	107	1987	1987	183	164	615	1208	2110
31	Thane	140	18	65	13	52	0	52	30	25	2	23	0	23	2	21	0	21	0	21	21	4	3	5	13	50
32	Wardha	3,187	1676	1160	82	1078	18	1060	600	562	44	518	5	513	229	284	12	272	22	250	250	84	28	74	148	165
33	Washim	6,414	2,274	3,350	445	2,905	125	2,780	1,310	1590	208	1382	75	1307	599	708	28	680	37	643	643	171	128	203	312	499
34	Yavatmal	6,835	3,696	2,745	269	2,476	28	2,448	1426	1166	60	1106	47	1059	480	579	34	545	39	506	506	103	30	333	143	147
Total		1,96,231	87,085	83,934	6,742	77,192	2,362	74,830	44,711	34,947	3,045	31,902	1,476	30,426	11,173	19,253	928	18,325	1,323	17,002	17,002	5,355	1,322	7,677	8,003	15,025

Pradhan Mantri Krishi Sinchayee Yojana - Per Drop More Crop (Micro-irrigation Component)															Date 16.07.2021				
Sr No	District	Lottery Target (RS in Lakh)	Selected in Lottery	Grant Distributed (RS in Lakh)	Farmer Doc Uploaded	CAO Doc Scrutiny Done	TAO Doc Scrutiny Done / Pre- sanction Issued	% Presanctio n Issued	Farmer Invoice Uploaded	CAO Invoice Scrutiny Done	TAO Invoice Scrutiny Done	AS Phy. Verif./ MB Recording Done	CAO Scrutiny of Phy. Verif. / MB Recording Done	TAO Scrutiny of Phy. Verif. / MB Recording Done	Approved for Payment	Payment Pending (Non- Aadhaar Profile/ IFSC Code Issue)	Payment In Process	Fund Disbursed	Expenditur eRS.lakh
1	2	3	4	5	6	7	8	9= 8/6	10	11	12	13	14	15	16	17	18	19	20
1	Nashik	2903.98	8,772	1278.33	4,617	4,472	4,386	95	2312	2040	1753	1343	1311	1238	1238	100	458	680	130.58
2	Jalgaon	2953.47	4,934	1090.95	2,753	2,629	2,606	95	1963	1886	1842	1369	1297	1212	1212	49	916	247	81.66
3	Beed	3624.82	13,621	1671.19	5,786	5,544	5,454	94	2226	2136	2071	1263	1222	1159	1159	147	249	763	97.05
4	Sindhudurg	39.20	166	13.67	34	32	32	94	12	9	9	8	7	7	7	0	0	7	0.71
5	Dhule	2355.74	3,560	1114.95	1,668	1,589	1,569	94	1013	957	943	740	734	721	721	41	203	477	203.25
6	Osmanabad	3106.53	11,816	1204.60	5,024	4,777	4,704	94	2290	2225	2223	1427	1382	1288	1288	98	734	456	59.79
7	Latur	2056.20	7,576	778.45	3,187	3,074	2,980	94	1475	1413	1323	710	621	449	449	34	206	209	27.97
8	Nagpur	1038.11	2,905	339.62	1,059	992	978	92	490	468	458	374	367	358	358	56	90	212	34.73
9	Palghar	148.14	365	62.74	116	110	107	92	28	24	24	21	21	21	21	5	10	6	1.31
10	Buldana	3962.17	13,089	1825.20	5,895	5,566	5,388	91	2803	2560	2502	1685	1599	1545	1545	59	819	667	92.69
11	Wardha	1031.50	3,187	254.91	1,160	1,078	1,060	91	562	518	513	284	272	250	250	28	74	148	19.67
12	Sangli	2394.25	7,951	831.47	3,703	3,488	3,371	91	1854	1737	1701	1057	1007	912	912	57	664	191	39.99
13	Solapur	5330.92	16,527	2164.15	7,992	7,508	7,253	91	3328	3066	2831	2130	2094	1987	1987	164	615	1208	254.96
14	Parbhani	2144.86	7,469	906.12	3,339	3,053	3,011	90	1010	874	839	304	264	207	207	19	151	37	5.02
15	Yavatmal	2135.49	6,835	639.83	2,745	2,476	2,448	89	1166	1106	1059	579	545	506	506	30	333	143	17.92
16	Pune	1599.05	4,587	628.27	2,170	1,999	1,935	89	1003	879	856	648	629	569	569	18	64	487	110.57
17	Nanded	2638.34	7,358	1098.50	2,921	2,642	2,604	89	982	838	807	358	303	277	277	15	120	142	22.45
18	Aurangabad	3095.81	9,855	1934.55	3,408	3,049	2,998	88	1187	1024	907	495	457	446	446	35	191	220	41.64
19	Raigarh	61.88	182	12.88	57	52	50	88	10	9	9	8	8	8	8	0	0	8	0.66
20	Ahmednagar	5281.53	17,602	2155.96	8,259	7,734	7,244	88	2759	2512	2387	1264	1103	1048	1048	111	529	408	61.70
21	Bhandara	137.98	364	35.03	93	80	80	86	55	54	54	49	48	46	46	4	11	31	7.12
22	Kolhapur	444.82	1,196	175.52	647	575	556	86	371	353	347	287	279	242	242	10	144	88	26.65
23	Akola	1103.07	3,585	385.25	1,379	1,197	1,171	85	546	518	506	292	283	264	264	4	85	175	26.68
24	Hingoli	1476.78	5,107	507.58	2,372	2,044	2,000	84	957	867	819	547	544	480	480	30	333	117	14.78
25	Washim	1913.28	6,414	554.82	3,350	2,905	2,780	83	1590	1382	1307	708	680	643	643	128	203	312	43.46
26	Jalna	3838.77	13,260	2682.81	3,628	3,059	2,986	82	1117	798	740	257	242	189	189	13	151	25	3.06
27	Gondiya	141.42	371	74.33	79	65	65	82	29	23	22	14	14	14	14	1	5	8	3.14
28	Ratnagiri	42.11	164	15.11	66	59	54	82	31	28	28	26	24	24	24	4	12	8	1.31
29	Nandurbar	3645.59	5,344	2192.49	1,589	1,297	1,272	80	195	176	176	143	143	143	143	22	32	89	52.54
30	Thane	46.03	140	13.18	65	52	52	80	25	23	23	21	21	21	21	3	5	13	1.28
31	Amravati	1897.81	6,420	607.54	2,994	2,536	2,318	77	1043	961	925	549	522	475	475	27	185	263	38.69
32	Chandrapur	814.44	2,265	163.81	700	555	540	77	185	161	157	98	97	92	92	5	34	53	6.98
33	Gadchiroli	165.27	404	28.65	58	44	43	74	13	13	13	12	12	10	10	1	1	8	1.15
34	Satara	977.88	2,840	349.84	1,021	860	735	72	317	264	252	183	173	151	151	4	50	97	25.58
	Total	64547.21	1,96,231	27792.30	83,934	77,192	74,830	89	34947	31902	30426	19253	18325	17002	17002	1322	7677	8003	1556.73

Annexure-16

PMKSY PDMC Divisionwise Scrutiny Report Date 16/07/ 2021														
Sr No	Division	District	Lottery Target (RS in Lakh)	Selected in Lottery	Farmer Doc Uploaded	TAO Doc Scrutiny Done / Pre-sanction Issued	Farmer Invoice Uploaded	TAO Invoice Scrutiny Done	% Scrutiny	AS Phy. Verif./ MB Recording Done	TAO Scrutinyof Phy. Verif. / MB Recording Done	Approved for Payment	Fund Disbursed	Expenditure Rs .lakh
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	Pune	Ahmednagar	5281.53	17602	8259	7244	2759	2387	87	1264	1048	1048	408	61.70
2		Pune	1599.05	4587	2170	1935	1003	856	85	648	569	569	487	110.57
3		Solapur	5330.92	16527	7992	7253	3328	2831	85	2130	1987	1987	1208	254.96
		Total	12211.51	38716	18421	16432	7090	6074	86	4042	3604	3604	2103	427.23
4	Nashik	Nashik	2903.98	8772	4617	4386	2312	1753	76	1343	1238	1238	680	130.58
5		Dhule	2355.74	3560	1668	1569	1013	943	93	740	721	721	477	203.25
6		Jalgaon	2953.47	4934	2753	2606	1963	1842	94	1369	1212	1212	247	81.66
7		Nandurbar	3645.59	5344	1589	1272	195	176	90	143	143	143	89	52.54
		Total	11858.77	22610	10627	9833	5483	4714	86	3595	3314	3314	1493	468.03
8	Kolhapur	Kolhapur	444.82	1196	647	556	371	347	94	287	242	242	88	26.65
9		Sangli	2394.25	7951	3703	3371	1854	1701	92	1057	912	912	191	39.99
10		Satara	977.88	2840	1021	735	317	252	79	183	151	151	97	25.58
		Total	3816.94	11987	5371	4662	2542	2300	90	1527	1305	1305	376	92.22
11	Aurangabad	Aurangabad	3095.81	9855	3408	2998	1187	907	76	495	446	446	220	41.64
12		Beed	3624.82	13621	5786	5454	2226	2071	93	1263	1159	1159	763	97.05
13		Jalna	3838.77	13260	3628	2986	1117	740	66	257	189	189	25	3.06
		Total	10559.40	36736	12822	11438	4530	3718	82	2015	1794	1794	1008	141.75
14	Latur	Latur	2056.20	7576	3187	2980	1475	1323	90	710	449	449	209	27.97
15		Hingoli	1476.78	5107	2372	2000	957	819	86	547	480	480	117	14.78
16		Nanded	2638.34	7358	2921	2604	982	807	82	358	277	277	142	22.45
17		Osmanabad	3106.53	11816	5024	4704	2290	2223	97	1427	1288	1288	456	59.79
		Total	11422.71	39326	16843	15299	6714	6011	90	3346	2701	2701	961	130.01
18	Amravati	Amravati	1897.81	6420	2994	2318	1043	925	89	549	475	475	263	38.69
19		Akola	1103.07	3585	1379	1171	546	506	93	292	264	264	175	26.68
20		Buldana	3962.17	13089	5895	5388	2803	2502	89	1685	1545	1545	667	92.69
21		Washim	1913.28	6414	3350	2780	1590	1307	82	708	643	643	312	43.46
22		Total	11011.81	36343	16363	14105	7148	6299	88	3813	3433	3433	1560	219.44
23	Nagpur	Bhandara	137.98	364	93	80	55	54	98	49	46	46	31	7.12
24		Chandrapur	814.44	2265	700	540	185	157	85	98	92	92	53	6.98
25		Gadchiroli	165.27	404	58	43	13	13	100	12	10	10	8	1.15
26		Gondiya	141.42	371	79	65	29	22	76	14	14	14	8	3.14
27		Total	3328.72	9496	3149	2766	1334	1217	91	831	770	770	460	72.78
29	Thane	Thane	46.03	140	65	52	25	23	92	21	21	21	13	1.28
30		Palghar	148.14	365	116	107	28	24	86	21	21	21	6	1.31
32		Raigarh	61.88	182	57	50	10	9	90	8	8	8	8	0.66
33		Ratnagiri	42.11	164	66	54	31	28	90	26	24	24	8	1.31
34		Total	337.36	1017	338	295	106	93	88	84	81	81	42	5.27
	Grand Total		64547.21	196231	83934	74830	34947	30426	87	19253	17002	17002	8003	1556.73

Annexure-17

पिक विमा दैनिक प्राप्त व निकाली काढलेल्या तक्रारीचा दैनिक अहवाल १०/०६/२०२१ अखेर									
अ.क्र.	पिक विमा तक्रारीचे माध्यम	दिनांक ०९/०६/२०२१ अखेर प्राप्त तक्रारींची संख्या	आज रोजी प्राप्त तक्रारी संख्या	एकुण प्राप्त तक्रारींची संख्या	दिनांक ०९/०६/२०२१ अखेर निकाली काढलेल्या तक्रारींची संख्या	आज निकाली काढलेल्या तक्रारींची संख्या	एकुण निकाली काढलेल्या तक्रारींची संख्या	प्रलंबित तक्रारींची संख्या	शेरा
१	२	३	४	५	६	७	८	९	१०
१	आपले सरकार वरील तक्रारी	९८	०	९८	९८	०	९८	०	
२	पी.जी. पोर्टलवरील तक्रारी	७	०	७	७	०	७	०	
३	माहिती अधिकार	२७	०	२७	२७	०	२७	०	
४	शेतकरी वैयक्तिक तक्रारी	७८२	०	७८२	७८२	०	७८२	०	
५	लोकप्रतिनिधी निवेदने	४२	०	४२	४१	०	४१	१	संबंधित विमा कंपनीकडून अनुपालन प्रलंबित
६	दुरध्वनी तक्रारी	९	०	९	९	०	९	०	
७	कृषि मंत्री कार्यालयाकडून आलेल्या तक्रारी	९२	०	९२	६६	०	६६	२६	संबंधित विमा कंपनीकडून अनुपालन प्रलंबित
एकुण बेरीज		१०५७	०	१०५७	१०३०	०	१०३०	२७	

मुख्य सांख्यिक
कृषि आयुक्तालय, महाराष्ट्र राज्य, पुणे जिल्हा.

Annexure-18

महाराष्ट्र राज्यातील खरीप २०२१ हंगामातील जिल्हानिहाय/पिकनिहाय पेरणी अहवाल

दि. १२.०७.२०२१ अखेर

(क्षेत्र - हेक्टरमध्ये)

अ.क्र.	जिल्हे	भात			खरीप ज्वारी			बाजरी			रागी		
		सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%
१	२	३	४	५	६	७	८	९	१०	११	१२	१३	१४
१	ठाणे	५४९५१	११५००	२१	०	०	०	०	०	०	२५९४	१९४	७
२	पालघर	७५६७८	१३९९८	१८	०	०	०	०	०	०	१०९६८	१०८८	१०
३	रायगड	१०७३५६	१८१८७	१७	०	०	०	०	०	०	७०५७	६८३	१०
४	रत्नागिरी	७४०१०	१२१४६	१६	०	०	०	०	०	०	१४३९४	१३८९	१०
५	सिंधुदुर्ग	६३९००	२५९३८	४१	०	०	०	०	०	०	२००७	१६१	८
	कोकण विभाग	३७५८९६	८१७६९	२२	०	०	०	०	०	०	३७०२१	३५१६	९
६	नाशिक	७८६१३	२९४८	३.८	५५४	१६६	३०	११७५०४	२७७७१	२४	२७१४४	१५५	१
७	धुळे	४५१२	०	०	९७२९	२००३	२१	५७५२१	५९८९	१०	१४१७	०	०
८	नंदुरबार	२३०१३	१००७६	४४	३४९१६	१२३८१	३५	५६००	२७५	५	५५	७	१३
९	जळगांव	०	०	#DIV/0!	४५१७६	१९७९९	४४	१५८९८	५९४७	३७	०	०	०
	नाशिक विभाग	१०६१३८	१३०२४	१२.३	९०३७५	३४३४९	३८	१९६५२४	३९९८२	२०.३४	२८६१६	१६२	१
१०	अहमदनगर	१४०३६	१६४७	१२	१६६६.३	६६	४	१४०८९२	७२६५५	५२	६८९	१९५	२८
११	पुणे	५७९६४	५५७०	१०	८०६	३१२	३९	३८७६१	२३६३२	६१	३२४२	२५०	८
१२	सोलापूर	१४९	४८	३२	३६	१८	५०	३३३५१	२०७७७	६२	४३०	०	०
	पुणे विभाग	७२१४९	७२६५	१०	२५०८	३९६	१६	२१३००४	११७०६४	५५	४३६१	४४५	१०
१३	सातारा	४९०८९	२९७८०	६१	२४२०३	१६५८३	६९	६४००९	३६५९६	५७	५८८७	४०७१	६९
१४	सांगली	१७५३०	१४४८६	८३	५६६५४	३१३६४	५५	५२८४९	४९९१७	९४	०	०	#DIV/0!
१५	कोल्हापूर	९३७४१	७१०५७	७६	२३३१	१३६८	५९	०	०	०	१८७८५	५२७८	२८
	कोल्हापूर विभाग	१६०३६१	११५३२३	७२	८३१८८	४९३१५	५९	११६८५८	८६५१३	७४	२४६७२	९३४९	३८
१६	औरंगाबाद	०	०	#DIV/0!	१९६९	४४१	२२	३३३३१	१५८०९	४७	०	०	०
१७	जालना	०	०	०	११३०	८१	७	२००१२	९६३८	४८	०	०	०
१८	बीड	१८२	१२.०	७	१२५५८	४१८१.०	३३	७५७०३	४३६५७.०	५८	०	०	०
	औरंगाबाद विभाग	१८२	१२.०	७	१५६५७	४७०३.०	३०.०	१२९०४६	६९१०४.०	५४	०	०	०
१९	लातूर	२४५९	२०२	८	६२२३०	९६२८	१५	२३५७	२०२	९	०	०	०
२०	उस्मानाबाद	४११५	५८५	१४	१९९९८	२३७१	१२	९८१६	२४४१	२५	०	०	०
२१	नांदेड	८५८	८८०	१०३	५३२५०	१९००८	३६	३३	१२	३६	०	०	०
२२	परभणी	९३	०	०	९९५९	३३१८	३३	१७०१	३६६	२२	०	०	०
२३	हिंगोली	०	०.००	#DIV/0!	४७५४४	४४६६.००	९.४	२८१	०.००	०	०	०	०
	लातूर विभाग	७५२५	१६६७	२२	१९२९८०	३८७९१	२०.१०	१४१८८	३०२१	२१	०	०	०
२४	बुलढाणा	०	०	०	१३३८२	३७०५	२८	१३३८	१२५	९	०	०	०
२५	अकोला	०	०	०	११२१७	२९१७	२६	१९९	०	०	०	०	०
२६	वाशिम	०	०	#DIV/0!	९१०३	८२०	९	२६८	०	०	०	०	०
२७	अमरावती	६९९७	५३४०	७६	२३०७३	९९५७	४३	७	०	०	६०	०	०
२८	यवतमाळ	०	०	#DIV/0!	३०४२२	८०२१	२६	१६२	११	७	०	०	०
	अमरावती विभाग	६९९७	५३४०	७६	८७९९७	२५४२०	२९	१९७३	१३६	७	६०	०	०
२९	वर्धा	०.००	०	#DIV/0!	३९६१	३१६	८	०	०	०	०	०	०
३०	नागपूर	८८९०५	४५५८	५	४७११	१३३०	२८	०	०	#DIV/0!	०	०	०
३१	भंडारा	१६१४९४	१४१६०	९	०	०	०	०	०	०	०	०	०
३२	गोंदिया	१७७७२६	१२००५	७	०	०	०	०	०	०	०	०	०
३३	चंद्रपूर	१७१६५५	२५५३४	१५	१८८३	२१४८	११४	२	०	०	०	०	०
३४	गडचिरोली	१६८४२१	१५६२२	९	०	०	०	०	०	०	०	०	०
	नागपूर विभाग	७६८२०१	७१८७९	९	१०५५५	३७९४	३६	२	०	०	०	०	०
	एकूण राज्य	१४९७४४९	२९६२७९	२०	४८२४६१	१५६७६८	३२.५	६७१५९५	३१५८१९	४७.०	९४७३१	१३४७२	१४.२

टिप- पेरणी क्षेत्र नजर अंदाजित

पृष्ठ क्र. १

महाराष्ट्र राज्यातील खरीप २०२१ हंगामातील जिल्हानिहाय/पिकनिहाय पेरणी अहवाल

दि. १२.०७.२०२१ अखेर

(क्षेत्र- हेक्टरमध्ये)

अ.क्र.	जिल्हे	मका			इतर तृणधान्य			एकूण तृणधान्य			तूर		
		सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%
१	२	१५	१६	१७	१८	१९	२०	२१	२२	२३	२४	२५	२६
१	ठाणे	०	०	०	९८९	२२०	२२	५८५३५	११९१४	२०	३९१	५००२	१२७९
२	पालघर	०	०	०	८०७७	७८५	१०	९४७२३	१५८७१	१७	२५२७	४१८५	१६६
३	रायगड	०	०	०	१४४०	१६७	१२	११५८५४	१९०३७	१६	१६८३	५७७	३४
४	रत्नागिरी	०	०	०	१७९१	०	०	९०१९५	१३५३५	१५	७१९	८	१
५	सिंधुदुर्ग	४	०	०	६७	२	३	६५९७९	२६१०१	४०	४९२	०	०
	कोकण विभाग	४	०	०	१२३६४	११७४	९	४२५२८५	८६४५९	२०	५८१२	९७७३	१६८
६	नाशिक	२०९४९७	१०५२७१	५०	१२४८५	६५९	५	४४५७९८	१३६९७१	३१	९९६०	१९८८	२०.०
७	धुळे	५९३९६	१५८३०	२७	१२०७	१००	८	१३३७८२	२३९२२	१८	६३८४	१२११	१९
८	नंदुरबार	३९५३२	१३४३६	३४	६३५५	२२६५	३६	१०९४७१	३८४३९	३५	१७१५५	६७५७	३९
९	जळगांव	८९११८	६२६७९	७०	२३७८	१००४	४२	१५२५७०	८९४२८	५९	१६३८८	८३९२	५१
	नाशिक विभाग	३९७५४३	१९७२१५	५०	२२४२४	४०२८	१७.९६	८४१६२०	२८८७६०	३४	४५८८७	१८३४७	३६.७८
१०	अहमदनगर	३२५७०	२८१७०	८६	१४६१	१४८	१०	१९१३१५	१०२८८१	५३.८	१५१२१	३३०१६	२१८.३
११	पुणे	१७१३५	९१७४	५४	१०४७	६७४	६४	११८९५५	३९६१२	३३	१९२०	८६२	४५
१२	सोलापूर	२६८५५	२२०४२	८२	१८४५	४	०	६२६६६	४२८८९	६८	६८०१३	५७८६१	८५
	पुणे विभाग	७६५६१	५९३८६	७८	४३५३	८२६	१९	३७२९३६	१८५३८२	४९.७	८५०५४	९१७३९	१०७.८६
१३	सातारा	१८५९८	१३७१८	७४	६३१	२९६	४७	१६२४१७	१०१०४४	६२	१८४८	२९०८	१५७
१४	सांगली	३५८४७	३७३०८	१०४	१६९६	१२८७	७६	१६४५७६	१३४३६२	८२	७६८३	९७२६	१२७
१५	कोल्हापूर	१९५५	८९६	४६	१०९८	४१४	३८	११७९१०	७९०१३	६७	१०८२	८४५	७८
	कोल्हापूर विभाग	५६३९९	५१९२२	९२	३४२५	१९९७	५८	४४४९०३	३१४४१९	७१	१०६१३	१३७७९	१२७
१६	औरंगाबाद	१७२७००	१४१७०१	८२	१५५८	४६२६	२९७	२०९५५७	१६२५७७	७८	३१९७१	३२९६२	१०३
१७	जालना	५५६५७	३३९७२	६१	७८५	३३१	४२	७७५८४	४४०२२	५७	५०२९६	५१८५६	१०३
१८	बीड	११७३२	७०७०.०	६०	११७५	१२३.०	१०	१०१३५१	५५०४३	५४.३	४४७३४	६५७०५.०	१४७
	औरंगाबाद विभाग	२४००८९	१८२७४३.०	७६	३५१८	५०८०.०	१४४	३८८४९१	२६१६४२	६७	१२७००१	१५०५२३.०	११९
१९	लातूर	७४७०	२८३८	३८	७३०	१२३	१७	७५१४६	१२९९३	१७	१११०४३	७७३८४	६९.७
२०	उस्मानाबाद	२२३१९	६५६३	२९	१४५८	७८२	५४	५७७०६	१२७४२	२२	८८७४९	५३४७५	६०
२१	नांदेड	६४९	७५४	११६	२५०	७५	३०	५५०४०	२०७२९	३८	६०४८८	५७७९३	९५
२२	परभणी	१२२४	६३६	५२	११८०	२७	२	१४१५६	४३४७	३१	५०६०८	४०१५७	७९
२३	हिंगोली	१९७१	८२५.००	४२	३८०	७.००	२	५०१७६	५२९८	११	५९४११	४०५८१.००	६८
	लातूर विभाग	३३६३३	११६१६	३४.५	३९९८	१०१४.०	२५	२५२३२४	५६१०९	२२	३७०६००	२६९३९०.१	७३
२४	बुलढाणा	२०२३६	१३८५०	६८	९५५	०	०	३५९११	१७६८०	४९	७६७१८	५६६२४	७४
२५	अकोला	३३७	३१९	९५	२१०	०	०	११९६२	३२३६	२७	५६००८	३६७५३	६६
२६	वाशिम	६७५	१६६	२५	५५६	१४	३	१०६०२	१०००	९	५४५१०	५४८६९	१०१
२७	अमरावती	८४४६	९८५६	११७	५८०	१३६५	२३५	३९१६३	२६५१८	६८	११२८११	१०१३१२	९०
२८	यवतमाळ	१४६०	४८०	३३	०	०	०	३२०४४	८५१२	२७	१३४००४	१०९५१३	८२
	अमरावती विभाग	३११५३	२४६७१	७९	२३०१	१३७९	६०	१२९६८२	५६९४६	४४	४३४०५१	३५९०७२	८३
२९	वर्धा	२८	१२७	४५२	७०	३०१	०	४०५९	७४४	१८	७९८२२	६०४३६	७६
३०	नागपूर	१७०८	३५०४	२०५	०	२०८	#DIV/0!	९५३२४	९६००	१०	५३७४६	६१४५७	११४
३१	भंडारा	६	४५	७४७	०	०	०	१६१५००	१४२०५	९	११४२२	१०४७२	९२
३२	गोंदिया	२४	४	१५	२६	०	०	१७७७७७	१२००९	७	६५३३	४३९०	६७
३३	चंद्रपूर	५०	८६	१७२	१८२	२८१	१५४	१७३७७२	२८०४८	१६	३४८५२	३०२२३	८७
३४	गडचिरोली	८६१	१८८	२२	१	०	०	१६९२८३	१५८१०	९	६५७९	५६६५	८६
	नागपूर विभाग	२६७७	३९५२.६	१४८	२७९	७९०	२८३	७८१७१४	८०४१६	१०	१९२९५३	१७२६४३	८९
	एकूण राज्य	८३८०६०	५३१५०६	६३	५२६६१	१६२८८	३०.९	३६३६९५६	१३३०१३२	३७	१२७५९७१	१०८४९६५	८५

टिप- पेरणी क्षेत्र नजरि टिप- पेरणी क्षेत्र नजरि अदाजीत

पृष्ठ क्र. २

महाराष्ट्र राज्यातील खरीप २०२१ हंगामातील जिल्हानिहाय/पिकनिहाय पेरणी अहवाल

दि. १२.०७.२०२१ अखेर

(क्षेत्र- हेक्टरमध्ये)

अ.क्र.	जिल्हे	मुग			उडीद			इतर कडधान्य			एकूण कडधान्य		
		सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%
१	२	२७	२८	२९	३०	३१	३२	३३	३४	३५	३६	३७	३८
१	ठाणे	१७२	२३	१३	५९०	५७	१०	१२०	२	२	१२७२	५०८४	४००
२	पालघर	२४९	२७	११	३४२५	९९०	२९	७५३	१४७	१९	६९५४	५३४९	७७
३	रायगड	८२	०	०	७२३	०	०	२४८	२	१	२७३६	५७९	२१
४	रत्नागिरी	६९	०	०	१४२	०	०	३१८	०	०	१२४७	८	१
५	सिंधुदुर्ग	६०	०	०	८३	०	०	३६६	१	०	१००१	१	०
	कोकण विभाग	६३१	५०.१	८	४९६२	१०४६	२१	१८०५	१५१.६७	८	१३२१०	११०२१	८३
६	नाशिक	५८७७३	११८९८	२०	१०६३०	१०४४	९.८	५३२८	३५१	७	८४६९१	१५२८०	१८.०
७	धुळे	१२६२१	२२८२	१८	४३७९	११३१	२६	१३४७	१३	१	२४७३१	४६३७	१९
८	नंदुरबार	७९०६	४६०	६	११९२७	५३०५	४४	८४५	२७३	३२	३७८३४	१२७९५	३४
९	जळगांव	३०४१९	१६२७०	५३	३००४७	१४८१२	४९	१२८०	१८३	१४	७८१३३	३९६५७	५१
	नाशिक विभाग	१०९७२०	३०९१०	२८	५६९८३	२२२९१	३९.१	८८००	८२०	९	२२५३८९	७२३६८	३२.१
१०	अहमदनगर	४०३७८	४०५६९	१००.५	१७५९६	६२३१८	३५४	५१६१	६०८७	११८	७८२५६	१४१९९०	१८१
११	पुणे	१३८०४	८९९९	६५	१५५७	६९७	४५	९६५४	४२२०	४४	२६९३५	१४७७८	५५
१२	सोलापूर	१३६५०	१२८६०	९४	३६०६४	४५५२२	१२६	४३६९	६४	१	१२२०९६	११६३०६	९५
	पुणे विभाग	६७८३३	६२४२७	९२.०	५५२१६	१०८५३६	१९७	१९१८४	१०३७१	५४	२२७२८७	२७३०७४	१२०.१५
१३	सातारा	८२०७	९१२३	१११	३८४९	२६४०	६९	३५५७१	३७३९३	१०५	४९४७५	५२०६४	१०५
१४	सांगली	७८३५	७२६३	९३	१२७१४	१५११४	११९	१०१९९	७३३०	७२	३८४३१	३९४३२	१०३
१५	कोल्हापूर	१०७०	८४९	७९	१०५७	८४९	८०	१९८२	१११२	५६	५१९०	३६५५	७०
	कोल्हापूर विभाग	१७११२	१७२३५	१०१	१७६२०	१८६०३	१०६	४७७५२	४५८३५	९६	९३०९७	९५१५१	१०२
१६	औरंगाबाद	१२२१७	११३८९	९३	५२०२	३५९०	६९	७९६	४५१	५७	५०१८६	४८३९२	९६
१७	जालना	३९८३४	१९५३२	४९	१७७०१	८०४७	४५	१०७१	३६९	३४	१०८९०१	७९८०४	७३
१८	बीड	१९१७५	१९७२०.०	१०३	२३७५१	४१८४५.०	१७६	११०५	३००.०	२७	८८७६५	१२७५७०	१४४
	औरंगाबाद विभाग	७१२२६	५०६४०.५	७१	४६६५४	५३४८२.०	११५	२९७२	११२०.०	३८	२४७८५३	२५५७६६	१०३
१९	लातूर	१३०६३	८१२६	६२	१०३६३	६२६०	६०	५८५	१९	३	१३५०५५	९१७८९	६७.९६
२०	चस्मानाबाद	२३०२८	१७२८९	७५	४५७९	४५१७१	१००	१६५२	८०७	४९	१५८५८८	११६७४२	७४
२१	नांदेड	२६८९३	२००४०	७५	२८६०८	२१८०४	७६	१५९	०	०	११६१४८	९९६३७	८६
२२	परभणी	३३९९९	१५६४९	४६	११६७६	७१४०	६१	४३०	१७	४	९६७४४	६२९६२	६५
२३	हिंगोली	३३३९९	७९२७.००	२४	१५८८८	५६१९.००	३५	८००८	२०.००	०	११६७०६	५४१४७	४६
	लातूर विभाग	१३०३८२	६९०३०.६	५२.९	१११६१४	८५९९३.७	७७.०	१०८३५	८६३.०	८	६२३४३१	४२५२७७	६८.२२
२४	बुलढाणा	१९२७५	१४८८८	७७	२०५४९	१४९०४	७३	७७९	४७	६	११७३२२	८६४६३	७४
२५	अकोला	२२६३७	१४९२२	६६	१६६५२	८४४३	५१	२०	०	०	९५३१६	६०११८	६३
२६	वाशिम	८२७३	३५३५	४३	१०१८०	४६१६	४५	१६३८	७७४	४७	७४६०१	६३७९४	८६
२७	अमरावती	२५००३	१३११५	५२	९१७५	४३४३	४७	३७९०	०	०	१५०७७९	११८७७१	७९
२८	यवतमाळ	९००३	४४४०	४९	७७६३	४४०३	५७	०	०	०	१५०७७०	११८३५६	७९
	अमरावती विभाग	८४१९१	५०९००	६०	६४३१९	३६७०९	५७	६२२७	८२१	१३	५८८७८७	४४७५०२	७६
२९	वर्धा	११५	२०२	१७६	१८२	१९६	१०८	०	०	#DIV/0!	८०११९	६०८३४	७६
३०	नागपूर	११३४	३१०	२७	१०५२	२०५	२६	६५०	१०८	१७	५६५८२	६२१५०	११०
३१	भंडारा	१३४	६	४	६६	५	८	४८	५	०	११६७०	१०४८८	९०
३२	गोंदिया	६३५	०	०	१२२	१८	१५	२००	२०	१०	७४९०	४४२८	५९
३३	चंद्रपूर	१७८	१७४	९८	१३५	१२४	९२	११२२	५३७	४८	३६२८६	३१०५८	८६
३४	गडचिरोली	५८	०	०	२८	१	४	७३४	५९	८	७३९९	५७२५	७७
	नागपूर विभाग	२२५४	६९२	३१	१५८५	६२०	३९	२७५४	७२८	२६	१९९५४६	१७४६८३	८७.५४
	एकूण राज्य	४८३३४७	२८१८८५	५८	३५८९५३	३२७२८१	९१	१००३२८	६०७११	६१	२२१८५९९	१७५४८४२	७९

टिप- पेरणी क्षेत्र नजर टिप- पेरणी क्षेत्र नजर अंदाजित

पृष्ठ क्र.३

महाराष्ट्र राज्यातील खरीप २०२१ हंगामातील जिल्हानिहाय/पिकनिहाय पेरणी अहवाल

दि. १२.०७.२०२१ अखेर

(क्षेत्र- हेक्टरमध्ये)

अ.क्र.	जिल्हे	एकूण अन्नधान्य			भुईमुग			तीळ			कारळ		
		सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%
१	२	३९	४०	४१	४२	४३	४४	४५	४६	४७	४८	४९	५०
१	ठाणे	५९८०७	१६९९८	२८	०	१	#DIV/०!	२०	१७	८७	७२	१७	२३
२	पालघर	१०१६७७	२१२२०	२१	१७०	८०	४७	९५	५१	५४	१३१४	३१२	२४
३	रायगड	११८५८९	१९६१६	१७	१९	०	०	१७९	०	०	१२२	७	६
४	रत्नागिरी	९१४४२	१३५४३	१५	३६	०	०	५७	०	०	४३८	०	०
५	सिंधुदुर्ग	६६९७९	२६१०२	३९	८०४	१०	१	३०	०	०	३४	०	०
	कोकण विभाग	४३८४९५	९७४८०	२२	१०२८	९१	९	३८०	६८.४८	१८	१९७९	३३६	१७
६	नाशिक	५३०४८८	१५२२५१	२९	२५२७७	७९८०	३१.६	३६	०	०	७०१८	१२२	२
७	धुळे	१५८५१३	२८५५९	१८	१०४५१	२३५४	२३	३८६	२	१	०	०	०
८	नंदुरबार	१४७३०५	५१२३४	३५	२२६३	८९३	३९	१५९	२१	१३	२८	०	०
९	जळगाव	२३०७०३	१२९०८५	५६	२९४९	१२८५	४४	३४६२	३३८	१०	०	०	०
	नाशिक विभाग	१०६७००९	३६११२८	३४	४०९३९	१२५११	३०.६	४०४३	३६१	९	७०४६	१२२	२
१०	अहमदनगर	२६९५७१	२४४८७१	९१	७४३०	४९५१	६६.६	१००	१११	१११	८७४	३३४	३८
११	पुणे	१४५८९०	५४३९०	३७	१६०९०	८१९४	५१	३१२	९७	३१	३८३५	१०१	३
१२	सोलापूर	१८४७६२	१५९१९५	८६	३३७६	३३३१	९९	२४५	१२	५	१५४	१७	११
	पुणे विभाग	६००२२३	४५८४५६	७६	२६८९६	१६४७५	६१.२६	६५७	२२०	३३	४८६३	४५२	९
१३	सातारा	२११८९२	१५३१०८	७२	३८२२७	३४३७८	९०	७३	६४	८८	१२००	६६६	५५
१४	सांगली	२०३००८	१७३७९४	८६	२९४४५	३४५३६	११७	२१	०	०	२३७	०	०
१५	कोल्हापूर	१२३१००	८२६६८	६७	३९१७६	३८३७६	९८	२१	३	१४	३५५	३३५	९४
	कोल्हापूर विभाग	५३८०००	४०९५७०	७६	१०६८४८	१०७२९०	१००	११५	६७	५८	१७९२	१००१	५६
१६	औरंगाबाद	२१९७४३	२१०९६९	८१	५९०६	४८५०	८२	९१	११	१२	०	०	#DIV/०!
१७	जालना	१८६४८५	१२३८२६	६६	१०४१	१६१८	१५५	२३१	१७०	७४	७६	११.०	१४.५
१८	बीड	१९०११६	१८२६१३	९६	३८५५	२६५१.०	६९	२२९२	८३०.०	३६	३७७	१३७	३६
	औरंगाबाद विभाग	६३६३४४	५१७४०८	८१	१०८०२	९११९.०	८४	२६१४	१०११.०	३९	४५३	१४८.०	३२.६९
१९	लातूर	२१०३०१	१०४७८२	४९.८	१४२४	४०५	२८	२६१८	४४०	१७	८९५	२०७	२३
२०	उस्मानाबाद	२१६२१४	१२९४८४	६०	५५०४	१२१२	२२	३०२५	२९९	१०	१३७५	१२३	९
२१	नांदेड	१७१४८८	१२०३६६	७०	३३	०	०	७९९	२६३	३३	४७१	८८	१९
२२	परभणी	११०८७०	६७३०९	६१	२	०	०	६८८	१११	२८	३२३	३७	११
२३	हिंगोली	१६६८८२	५९४४५	३६	३२७	०.००	०	२३५१	८६.००	४	५००	४०.००	८
	लातूर विभाग	८७५७५५	४८१३८६	५५.०	७२९०	१६१७.०	२२	९४८२	१२७९	१३	३५६३	४९४.५	१४
२४	बुलढाणा	१५३२३२	१०४१४२	६८	७७९	२९७	३८	१४०५	५१५	३७	०	०	०
२५	अकोला	१०७२७९	६३३५४	५९	०	०	#DIV/०!	१११६	६१	५	०	०	०
२६	वाशिम	८५२०२	६४७९५	७६	०	०	#DIV/०!	२१८	५६	२६	०	०	०
२७	अमरावती	१८९९४२	१४५२८८	७६	१२३४	३५७	२९	५६	१०६	१८८	३१	०	०
२८	यवतमाळ	१८२८१४	१२६८६८	६९	०	०	#DIV/०!	५७९	१५५	२७	०	०	०
	अमरावती विभाग	७१८४६९	५०४४४७	७०	२०१३	६५४	३२	३३७४	८९२	२६	३१	०	०
२९	वर्धा	८४१७८	६१५७८	७३	२८७	२३१	८१	०	०	#DIV/०!	०	०	०
३०	नागपूर	१५११०६	७१७५१	४७	२३३१	१०९४	४७	८७	५०	५७	०	०	०
३१	भंडारा	१७३१७०	२४६९२	१४	०	०	#DIV/०!	४१८	१५९	३८	०	०	०
३२	गोंदिया	१८५२६७	१६४३७	९	०	०	०	११५४	५९६	५२	०	०	०
३३	चंद्रपूर	२१००५८	५९१०६	२८	०	२	०	६९८	४१५	५९	०	०	०
३४	गडचिरोली	१७६६८२	२१५३५	१२	०	०	०	६५०	२२९	३५	०	०	०
	नागपूर विभाग	९८२६६०	२५५०९९	२६.००	२६१८	१३२७	५१	३००७	१४४८	४८	०	०.०	०
	एकूण राज्य	५८५५५५५	३०८४९७३	५३	१९८४३५	१४९०८४	७५	२३६७२	५३४६	२२.५८	१९७२७	२५५३.२०	१२.९४२५

टिप- पेरणी क्षेत्र नजर टिप- पेरणी क्षेत्र नजर अंदाजित

पृष्ठ क्र. ४

महाराष्ट्र राज्यातील खरीप २०२१ हंगामातील जिल्हानिहाय/पिकनिहाय पेरणी अहवाल

दि. १२.०७.२०२१ अखेर

(क्षेत्र- हेक्टरमध्ये)

अ.क्र.	जिल्हे	सुर्यकुल			सोयाबीन			इतर गळीतधान्य			एकूण गळीतधान्य		
		सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%
१	२	५१	५२	५३	५४	५५	५६	५७	५८	५९	६०	६१	६२
१	ठाणे	०	४	०	०	०	#DIV/०!	०	०	०	९२	४०	४३
२	पालघर	०	०	०	०.००	०	०	०	१	०	१५७८	४४४	२८
३	रायगड	०	०	०	०	०	०	०	०	०	३२०	७	२
४	रत्नागिरी	०	०	०	०	०	#DIV/०!	२०	०	०	५५०	०	०
५	सिंधुदुर्ग	९	०	०	०	०	०	१९	०	०	८९५	१०	१
	कोकण विभाग	९	४	०	०	०	#DIV/०!	३९	१.००	०	३४३५	५०१	१५
६	नाशिक	३९	०	०	६१४४९	३०१६४	४९.०८८	९५३	११	१	९४७७२	३८२७७	४०.३९
७	धुळे	५२	०	०	१८९२५	३६९९	२०	१७६	१६	९	२९९९०	६०७१	२०
८	नंदुरबार	११२	३०	२७	२७२४२	११४२६	४२	७१२	१७३	२४	३०५१५	१२५४३	४१
९	जळगांव	१७	१	६	२५८१९	१२०७४	४७	८९१	१६	२	३३१३७	१३७१४	४१
	नाशिक विभाग	२१९	३१	१४	१३३४३५	५७३६४	४२.९९०	२७३२	२१६	८	१८८४१४	७०६०५	३७.४७
१०	अहमदनगर	५३४	१३५	२५	५४२९४	४०३३३	७४	७४८	०	०	६३९८१	४५८६४	७१.६८
११	पुणे	३५३	१२७	३६	१७४८२	२१९५३	१२६	२९६	०	०	३८३६७	३०४७०	७९
१२	सोलापूर	६९३०	४९८७	७२	३७८११	४८६८९	१२९	७६१	०	०	४९२७७	५७०३६	११६
	पुणे विभाग	७८१७	५२४९	६७	१०९५८७	११०९७५	१०१	१८०५	०	०	१५१६२५	१३३३७०	८७.९६
१३	सातारा	११७७	८०	७	६३७५४	६७३९६	१०६	२१९	७२	०	१०४६५०	१०२६५६	९८
१४	सांगली	१०७४	५४८	५१	४७१०१	४६६८९	९९	१८५	८८	०	७८०६३	८१८६०	१०५
१५	कोल्हापूर	०	०	#DIV/०!	४१५३८	३९७३०	९६	२८	८	२९	८१११८	७८४५२	९७
	कोल्हापूर विभाग	२२५१	६२८	२८	१५२३९३	१५३८१५	१०१	४३२	१६८	३९	२६३८३१	२६२९६८	१००
१६	औरंगाबाद	१२	११६	९८३.०५	१४६१४	१८४३९	१२६	५३७	९१७	१७१	२११५९	२४३३३	११५
१७	जालना	६६	०	०	१२३३४६	१५६५१०	१२७	२६५	४९	१८	१२५०२५	१५८३१८	१२७
१८	बीड	२९३	२२.०	८	१९०७४८	२६४५८९.०	१३९	८१३	९.०	१.११	१९८३७९	२६८२३८	१३५
	औरंगाबाद विभाग	३७१	१३८.०	३७	३२८७०८	४३९५३८.०	१३४	१६१५	९७५.०	६०.३६	३४४१६३	४५०९९९	१३१
१९	लातूर	२३७९	७८	३	३९१२२२	३२३०९	१००	३७८	६०	१६	३९८९८७	३९३४९९	९९
२०	उस्मानाबाद	४५२६	१५९	४	२७६००३	३०४६२९	१२४	११८६	४००	३४	२६१६१९	३०६८२२	२०२
२१	नांदेड	९६	०	०	३०९३७५	३८४४६२	१२४	९४	७०	७४	३१०८६८	३८४८८३	२५०
२२	परभणी	३८	०	०	२९९२०२	२२६१३८	१०३	२९९	१०	३	२२०५५३	२२६३७५	१०३
२३	हिंगोली	०	०.००	#DIV/०!	१६८४४४	२५१९८२.००	१५२	२३६५	३०.००	१	१७३९७८	२५६१३८	१४७
	लातूर विभाग	७०३९	२३७	३	१३३४३०६	१५६३५२०	११७	४३२३	५७०	१३.१९	१३६६००४	१५६७७१७	११५
२४	बुलढाणा	६१	१०६	१७४	४०९२११	३०९३४७	७६	३६७	७६	२१	४११८२२	३१०३४०	७५
२५	अकोला	१७४	०	०	२१८८८६	१५२५७४	७०	०	०	#DIV/०!	२२०१७६	१५२६३५	६९
२६	वाशिम	०	०	#DIV/०!	३००४१७	२७९५४२	९३	९५९	१२	१	३०१५९४	२७९६१०	९३
२७	अमरावती	२३	०	०	२९७९१२	२२४९०५	७५	१८८	८७	४६	२९९४४५	२२५४५५	७५
२८	यवतमाळ	०	०	#DIV/०!	२७६८३६	२७२४८०	९८	९४७	०	०	२७८३६३	२७२६३४	९८
	अमरावती विभाग	२५८	१०६	४१	१५०३२६३	१२३८८४८	८२	२४६१	१७५	७	१५११४००	१२४०६७४	८२
२९	वर्धा	०	०	०	१३११५०	११६९८७	८९	०	०	#DIV/०!	१३१४३७	११७२१९	८९
३०	नागपूर	०	०	०	११०५३३	९०९२०	८२.२६	२१९	५५	२५	११३१७०	९२११९	८१.४०
३१	भंडारा	०	०	०	६५९१	६१७	११	१०	४	०	७०२०	८६०	१२
३२	गोंदिया	१	०	०	०	०	#DIV/०!	१०	०	०	११६५	५९६	५१
३३	चंद्रपूर	०	०	०	७४३९६	६३२६५	८५	१३१	११	८	७५२२५	६३६९३	८५
३४	गडचिरोली	०	०	०	२७१	२०३	७५	५९	४८	०	९८०	४८०	४९
	नागपूर विभाग	१	०.००	०	३२२९४१	२७२०७३	८४.२५	४२९	११८	२७	३२८९९६	२७४९६६	८३.५८
	एकूण राज्य	१७९६५	६३९३	३६	३८८४६३३	३८३६१३२	९९	१३८३६	२२२३	१६.०६	४१५८२६८	४००१७३१	९६

टिप- पेरणी क्षेत्र नजर टिप- पेरणी क्षेत्र नजर अंदाजीत

पृष्ठ क्र. ५

महाराष्ट्र राज्यातील खरीप २०२१ हंगामातील जिल्हानिहाय/पिकनिहाय पेरणी अहवाल
दि. १२.०७.२०२१ अखेर

(क्षेत्र- हेक्टरमध्ये)

अ.क्र.	जिल्हे	ऊस (नवीन लागवड)			कापूस			एकूण खरीप पिके		
		सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%
१	२	६३	६४	६५	६६	६७	६८	६९	७०	७१
१	ठाणे	११	०	०	०	०	०	५९९११	१७०३७	२८
२	पालघर	०	०	०	०	०	०	१०३२५५	२१६६४	२१
३	रायगड	०	०	०	०	०	०	११८९०९	१९६२४	१७
४	रत्नागिरी	१९	०	०	०	०	०	९२०११	१३५४३	१५
५	सिंधुदुर्ग	१२१३	२०	०	०	०	०	६९०८८	२६१३२	३८
	कोकण विभाग	१२४३	२०	०	०	०	०	४४३१७३	९८००१	२२
६	नाशिक	१७६८८	०	०	४०३२२	२५७२७	६४	६८३२७०	२१६२५५	३२
७	घुळे	४५३२	४५०	१०	२२३९४५	१४८२३५	६६	४१६९७९	१८३३१५	४४
८	नंदुरबार	११७३९	९६८४	८२	१०५६६१	४७७३९	४५.१८	२९५२२०	१२११९९	४१.०५
९	जळगांव	९३६२	२४०१	२५.६५	४९३६७५	४७२१४८	९५.६४	७६६८७८	६१७३४८	८०.५०
	नाशिक विभाग	४३३२१	१२५३५	२८.९४	८६३६०३	६९३८४९	८०	२१६२३४७	११३८११७	५२.६३
१०	अहमदनगर	१०२६१३	६७०८	७	११४३५२	४९२८६	४३	५५०५१७	३४६७२९	६३
११	पुणे	१३०६३१	२२७०	२	१७	१३०	७६३	३१४९०५	८७२६१	२८
१२	सोलापूर	१३७५३६	१६७२	१	६०२	११५	१९	३७२१७७	२१८०१७	५८.५८
	पुणे विभाग	३७०७८१	१०६५०	३	११४९७१	४९५३१	४३	१२३७५९९	६५२००७	५३
१३	सातारा	६५२७१	७५४८	११.६	१५९	१०७	६७	३८१९७२	२६३४१९	६९
१४	सांगली	७४९०१	२१३६०	२९	९८४	०	०	३५६९५५	२७७०१४	७८
१५	कोल्हापूर	१५८९३०	३७८३	२	६	५	८३	३६३१५४	१६४९०८	४५
	कोल्हापूर विभाग	२९९१०३	३२६९१	११	११४९	११२	१०	११०२०८२	७०५३४१	६४
१६	औरंगाबाद	१५९५९	१४७१०	९२	३९४२६८	३०९४८४	७८	६९११३०	५५९४९६	८१
१७	जालना	२०५०१	०	०	२९०५११	२४९६६६	८६	६२२१६२	५३१८५०	८५
१८	बीड	३४१५३	०	०	३५७५३३	२२४३५९.०	६३	७८०२०१	६७५२१०.०	८७
	औरंगाबाद विभाग	७०६१३	१४७१०	२१	१०४१७२	७८३५०९.४	७५	२०९३४९३	१७६६५५५.९	८४
१९	लातूर	३५७१६	६५९५	१८	३१३३	५९१७	१८९	६४८१३७	५१०७९३	७९
२०	उस्मानाबाद	३५६६६	१४५६६	४१	१९२४१	१८२४	९	५३२७४०	४५२६९६	८५
२१	नांदेड	१७७०५	०	०	२६०५०५	१७६३०१	६८	७६०५६६	६८१५५०	९०
२२	परभणी	२५०२८	१६२९६	६५	१८५२००	१६४२५७	८८	५४२१७०	४७४२३७	८७
२३	हिंगोली	१०९४७	६१७९	५६	८३७३०	३०६५६.००	३७	४३५५३६	३५२४१८.००	८१
	लातूर विभाग	१२५०६१	४३६३६	३५	५५२३२९	३७८९५५	६८.६	२९१९१५०	२४७१६९४	८५
२४	बुलढाणा	२४३	०	०	१६८८७९	१५३४३१	९१	७३४१७७	५६७९१४	७७
२५	अकोला	१५०	८	५	१५५६८७	९१६४५	५९	४८३२९२	३०७६४२	६४
२६	वाशिम	२१२	७	३	१९२४१	२११६९	११०	४०६२५४	३६५५८०	९०
२७	अमरावती	५०३	०	०	२०९४१०	१९७०१६	९४	६९९२९९	५६७७५९	८१
२८	यवतमाळ	१४०१०	४१३८	३०	४४०८९४	४२०७७०	९५	९१६०८१	८२४४१०	९०
	अमरावती विभाग	१५११९	४१५४	२७	९९४११५	८८४०३१	८९	३२३९१०३	२६३३३०६	८१
२९	वर्धा	३००१	४८५	१६	२३३१४२	२०८३७९	८९	४५१७५७	३८७६६१	८६
३०	नागपूर	१८०६	१०७८	६०	२०९२४९	२०९२९६	१००	४७६१३१	३७४२४४	७९
३१	भंडारा	३८९०	८०	२	६८	६२८	०	१८४१४८	२६२६१	१४
३२	गोंदिया	१०३२	४६	४	०	०	०	१८७४६३	१७०७८	९
३३	चंद्रपूर	१०४	२	०	१६०६०९	१७५५१४	१०९	४४५९९६	२९८३१५	६७
३४	गडचिरोली	१०५	२	०	१२५९४	५५९१	४४	१९०३६२	२७६०८	१४.५०
	नागपूर विभाग	९९३८	१६९३	१७	६१५६६२	५९९४०८	९७	१९३५८५७	११३११६६	५८
	एकूण राज्य	९३५१७९	१२००८९	१२.८४१	४९८३८०१	३३८३३९५	८१.०१	१५१३२८०४	१०५९६१८८	७०.०२

टिप- पेरणी क्षेत्र नजर टिप- पेरणी क्षेत्र नजर अंदाजित

पृष्ठ क्र. ६

Annexure-19

Statement showing Kharif Sown Area ,Excluding & Including sugarcane area of Maharashtra state in the year 2021
Office of the Chief statistician, Agri. Commisionerate, M.S.Pune. as on 12.07.2021
(Area in Ha.)

Sr. No.	District	Sugarcane area			Total Kharif sown area (Including sugarcane)			Kharif sown area (Excluding sugarcane)		
		Normal	New Plantation Adsali 19-20	%	Normal	Sown	%	Normal	Sown	%
1	Thane	11	0	0	59911	17037	28	59900	17037	28
2	Palghar	0	0	#DIV/0!	103255	21664	21	103255	21664	21
2	Raigad	0	0	#DIV/0!	118909	19624	17	118909	19624	17
3	Ratnagiri	19	0	0	92011	13543	15	91992	13543	15
4	Sindhudurg	1213	20	2	69088	26132	38	67875	26112	38
Konkan Dn.		1243	20	2	443173	98001	22	441930	97981	22
5	Nasik	17688	0	0	683270	216255	32	665582	216255	32
6	Dhule	4532	450	10	416979	183315	44	412447	182865	44
7	Nandurbar	11739	9684	82	295220	121199	41	283481	111515	39
8	Jalgaon	9362	2401	26	766878	617348	81	757516	614947	81
Nasik Dn.		43321	12535	29	2162347	1138117	53	2119026	1125582	53
9	Ahmednagar	102613	6708	7	550517	346729	63	447904	340021	76
10	Pune	130631	2270	2	314905	87261	28	184274	84991	46
11	Solapur	137536	1672	1	372177	218017	59	234641	216346	92
Pune Dn.		370781	10650	3	1237599	652007	53	866819	641357	74
12	Satara	65271	7548	12	381972	263419	69	316701	255871	81
13	Sangli	74901	21360	29	356955	277014	78	282054	255654	91
14	Kolhapur	158930	3783	2	363154	164908	45	204224	161125	79
Kolhapur Dn.		299103	32691	11	1102082	705341	64	802979	672650	84
15	Aurangabad	15959	14710	92	691130	559496	81	675171	544786	81
16	Jalna	20501	0	0	622162	531850	85	601661	531850	88
17	Beed	34153	0	0	780201	675210	87	746048	675210	91
Aurangabad Dn.		70613	14710	20.83	2093493	1766556	84	2022880	1751846	87
18	Latur	35716	6595	18	648137	510793	79	612421	504198	82
19	Osmanabad	35666	14566	41	532740	452696	85	497074	438130	88
20	Nanded	17705	0	0	760566	681550	90	742861	681550	92
21	Parbhani	25028	16296	65	542170	474237	87	517143	457941	89
22	Hingoli	10947	6179	56	435536	352418	81	424589	346239	82
Latur Dn.		125061	43636	35	2919150	2471694	85	2794088	2428058	87
23	Buldhana	243	0	0	734177	567914	77	733934	567914	77
24	Akola	150	8	5	483292	307642	64	483142	307634	64
25	Washim	212	7	3	406254	365580	90	406042	365573	90
26	Amravati	503	0	0	699299	567759	81	698796	567759	81
27	Yavatmal	14010	4138	30	916081	824410	90	902070	820272	91
Amravati Dn.		15119	4154	27	3239103	2633306	81	3223984	2629152	82
28	Wardha	3001	485	16	451757	387661	86	448756	387176	86
29	Nagpur	1806	1078	60	476131	374244	79	474325	373166	79
30	Bhandara	3890	80	2	184148	26261	14	180257	26180	15
31	Gondia	1032	46	4	187463	17078	9	186431	17033	9.14
32	Chandrapur	104	2	2	445996	298315	67	445892	298313	67
33	Gadchiroli	105	2	2	190362	27608	15	190257	27606	15
Nagpur Dn.		9938	1693	17	1935857	1131166	58	1925919	1129473	59
State Total		935179	120089	12.84	15132804	10596188	70.02	14197625	10476099	73.79

Note - Sown Area based on Eye Estimation.

Annexure-20

महाराष्ट्र राज्यातील सर्व विभागांची दि. १२.०७.२०२१ पर्यंत प्रत्यक्षात झालेली खरीप पिकांची पेरणी दर्शविणारा तक्ता

(क्षेत्र- हेक्टरमध्ये)

अ.क्र.	विभाग	तृणधान्ये			कडधान्ये			अन्नधान्ये		
		सरासरी	प्रत्यक्ष	%	सरासरी	प्रत्यक्ष	%	सरासरी	प्रत्यक्ष	%
१	कोकण	४२५२८५	८६४५९	२०	१३२१०	११०२१	८३	४३८४९५	९७४८०	२२
२	नाशिक	८४१६२०	२८८७६०	३४	२२५३८९	७२३६८	३२	१०६७००९	३६११२८	३३.८४
३	पुणे	३७२९३६	१८५३८२	५०	२२७२८७	२७३०७४	१२०	६००२२३	४५८४५६	७६
४	कोल्हापूर	४४४९०३	३१४४१९	७१	९३०९७	९५१५१	१०२	५३८०००	४०९५७०	७६
५	औरंगाबाद	३८८४९१	२६१६४२	६७	२४७८५३	२५७७६६	१०३	६३६३४४	५१७४०८	८१.३१
६	लातूर	२५२३२४	५६१०९	२२	६२३४३१	४२५२७७	६८	८७५७५५	४८१३८६	५५
७	अमरावती	१२९६८२	५६९४६	४४	५८८७८७	४४७५०२	७६	७१८४६९	५०४४४७	७०
८	नागपूर	७८१७१४	८०४१६	१०	१९९५४६	१७४६८३	८८	९८१२६०	२५५०९९	२६
	महाराष्ट्र राज्य	३६३६९५६	१३३०१३२	३७	२२१८५९९	१७५४८४२	७९	५८५५५५५	३०८४९७३	५३

अ.क्र.	विभाग	गळीतधान्ये			कापूस			एकूण खरीप पिके		
		सरासरी	प्रत्यक्ष	%	सरासरी	प्रत्यक्ष	%	सरासरी	प्रत्यक्ष	%
१	कोकण	३४३५	५०१	१५	०	०	०	४४१९३०	९७९८१	२२.१७
२	नाशिक	१८८४१४	७०६०५	३७	८६३६०३	६९३८४९	८०	२११९०२६	११२५५८२	५३.१२
३	पुणे	१५१६२५	१३३३७०	८८	११४९७१	४९५३१	४३	८६६८१९	६४१३५७	७३.९९
४	कोल्हापूर	२६३८३१	२६२९६८	१००	११४९	११२	१०	८०२९७९	६७२६५०	८३.७७
५	औरंगाबाद	३४४५६३	४५०९२९	१३०.८७	१०४१९७२	७८३५०९	७५	२०२२८८०	१७५१८४६	८६.६०
६	लातूर	१३६६००४	१५६७७१७	११५	५५२३२९	३७८९५५	६९	२७९४०८८	२४२८०५८	८६.९०
७	अमरावती	१५११४००	१२४०६७४	८२.०९	९९४११५	८८४०३१	८९	३२२३९८४	२६२९१५२	८१.५५
८	नागपूर	३२८९९६	२७४९६६	८४	६१५६६२	५९९४०८	९७	१९२५९१९	११२९४७३	५८.६५
	महाराष्ट्र राज्य	४१५८२६८	४००१७३१	९६.२४	४१८३८०१	३३८९३९५	८१	१४१९७६२५	१०४७६०९९	७३.७९

अ.क्र.	विभाग	ऊस			एकूण खरीप पिके (ऊसासह)			मागिल वर्षाची पेरणी दि.१३/०७/२०२०	
		सरासरी	प्रत्यक्ष	%	सरासरी	प्रत्यक्ष	%	खरीप पिके (ऊस पिकासह)	खरीप पिके(ऊस पिक वगळून)
१	कोकण	१२४३	२०	२	४४३१७३	९८००१	२२	९७८२४	९७८२४
२	नाशिक	४३३२१	१२५३५	२९	२१६२३४७	११३८११७	५३	१८११८०५	१७९८१००
३	पुणे	३७०७८१	१०६५०	३	१२३७५९९	६५२००७	५३	९६६७२०	९३५७४९
४	कोल्हापूर	२९९१०३	३२६९१	११	११०२०८२	७०५३४१	६४	७१६१६३	६८९१८०
५	औरंगाबाद	७०६१३	१४७१०	२१	२०९३४९३	१७६६५५६	८४	१९३७९११	१९२७३३४
६	लातूर	१२५०६१	४३६३६	३५	२९१९१५०	२४७१६९४	८५	२३५८१८५	२३५१८८१
७	अमरावती	१५११९	४१५४	२७	३२३९१०३	२६३३३०६	८१	२८६५९२१	२८६५६२७
८	नागपूर	९९३८	१६९३	१७	१९३५८५७	११३११६६	५८	१११७३९३	१११६१४५
	महाराष्ट्र राज्य	९३५१७९	१२००८९	१३	१५१३२८०४	१०५९६१८८	७०	११८७१९२२	११७८१८३८

टिप- पेरणी क्षेत्र नजर अंदाजीत

Annexure-21

महाराष्ट्र राज्यातील खरीप हंगामातील मुख्य पिकाखालील दि. १२.०७.२०२१ पर्यंत पेरणी अहवाल

क्षेत्र- हेक्टरमध्ये

अ.क्र.	पिके	सरासरी क्षेत्र (सन २०१४-१५ ते २०१८-१९)	मागिल वर्षाची पेरणी दि.१३/०७/२०२०	प्रत्यक्ष पेरलेले क्षेत्र	प्रत्यक्ष पेरलेल्या क्षेत्राची सरासरी क्षेत्राशी टक्केवारी	प्रत्यक्ष पेरलेल्या क्षेत्राची मागिल वर्षाच्या क्षेत्राशी टक्केवारी	+/- प्रत्यक्ष पेरणी क्षेत्राची मागिल वर्षाशी तुलना
१	भात	१४९७४४९	३५४४४८	२९६२७९	२०	८४	-१६
२	खरीप ज्वारी	४८२४६१	२४१२७१	१५६७६८	३२	६५	-३५
३	बाजरी	६७१५९५	५४२७०४	३१५८१९	४७	५८	-४२
४	रागी	९४७३१	२२८१४	१३४७२	१४	५९	-४१
५	मका	८३८०६०	७८०२९९	५३१५०६	६३	६८	-३२
६	इतर तृणधान्य	५२६६१	१५१६४	१६२८८	३१	१०७	७
खरीप तृणधान्य		३६३६९५६	१९५६६९९	१३३०१३२	३७	६८	-३२
७	तूर	१२७५९७१	११००२३७	१०८४९६५	८५	९९	-१
८	मुग	४८३३४७	३४४५७९	२८१८८५	५८	८२	-१८
९	उडीद	३५८९५३	३१६५४४	३२७२८१	९१	१०३	३
१०	इतर कडधान्य	१००३२८	६२७०४	६०७११	६१	९७	-३
एकूण कडधान्य		२२१८५९९	१८२४०६३	१७५४८४२	७९	९६	-४
एकूण अन्नधान्य		५८५५५५५	३७८०७६३	३०८४९७३	५३	८२	-१८
११	भुईमुग	१९८४३५	१७६०९४	१४९०८४	७५	८५	-१५
१२	तीळ	२३६७२	६८६८	५३४६	२३	७८	-२२
१३	कारळ	१९७२७	३८६१	२५५३	१३	६६	-३४
१४	सुर्यफल	१७९६५	९७७३	६३९३	३६	६५	-३५
१५	सोयाबीन	३८८४६३३	३८१७५३९	३८३६१३२	९९	१००	०
१६	इतर गळीतधान्य	१३८३६	३७३८	२२२३	१६	५९	-४१
एकूण तेलबिया		४१५८२६८	४०१७८७२	४००१७३१	९६	१००	०
१७	कापूस	४१८३८०१	३९८३२०३	३३८९३९५	८१	८५	-१५
एकूण पेरणी क्षेत्र		१४१९७६२५	११७८१८३८	१०४७६०९९	७४	८९	-११
१८	उस (लागवडीचा)	९३५१७९	९००८४	१२००८९	१३	१३३	३३
एकूण पेरणी क्षेत्र (ऊसासह)		१५१३२८०४	११८७१९२२	१०५९६१८८	७०	८९	-११

टिप- पेरणी क्षेत्र नजर अंदाजीत

राज्याचा खरीप हंगाम २०२१-२२

हवामान, पिक पेरणी व पिक परिस्थितीचा दिनांक १२/०७/२०२१ अखेरचा साप्ताहिक अहवाल

हवामान व पर्जन्यमान : राज्यात अहवाल कालावधीत बहुतांश विभागात आकाश अंशतः ढगाळ होते.

राज्यात बहुतांश ठिकाणी हलक्या ते मध्यम स्वरूपाच्या पावसाची नोंद झाली. कोंकण विभागात काही ठिकाणी जोरदार ते अतिजोरदार तर तुरळक ठिकाणी मुसळधार स्वरूपाच्या पावसाची नोंद झाली. औरंगाबाद, लातूर, अमरावती व नागपूर विभागात बहुतांश ठिकाणी हलक्या ते मध्यम तर तुरळक ठिकाणी जोरदार स्वरूपाच्या पावसाची नोंद झाली. पुणे व कोल्हापूर विभागात बहुतांश ठिकाणी तर नाशिक विभागात काही ठिकाणी हलक्या ते मध्यम स्वरूपाच्या पावसाची नोंद झाली.

प्राथमिक नजर अंदाज अहवालानुसार दि.०९.०७.२०२१ अखेर माहे जुलै-२०२१ मध्ये पावसामुळे शेतीपिके व फळपिकांचे झालेल्या नुकसानीची माहिती निरंक आहे.

खरीप हंगाम-२०२१-२२ पिक पेरणी -

राज्यात खरीप पिकांचे सरासरी क्षेत्र (ऊस वगळून) १४१.९८ लाख हेक्टर असून दि.१२ जुलै, २०२१ अखेर १०४.७६ लाख हेक्टर क्षेत्रावर (७३.७९%) पेरणी झाली आहे. तसेच राज्यात खरीप पिकांचे ऊस पिकासह सरासरी क्षेत्र १५१.३३ लाख हेक्टर असून १०५.९६ लाख हेक्टर क्षेत्रावर (७०%) पेरणी/लागवड झाली आहे. मागील वर्षी दि.१३.०७.२०२० रोजी संपणाऱ्या सप्ताहाअखेर राज्यातील ऊस पिकासह पेरणी क्षेत्र ११८.७२ लाख हे. (७८.४५%) तर ऊस पिक वगळून पेरणी क्षेत्र ११७.८२ लाख हे. (८२.९८%) होते. भात लागवडीकरीता पाण्याच्या उपलब्धतेनुसार चिखलणीची तसेच भात पुर्नलागवडीची कामे सुरु झाली आहेत. रोपवाटिकेतील भात व नाचणी रोपे रोप अवस्थेत आहेत. काही ठिकाणी पावसा अभावी रोपवाटिकेतील भात रोपे पिवळी पडण्यास सुरुवात झाली होती. तथापि पर्जन्यमान सुरु झाल्याने पिक परिस्थिती सुधारेल. पेरणीची खोळंबलेली कामे सुरु होत आहेत. पेरणी झालेली ज्वारी, बाजरी, मका, भुईमूग, सुर्यफुल, सोयाबीन, कापूस, तूर, मूग, उडीद, तीळ व कारळे पिके उगवण ते वाढीच्या अवस्थेत आहेत. पिक पेरणी व पिकांच्या पुढील वाढीसाठी पावसाची आवश्यकता आहे.

पर्जन्यमान (२०२१)

दि.१ जून ते १२ जुलै, २०२१ या कालावधीमधील राज्यातील सरासरी पाऊस ३३५.७ मि.मी. असून दि.१२ जुलै, २०२१ पर्यंत ३६८.० मि.मी. म्हणजेच सरासरीच्या १०९.६ टक्के पाऊस झाला. मागील वर्षी दि.१२.०७.२०२० अखेर ३५७.६ मि.मी. म्हणजेच सरासरीच्या १०६.५ टक्के पाऊस झाला.

राज्यात दि.१ जून ते १२ जुलै, २०२१ अखेरीस सरासरीच्या तूलनेत प्रत्यक्ष पडलेल्या पावसानुसार (प्रागतिक) जिल्ह्याची वर्गवारी खालीलप्रमाणे आहे.


अ.क्र.	पर्जन्यमान टक्केवारी	जिल्हे संख्या	जिल्ह्यांची नावे
१	० ते २५ %	०	---
२	२५ ते ५० %	१	नंदुरबार.
३	५० ते ७५ %	४	नाशिक, धुळे, पुणे, कोल्हापूर.
४	७५ ते १०० %	७	ठाणे, रायगड, जळगांव, सातारा, अकोला, गोंदिया, गडचिरोली.
५	१०० % पेक्षा जास्त	२२	रत्नागिरी, सिंधुदुर्ग, पालघर, अहमदनगर, सोलापूर, सांगली, औरंगाबाद, जालना, बीड, लातूर, उस्मानाबाद, नांदेड, परभणी, हिंगोली, बुलढाणा, वाशिम, अमरावती, यवतमाळ, वर्धा, नागपूर, भंडारा, चंद्रपूर.

राज्यात दि.१२ जुलै, २०२१ अखेर पर्जन्यमान सरासरीच्या तुलनेत एकूण ३५५ तालुक्यांपैकी १ तालुक्यात ० ते २५ %, १७ तालुक्यांत २५ ते ५० %, ३७ तालुक्यात ५० ते ७५ %, ५९ तालुक्यात ७५ ते १००% तर २४१ तालुक्यात १०० % पेक्षा जास्त पाऊस झाला आहे.


राज्याचे सरासरी पर्जन्यमानाच्या तुलनेत प्रत्यक्ष पर्जन्यमानाचा तक्ता.



खरीप हंगाम सन-२०२१-२२ मधील राज्यस्तरिय पेरणी क्षेत्र (लाख हे.) व टक्केवारी (दि.१२ जुलै, २०२१ अखेर)



खरीप हंगाम सन-२०२१-२२ मधील पेरणी क्षेत्राचा सरासरी पेरणी क्षेत्राशी तुलनात्मक तक्ता (दि.१२ जुलै, २०२१ अखेर)



विभागनिहाय पिक परिस्थिती

कोकण विभाग

हवामान- अहवाल कालावधीत विभागात आकाश ढगाळ होते. विभागात काही ठिकाणी जोरदार ते अतिजोरदार तर तुरळक ठिकाणी मुसळधार स्वरूपाच्या पावसाची नोंद झाली.

विभागात दि.१२ जुलै, २०२१ अखेर पर्जन्यमान सरासरीच्या तूलनेत एकूण ४७ तालूक्यांपैकी ६ तालूक्यात ५० ते ७५ %, १४ तालूक्यात ७५ ते १००% तर २७ तालूक्यात १०० % पेक्षा जास्त पाऊस झाला आहे.

खरीप हंगाम-२०२१-२२

विभागात खरीप पिकाखालील सरासरी क्षेत्र ४.४२ लाख हेक्टर असून, दि.१२ जुलै, २०२१ अखेर ०.९८ लाख हेक्टर क्षेत्रावर (२२.१७%) पेरणी झाली आहे. विभागात रोपवाटिकेतील भात व नाचणी रोपे रोप अवस्थेत आहेत. भात लागवडीकरीता पर्जन्य उपलब्धतेनुसार चिखलणीची कामे सुरु आहेत. भात लागवडीच्या कामांना सुरुवात झाली आहे. विभागात भात व नाचणी पिकांची अनुक्रमे ६८,६७० हे. व ३,५१६ हे. क्षेत्रावर रोपवाटिकेत पेरणी झाली आहे. कडधान्य व तेलबिया पिकांची पेरणीची कामे सुरु आहेत.

किड व रोग - निरंक

नाशिक विभाग

हवामान- अहवाल कालावधीत विभागात आकाश अंशतः ढगाळ होते. विभागात काही ठिकाणी हलक्या ते मध्यम स्वरूपाच्या पावसाची नोंद झाली.

विभागात दि.१२ जुलै, २०२१ अखेर पर्जन्यमान सरासरीच्या तूलनेत एकूण ४० तालूक्यांपैकी १ तालुक्यात ० ते २५ %, १३ तालूक्यांत २५ ते ५० %, ८ तालूक्यात ५० ते ७५ %, ९ तालूक्यात ७५ ते १००% तर ९ तालूक्यात १०० % पेक्षा जास्त पाऊस झाला आहे.

खरीप हंगाम-२०२१-२२

विभागात खरीप पिकाखालील सरासरी क्षेत्र २१.१९ लाख हेक्टर असून दि.१२ जुलै, २०२१ अखेर ११.२६ लाख हेक्टर क्षेत्रावर (५३.१२%) पेरणी झाली आहे. विभागात भात, नागली, ज्वारी, बाजरी, मका, भुईमूग, सुर्यफुल, सोयाबीन, कापूस, तूर, मूग, उडीद, तीळ व कारळे पिके उगवण ते रोप अवस्थेत आहेत. जेथे सरंक्षित पाण्याची सुविधा उपलब्ध आहे तेथे पिके तग धरून आहेत. भात रोपे पावसा अभावी पिवळी पडण्यास सुरुवात झाली होती. तथापि पर्जन्यमान सुरु झाल्याने पिकास दिलासा मिळेल. पावसाचे प्रमाण कमी असल्याने पेरणी कमी झाल्याचे दिसून येते. आडसाली, पुर्वहंगामी, सुरु व खोडवा ऊस वाढीच्या अवस्थेत आहे. पिक पेरणी व वाढीसाठी पावसाची आवश्यकता आहे.

किड व रोग -निरंक

पुणे विभाग

हवामान- अहवाल कालावधीत विभागात आकाश अंशतः ढगाळ होते. विभागात बहुतांश ठिकाणी हलक्या ते मध्यम स्वरूपाच्या पावसाची नोंद झाली.

विभागात दि.१२ जुलै, २०२१ अखेर पर्जन्यमान सरासरीच्या तूलनेत एकूण ३९ तालूक्यांपैकी ५ तालुक्यात ५० ते ७५ %, ३ तालूक्यात ७५ ते १००% तर ३१ तालूक्यात १०० % पेक्षा जास्त पाऊस झाला आहे.

खरीप हंगाम-२०२१-२२

विभागात खरीप पिकाखालील सरासरी क्षेत्र ८.६७ लाख हेक्टर असून, दि.१२ जुलै, २०२१ अखेर ६.४१ लाख हेक्टर क्षेत्रावर (७३.९९%) पेरणी झाली आहे. विभागात खरीप पेरणीची कामे सुरु आहेत. पुणे जिल्ह्यात भात व रागी पिकांच्या पुर्नलागवडीची कामे अल्प प्रमाणात सुरु आहेत. काही ठिकाणी पावसातील खंडामुळे बाजरी, मूग व उडीद पिकांच्या खोळंबलेल्या पेरण्या सुरु होत आहेत.

किड व रोग :-

सोलापूर जिल्ह्यात उडीद पिकावर काही ठिकाणी अल्प प्रमाणात मावा किडीचा प्रादुर्भाव दिसून येतो.

कोल्हापूर विभाग

हवामान- अहवाल कालावधीत विभागात आकाश अंशतः ढगाळ होते. विभागात बहुतांश ठिकाणी हलक्या ते मध्यम स्वरूपाच्या पावसाची नोंद झाली.

विभागात दि.१२ जुलै, २०२१ अखेर पर्जन्यमान सरासरीच्या तूलनेत एकूण ३३ तालूक्यांपैकी १ तालुक्यात २५ ते ५०%, ३ तालूक्यात ५० ते ७५ %, ७ तालूक्यात ७५ ते १००% तर २२ तालूक्यात १०० % पेक्षा जास्त पाऊस झाला आहे.

खरीप हंगाम-२०२१-२२

विभागात खरीप पिकाखालील सरासरी क्षेत्र ८.०३ लाख हेक्टर असून दि.१२ जुलै, २०२१ अखेर ६.७३ लाख हेक्टर क्षेत्रावर (८३.७७%) पेरणी झाली आहे. विभागात काही ठिकाणी पावसा अभावी खोळंबलेली पेरणीची कामे सुरु होत आहेत. पेरणी झालेली पिके उगवण ते वाढीच्या अवस्थेत आहेत. चालू सप्ताहात पावसाचे प्रमाण कमी झाले असून, पुढील काही दिवसांत पावसाची आवश्यकता आहे. पाऊस झाल्याने भात व रागी पिकांच्या रोप लागणीची थांबलेली कामे सुरु होत आहेत. पाण्याच्या उपलब्धतेनुसार भात रोप लागणीची कामे सुरु आहेत. गत

हंगामातील आडसाली व पुर्व हंगामी ऊस पिक जोमदार वाढीच्या अवस्थेत आहे. सुरु व खोडवा ऊस वाढीच्या अवस्थेत असून, पिकामध्ये खते देण्याची व आंतरमशागतीची कामे सुरु आहेत. चालू हंगामातील आडसाली ऊसाच्या लागणीची कामे सुरु आहेत.

किड व रोग :-

विभागात सोयाबीन पिकावर केसाळ अळी व पाने खाणाऱ्या अळीचा अल्पप्रमाणात प्रादुर्भाव दिसून येतो.

औरंगाबाद विभाग

हवामान- अहवाल कालावधीत विभागात आकाश अंशतः ढगाळ होते. विभागात बहुतांश ठिकाणी हलक्या ते मध्यम तर तुरळक ठिकाणी जोरदार स्वरुपाच्या पावसाची नोंद झाली.

विभागात दि.१२ जुलै, २०२१ अखेर पर्जन्यमान सरासरीच्या तूलनेत एकूण २८ तालूक्यांपैकी २ तालूक्यात ७५ ते १००% तर २६ तालूक्यात १०० % पेक्षा जास्त पाऊस झाला आहे.

खरीप हंगाम-२०२१-२२

विभागात खरीप पिकाखालील सरासरी क्षेत्र २०.२३ लाख हेक्टर असून, दि.१२ जुलै, २०२१ अखेर १७.५२ लाख हेक्टर क्षेत्रावर (८६.६०%) पेरणी झाली आहे. विभागात कापूस, तूर, ज्वारी, बाजरी, मका, मूग, उडीद, सोयाबीन, भुईमूग पिके उगवण ते वाढीच्या अवस्थेत आहेत. काही ठिकाणी पेरणी झालेल्या पिकांना पावसाची आवश्यकता आहे.

किड व रोग -निरंक

लातूर विभाग

हवामान- अहवाल कालावधीत विभागात आकाश ढगाळ होते. विभागात बहुतांश ठिकाणी हलक्या ते मध्यम तर तुरळक ठिकाणी जोरदार स्वरुपाच्या पावसाची नोंद झाली.

विभागात दि.१२ जुलै, २०२१ अखेर पर्जन्यमान सरासरीच्या तूलनेत एकूण ४८ तालूक्यांपैकी ४८ तालूक्यात १०० % पेक्षा जास्त पाऊस झाला आहे.

खरीप हंगाम-२०२१-२२

विभागात खरीप पिकाखालील सरासरी क्षेत्र २७.९४ लाख हेक्टर असून, दि.१२ जुलै, २०२१ अखेर २४.२८ लाख हेक्टर क्षेत्रावर (८६.९०%) पेरणी झाली आहे. विभागात काही ठिकाणी सोयाबीन, कापूस, तूर, उडीद, ज्वारी, मका या पिकांच्या पेरणीची कामे सुरु आहेत. पेरणी झालेली पिके उगवण ते वाढीच्या अवस्थेत आहेत. पिक परिस्थिती समाधानकारक आहे.

किड व रोग :-

विभागात काही ठिकाणी तूर पिकावर शेंडे अळीचा, कापूस पिकावर रस शोषणाऱ्या किडीचा, सोयाबीन पिकावर ऊंट अळीचा व पाने खाणाऱ्या अळीचा काही प्रमाणात प्रादुर्भाव दिसून येत आहे.

अमरावती विभाग

हवामान- अहवाल कालावधीत विभागात आकाश अंशतः ढगाळ होते. विभागात काही ठिकाणी हलक्या ते मध्यम तर तुरळक ठिकाणी जोरदार स्वरुपाच्या पावसाची नोंद झाली.

विभागात दि.१२ जुलै, २०२१ अखेर पर्जन्यमान सरासरीच्या तूलनेत एकूण ५६ तालूक्यांपैकी ३ तालूक्यांत २५ ते ५० %, ६ तालूक्यात ५० ते ७५ %, १० तालूक्यात ७५ ते १००% तर ३७ तालूक्यात १०० % पेक्षा जास्त पाऊस झाला आहे.

खरीप हंगाम-२०२१-२२

विभागात खरीप पिकाखालील सरासरी क्षेत्र ३२.२४ लाख हेक्टर असून, दि.१२ जुलै, २०२१ अखेर २६.२९ लाख हेक्टर क्षेत्रावर (८१.५५%) पेरणी झाली आहे. विभागात तुरळक प्रमाणात पावसाला सुरुवात झाली असून, पिक परिस्थिती सुधारत आहे. सोयाबीन, कापूस, तूर, मूग, उडीद, ज्वारी, बाजरी पिकांच्या पेरणीच्या कामांना वेग आला आहे. पेरणी झालेली पिके उगवण ते वाढीच्या अवस्थेत आहेत. पिकांमध्ये आंतरमशागतीची कामे सुरु आहेत.

किड व रोग - निरंक

नागपूर विभाग

हवामान- अहवाल कालावधीत विभागात आकाश ढगाळ होते. विभागात बहुतांश ठिकाणी हलक्या ते मध्यम तर तुरळक ठिकाणी जोरदार स्वरुपाच्या पावसाची नोंद झाली.

विभागात दि.१२ जुलै, २०२१ अखेर पर्जन्यमान सरासरीच्या तुलनेत एकूण ६४ तालूक्यांपैकी ९ तालूक्यात ५० ते ७५ %, १४ तालूक्यात ७५ ते १००% तर ४१ तालूक्यात १०० % पेक्षा जास्त पाऊस झाला आहे.

खरीप हंगाम-२०२१-२२

विभागात खरीप पिकाखालील सरासरी क्षेत्र १९.२६ लाख हेक्टर असून दि.१२ जुलै, २०२१ अखेर ११.२९ लाख हेक्टर क्षेत्रावर (५८.६५%) पेरणी झाली आहे. विभागात भात, कापूस, तूर, सोयाबीन पिके उगवण ते वाढीच्या अवस्थेत आहेत. पिकांच्या वाढीसाठी पावसाची आवश्यकता आहे. भात रोवणीसाठी पावसाची आवश्यकता आहे. आंतरमशागतीची कामे सुरु आहेत.

किड व रोग -

विभागात कापूस पिकावर मावा किडीचा, सोयाबीन पिकावर खोडमाशीचा प्रादुर्भाव अल्पप्रमाणात दिसून येत आहे.

Annexure-23

सन २०२१-२२ मध्ये लागवड होणा-या ऊसाचे हंगामनिहाय क्षेत्र (क्षेत्र हे.) दि. १२.०७.२०२१

अ.क्र.	विभाग	जिल्हा	अडसाली	पूर्वहंगामी	सुरु	खोडवा	एकुण
१	ठाणे	ठाणे पालघर रायगड रत्नागिरी सिंधुदूर्ग	० ० ० ० २०	० ० ० ० ०	० ० ० ० ०	० ० ० ० ०	० ० ० ० २०
एकुण ठाणे विभाग			२०	०	०	०	२०
२	नासिक	नासिक धुळे नंदुरबार जळगांव	० ४५० ९६८४ २४०१	० ० ० ०	० ० ० ०	० ० ० ०	० ४५० ९६८४ २४०१
एकुण नासिक विभाग			१२५३५	०	०	०	१२५३५
३	पुणे	अहमदनगर पुणे सोलापूर	६७०८ २२७० १६७२	० ० ०	० ० ०	० ० ०	६७०८ २२७० १६७२
एकुण पुणे विभाग			१०६५०	०	०	०	१०६५०
४	कोल्हापूर	सातारा सांगली कोल्हापूर	७५४८ २१३६० ३७८३	० ० ०	० ० ०	० ० ०	७५४८ २१३६० ३७८३
एकुण कोल्हापूर विभाग			३२६९१	०	०	०	३२६९१
५	औरंगाबाद	औरंगाबाद जालना बीड	१४७१० ० ०	० ० ०	० ० ०	० ० ०	१४७१० ० ०
एकुण औरंगाबाद विभाग			१४७१०	०	०	०	१४७१०
६	लातूर	लातूर उस्मानाबाद नांदेड परभणी हिंगोली	६५९५ १४५६६ ० १६२९६ ६१७९	० ० ० ० ०	० ० ० ० ०	० ० ० ० ०	६५९५ १४५६६ ० १६२९६ ६१७९
एकुण लातूर विभाग			४३६३६	०	०	०	४३६३६
७	अमरावती	बूलढाणा अकोला वाशिम अमरावती यवतमाळ	० ८ ७ ० ४१३८	० ० ० ० ०	० ० ० ० ०	० ० ० ० ०	० ८ ७ ० ४१३८
एकुण अमरावती विभाग			४१५४	०	०	०	४१५४
८	नागपूर	वर्धा नागपूर भंडारा गोंदिया चंद्रपूर गडचिरोली	४८५ १०७८ ८० ४६ २ २	० ० ० ० ० ०	० ० ० ० ० ०	० ० ० ० ० ०	४८५ १०७८ ८० ४६ २ २
एकुण नागपूर विभाग			१६९३	०	०	०	१६९३
राज्य एकुण			१२००८९	०	०	०	१२००८९

टिप- पेरणी क्षेत्र नजर अंदाजीत

Annexure-24

गोपीनाथ मुंडे शेतकरी अपघात विमा योजना प्रगती अहवाल दिनांक :-१६.०७.२०२१ अखेर

अ.क्र.	जिल्हा	सन २०१८-१९ (८.१२.२०१८ ते ७.१२.२०१९)							सन २०१९-२० (१०.१२.२०१९ ते ९.१२.२०२०)							सन २०२१-२२ (७.०४.२०२१ ते ६.०४.२०२२)								
		विमा कंपनीकडे दाखल प्रस्ताव	अदा प्रस्ताव			नामंजूर प्रस्ताव	विमा कंपनीकडे कार्यवाहीत	कागदपत्रांच्या पूर्ततेसाठी प्रलंबित	पूर्वसुचना प्राप्त	विमा कंपनीकडे दाखल प्रस्ताव	अदा प्रस्ताव			नामंजूर प्रस्ताव	विमा कंपनीकडे कार्यवाहीत	कागदपत्रांच्या पूर्ततेसाठी प्रलंबित	पूर्वसुचना प्राप्त	विमा कंपनीकडे दाखल प्रस्ताव	अदा प्रस्ताव			नामंजूर प्रस्ताव	विमा कंपनीकडे कार्यवाहीत	कागदपत्रांच्या पूर्ततेसाठी प्रलंबित
			मृत्यु	अपंगत्व	एकूण						मृत्यु	अपंगत्व	एकूण						मृत्यु	अपंगत्व	एकूण			
१	ठाणे	१८	११	०	११	६	१	०	१९	१८	५		५	५	१	८	१	०	०	०	०	०	०	१
२	सिंधुदुर्ग	६१	३५	०	३५	२४	१	१	७९	७७	४९		४९	१०	९	११	५	५	०	०	०	०	५	०
३	रायगड	४२	४०	०	४०	२	०	०	६५	६५	४०		४०	१३	९	३	४	०	०	०	०	०	०	४
४	रत्नागिरी	६३	४६	०	४६	१६	०	१	८१	७९	५०	१	५१	१	५	१८	६	६	०	०	०	०	६	०
५	पालघर	३०	२४	०	२४	३	१	२	५४	४८	२५		२५	६	७	१६	५	०	०	०	०	०	०	५
ठाणे विभाग		२१४	१५६	०	१५६	५१	३	४	२९८	२८७	१६९	१	१७०	३५	३१	५६	२१	११	०	०	०	०	११	१०
६	नाशिक	१९१	१५६	२	१५८	२८	१	४	३६०	३३३	२३१	३	२३४	४७	४०	३८	२	०	०	०	०	०	०	२
७	धुळे	७१	३८	०	३८	३१	०	२	१२३	८६	५९		५९	१६	४	४४	३	०	०	०	०	०	०	३
८	नंदुरबार	३७	१७	०	१७	१८	१	१	५१	३३	१७		१७	१०	३	१५	६	०	०	०	०	०	०	६
९	जळगाव	१७७	११०	३	११३	४६	४	१४	२४६	१९५	१२०		१२०	४१	२०	६०	४	०	०	०	०	०	०	४
नाशिक विभाग		४७६	३२१	५	३२६	१२३	६	२१	७८०	६४७	४२७	३	४३०	११४	६७	१५७	१५	०	०	०	०	०	०	१५
१०	अहमदनगर	२८८	२२२	५	२२७	५३	३	५	३८७	३२८	२२४	६	२३०	४१	४९	५८	९	५	०	०	०	०	५	४
११	पुणे	२०८	१६१	२	१६३	४०	२	३	२७४	२०५	१२१		१२१	३३	३३	८६	८	२	१	०	१	०	१	६
१२	सोलापूर	२१२	१६२	४	१६६	३४	०	१२	२८४	२३१	१६९	२	१७१	२९	१६	६७	६	०	०	०	०	०	०	६
पुणे विभाग		७०८	५४५	११	५५६	१२७	५	२०	९४५	७६४	५१४	८	५२२	१०३	९८	२११	२३	७	१	०	१	०	६	१६
१३	सातारा	१७०	१४६	५	१५१	१७	१	१	१८९	१७४	१३६		१३६	२३	८	२२	१०	०	०	०	०	०	०	१०
१४	सांगली	१३७	११७	३	१२०	१६	०	१	१९८	१७२	१०४		१०४	३८	१९	३७	१३	०	०	०	०	०	०	१३
१५	कोल्हापूर	१४०	१२३	१	१२४	१३	०	३	२४०	२०३	१४६	१	१४७	२७	२२	४३	१२	०	०	०	०	०	०	१२
कोल्हापूर विभाग		४४७	३८६	९	३९५	४६	१	५	६२७	५४९	३८६	१	३८७	८८	४९	१०२	३५	०	०	०	०	०	०	३५

अ.क्र.	जिल्हा	सन २०१८-१९ (८.१२.२०१८ ते ७.१२.२०१९)							सन २०१९-२० (१०.१२.२०१९ ते ९.१२.२०२०)							सन २०२१-२२ (७.०४.२०२१ ते ६.०४.२०२२)									
		विमा कंपनीकडे दाखल प्रस्ताव	अदा प्रस्ताव			नामंजूर प्रस्ताव	विमा कंपनीकडे कार्यवाहीत	कागदपत्रांच्या पूर्ततेसाठी प्रलंबित	पूर्वसूचना प्राप्त	विमा कंपनीकडे दाखल प्रस्ताव	अदा प्रस्ताव			नामंजूर प्रस्ताव	विमा कंपनीकडे कार्यवाहीत	कागदपत्रांच्या पूर्ततेसाठी प्रलंबित	पूर्वसूचना प्राप्त	विमा कंपनीकडे दाखल प्रस्ताव	अदा प्रस्ताव			नामंजूर प्रस्ताव	विमा कंपनीकडे कार्यवाहीत	कागदपत्रांच्या पूर्ततेसाठी प्रलंबित	
			मृत्यु	अपंगत्व	एकूण						मृत्यु	अपंगत्व	एकूण						मृत्यु	अपंगत्व	एकूण				
१६	औरंगाबाद	१७५	७९	३	८२	७७	४	१२	२०७	११७	७१		७१	२६	३	१०५	६	०	०	०	०	०	०	६	
१७	जालना	१२०	८४	१	८५	३०	१	५	१५७	११९	६४	१	६५	४०	८	४३	६	५	०	०	०	०	०	१	
१८	बीड	१७८	१३१	६	१३७	३२	२	७	२०४	१६०	११०	१	१११	२३	६	६२	१	१	०	०	०	०	०	०	
औरंगाबाद विभाग		४७३	२९४	१०	३०४	१३९	७	२४	५६८	३९६	२४५	२	२४७	८९	१७	२१०	१३	६	०	०	०	०	०	७	
१९	लातूर	१२७	६८	२	७०	३७	४	१६	१७६	१०१	४७	२	४९	१४	१७	९१	४	०	०	०	०	०	०	४	
२०	उस्मानाबाद	१५१	८८	१	८९	५८	१	३	२३३	१९३	१२४		१२४	४१	१०	५३	७	०	०	०	०	०	०	७	
२१	नांदेड	१५५	९८	२	१००	३४	६	१५	२१३	१६५	९६	१	९७	३२	१४	६६	४	०	०	०	०	०	०	४	
२२	परभणी	७५	५०	१	५१	१४	१	९	८४	५९	३८		३८	१०	२	३४	३	०	०	०	०	०	०	३	
२३	हिंगोली	४८	३६	२	३८	७	१	२	८२	६१	३८	२	४०	८	९	२३	२	०	०	०	०	०	०	२	
लातूर विभाग		५५६	३४०	८	३४८	१५०	१३	४५	७८८	५७९	३४३	५	३४८	१०५	५२	२६७	२०	०	०	०	०	०	०	२०	
२४	बुलढाणा	१२८	८०	०	८०	४०	२	५	२००	१७२	८९	२	९१	३९	२१	४९	४	०	०	०	०	०	०	४	
२५	अकोला	५८	३६	०	३६	२१	०	१	६८	५८	३५		३५	१४	७	११	८	०	०	०	०	०	०	८	
२६	वाशिम	६५	३९	०	३९	२२	२	२	९४	७८	४६	२	४८	१३	१४	१५	४	०	०	०	०	०	०	४	
२७	अमरावती	८२	५९	०	५९	१७	३	३	१६४	१४१	७२	१	७३	४५	१०	३१	६	०	०	०	०	०	०	६	
२८	यवतमाळ	१०१	८३	२	८५	१५	१	०	१९३	१७५	१०१		१०१	३८	२२	२७	४	०	०	०	०	०	०	४	
अमरावती विभाग		४३४	२९७	२	२९९	११५	८	११	७१९	६२४	३४३	५	३४८	१४९	७४	१३३	२६	०	०	०	०	०	०	२६	
२९	नागपूर	९६	६६	०	६६	२७	१	२	१६७	१५६	९६	२	९८	३३	१७	१५	११	०	०	०	०	०	०	११	
३०	वर्धा	८५	४७	१	४८	३३	३	१	१०८	८१	४३		४३	२५	८	३१	८	०	०	०	०	०	०	८	
३१	भंडारा	७२	५४	१	५५	१३	०	४	१६०	१४१	८४		८४	२७	१३	३५	४	०	०	०	०	०	०	४	
३२	गोंदिया	९०	६१	०	६१	२६	२	१	१८१	१४३	८२		८२	३७	१२	४५	८	०	०	०	०	०	०	८	
३३	चंद्रपूर	१०४	६९	०	६९	३०	२	३	१९४	१६०	८६	१	८७	२३	३४	४९	१२	०	०	०	०	०	०	१२	
३४	गडचिरोली	१०२	५०	०	५०	४७	३	२	१७७	१२८	५९	१	६०	२६	२४	६७	८	०	०	०	०	०	०	८	
नागपूर विभाग		५४९	३४७	२	३४९	१७६	११	१३	९८७	८०९	४५०	४	४५४	१७१	१०८	२४२	५१	०	०	०	०	०	०	५१	
महाराष्ट्र राज्य एकूण		३८५७	२६८६	४७	२७३३	९२७	५४	१४३	५७१२	४६५५	२८७७	२९	२९०६	८५४	४९६	१३७८	२०४	२४	१	०	१	०	१७	१८०	

गोपीनाथ मुंडे शेतकरी अपघात विमा योजना प्रगती अहवाल दिनांक :-१६.०७.२०२१ अखेर

अ.क्र.	जिल्हा	सन २०१९-२०		विमा कंपनीकडे दाखल प्रस्ताव %	कागदपत्रांच्या पूर्ततेसाठी प्रलंबित	सन २०२१-२२		विमा कंपनीकडे दाखल प्रस्ताव %	कागदपत्रांच्या पूर्ततेसाठी प्रलंबित
		पूर्वसुचना प्राप्त	विमा कंपनीकडे दाखल प्रस्ताव			पूर्वसुचना प्राप्त	विमा कंपनीकडे दाखल प्रस्ताव		
१	ठाणे	१९	१८	९४.७४	८	१	०	०.००	१
२	सिंधुदुर्ग	७९	७७	९७.४७	११	५	५	१००.००	०
३	रायगड	६५	६५	१००.००	३	४	०	०.००	४
४	रत्नागिरी	८१	७९	९७.५३	१८	६	६	१००.००	०
५	पालघर	५४	४८	८८.८९	१६	५	०	०.००	५
ठाणे विभाग		२९८	२८७	९६.३१	५६	२१	११	५२.३८	१०
६	नाशिक	३६०	३३३	९२.५०	३८	२	०	०.००	२
७	धुळे	१२३	८६	६९.९२	४४	३	०	०.००	३
८	नंदुरबार	५१	३३	६४.७१	१५	६	०	०.००	६
९	जळगाव	२४६	१९५	७९.२७	६०	४	०	०.००	४
नाशिक विभाग		७८०	६४७	८२.९५	१५७	१५	०	०.००	१५
१०	अहमदनगर	३८७	३२८	८४.७५	५८	९	५	५५.५६	४
११	पुणे	२७४	२०५	७४.८२	८६	८	२	२५.००	६
१२	सोलापूर	२८४	२३१	८१.३४	६७	६	०	०.००	६
पुणे विभाग		९४५	७६४	८०.८५	२११	२३	७	३०.४३	१६
१३	सातारा	१८९	१७४	९२.०६	२२	१०	०	०.००	१०
१४	सांगली	१९८	१७२	८६.८७	३७	१३	०	०.००	१३
१५	कोल्हापूर	२४०	२०३	८४.५८	४३	१२	०	०.००	१२
कोल्हापूर विभाग		६२७	५४९	८७.५६	१०२	३५	०	०.००	३५
१६	औरंगाबाद	२०७	११७	५६.५२	१०५	६	०	०.००	६
१७	जालना	१५७	११९	७५.८०	४३	६	५	८३.३३	१
१८	बीड	२०४	१६०	७८.४३	६२	१	१	१००.००	०
औरंगाबाद विभाग		५६८	३९६	६९.७२	२१०	१३	६	४६.१५	७
१९	लातूर	१७६	१०१	५७.३९	९१	४	०	०.००	४
२०	उस्मानाबाद	२३३	१९३	८२.८३	५३	७	०	०.००	७
२१	नांदेड	२१३	१६५	७७.४६	६६	४	०	०.००	४
२२	परभणी	८४	५९	७०.२४	३४	३	०	०.००	३
२३	हिंगोली	८२	६१	७४.३९	२३	२	०	०.००	२
लातूर विभाग		७८८	५७९	७३.४८	२६७	२०	०	०.००	२०
२४	बुलढाणा	२००	१७२	८६.००	४९	४	०	०.००	४
२५	अकोला	६८	५८	८५.२९	११	८	०	०.००	८
२६	वाशिम	९४	७८	८२.९८	१५	४	०	०.००	४
२७	अमरावती	१६४	१४१	८५.९८	३१	६	०	०.००	६
२८	यवतमाळ	१९३	१७५	९०.६७	२७	४	०	०.००	४
अमरावती विभाग		७१९	६२४	८६.७९	१३३	२६	०	०.००	२६
२९	नागपूर	१६७	१५६	९३.४१	१५	११	०	०.००	११
३०	वर्धा	१०८	८१	७५.००	३१	८	०	०.००	८
३१	भंडारा	१६०	१४१	८८.१३	३५	४	०	०.००	४
३२	गोंदिया	१८१	१४३	७९.०१	४५	८	०	०.००	८
३३	चंद्रपूर	१९४	१६०	८२.४७	४९	१२	०	०.००	१२
३४	गडचिरोली	१७७	१२८	७२.३२	६७	८	०	०.००	८
नागपूर विभाग		९८७	८०९	८१.९७	२४२	५१	०	०.००	५१
महाराष्ट्र राज्य एकूण		५७१२	४६५५	८१.५०	१३७८	२०४	२४	११.७६	१८०

महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनेशी निगडित फळबाग लागवड कार्यक्रम सन २०२१-२२ जिल्हानिहाय तांत्रिक/ प्रशासकिय मंजूरी क्षेत्र व लागवड (क्षेत्र - हेक्टर)

दिनांक १९.०७.२०२१ स. ११.००

अ.क्र.	जिल्हा / विभाग	एकूण कृषि सहाय्यक संख्या	लक्षांक	प्राप्त अर्ज लाभार्थी संख्या	तांत्रिकी मंजूरी	प्रशासकिय मान्यता	खडडे खोदलेले क्षेत्र	साध्य	टक्केवारी
१	ठाणे	१०८	१०८०	२४८२	१३८८.४०	१३७४.६८	७९०.६६	३८३.८२	३५.५४
२	पालघर	१८०	२७००	६५३३	२४५६.६३	२१७९.६३	१७०४.३४	७७४.७१	२८.६९
३	रायगड	२७६	२७६०	३३८०	१५१७.५०	१३०१.०१	१३०१.०१	१११९.६४	४०.५७
४	रत्नागिरी	३३६	५०४०	३५१५	१४३९.२८	१३६२.९०	१२४६.५७	११८०.९५	२३.४३
५	सिंधुदुर्ग	१६४	३७००	२०००	१०१५.८७	९७८.६५	९०१.६५	८९२.३२	२४.१२
विभाग ठाणे		१०६४	१५२८०	१७९१०	७८१७.६८	७१९६.८७	५९४४.२३	४३५१.४४	२८.४८
६	नाशिक	५०४	३०२४.००	३९९८	३९७८.५०	३८४५.०३	५२९.४१	१७७.७७	५.८८
७	धुळे	१९२	११५२	१०२१	८५४	७८३	१९०	४२.५५	३.६९
८	नंदुरबार	२२८	१३६८.००	२६५९	१९२६.३८	१७४९.२९	७५८.२५	१५३.१०	११.१९
९	जळगाव	२१७	१३०२.००	१६२६	११७०.६८	१११७.१८	२०९.७९	१५.४७	१.१९
विभाग नाशिक		११४१	६८४६.००	९३०४	७९२९.३१	७४९४.१७	१६८७.६०	३८८.८९	५.६८
१०	अहमदनगर	५५०	३३००	६७५५	२३२४.००	२००३.००	२०.९०	२.३०	०.०७
११	पुणे	४४४	२६६४	२११०	१५६०.२०	८४२.३०	२५.००	०.००	०.००
१२	सोलापूर	४५९	२७५४	४७९७	२६३५.५७	१६६५.१५	२५६.६४	११८.२५	४.२९
विभाग पुणे		१४५३	८७१८	१३६६२	६५१९.७७	४५१०.४५	३०२.५४	१२०.५५	१.३८
१३	सातारा	३८०	२२८०	१९१५	१००८.१२	८०३.६५	४६९.२०	३५३.१५	१५.४९
१४	सांगली	२८१	१६८६	२३४५	२०१६.६७	१६६९.००	४७०.२९	३९७.३९	२३.५७
१५	कोल्हापूर	२७२	१७८०	११७०	७१७.९६	६५१.००	१०४.५०	८६.३३	४.८५
विभाग कोल्हापूर		९३३	५७४६	५४३०	३७४२.७५	३१२३.६५	१०४३.९९	८३६.८७	१४.५६
१६	औरंगाबाद	३३६	१७९०	२५४८	१७३६.४७	१५०७.६२	१०६.००	१००.१९	५.६०
१७	जालना	२५२	१२६०	५०५१	३४५४.००	२८८५.८२	११८.५०	४७.१०	३.७४
१८	बीड	३०७	१५३०	११७८	७७०.२७	६४६.६५	६७.१५	१०.६०	०.६९
विभाग औरंगाबाद		८९५	४५८०	८७७७	५९६०.७४	५०४०.०९	२९१.६५	१५७.८९	३.४५
१९	लातूर	२६०	१३००	१४८४	११५०.००	९०५.००	१४५.००	५५.००	४.२३
२०	उस्मानाबाद	२४२	१२१०	८९०	७०५.९१	४९७.३०	७४.५५	३३.००	२.७३
२१	नांदेड	३३८	१६९०	१५४१	११५८.५४	११३२.२४	२९.५०	८.७०	०.५१
२२	परभणी	२६४	१३२०	१४५३	१०३९.६४	१०१०.७०	५८.०६	३४.१०	२.५८
२३	हिंगोली	१३९	६९५	६४४.००	४५५.९२	४५५.९२	८९.७५	८४.७५	१२.१९
विभाग लातूर		१२४३	६२१५	६०१२	४५१०.०१	४००१.१६	३९६.८६	२१५.५५	३.४७
२४	बुलढाणा	३३२	१६१५	२७७०	१८२०.४७	१७४२.०७	१२०.४७	५५.७७	३.४५
२५	अकोला	२०८	१०४०	७७५	४६३.४१	२८७.४०	२३३.६३	१५८.१८	१५.२१
२६	वाशिम	१७२	८६०	७०७	५८१.८५	३६४.००	४६.४०	३०.७०	३.५७
२७	अमरावती	४०८	२०४०	१८१३	१३२४.८१	९२३.०३	१००.४७	५०.९०	२.५०
२८	यवतमाळ	३६१	१८०५	११२०	१०२४.१०	७२०.६०	११३.५०	५०.००	२.७७
विभाग अमरावती		१४८१	७३६०	७१८५	५२१४.६४	४०३७.१०	६१४.४७	३४५.५५	४.६९
२९	वर्धा	२०४	१०२०	९३४	५२१.६१	३२५.०५	५४.१०	१.८०	०.१८
३०	नागपूर	२६४	१३२०	४९९	१५६.८०	७५८.७२	३३७.२४	१७४.०५	१३.१९
३१	भंडारा	१४४	७२०	८५५	५५४.१०	५५४.१०	७२४.००	९५.१६	१३.२२
३२	गोंदिया	१२३	६१५	१२७०	१२३८.४३	११९४.३३	६६९.४०	२७९.६८	४५.४८
३३	चंद्रपूर	२३०	११२०	१०२०	९१८.८५	८५९.८५	२३१.२२	१०७.४१	९.५९
३४	गडचिरोली	१५१	१२००	११७७	९९५.६३	९७६.१५	२२५.००	६४.९०	५.४१
विभाग नागपूर		१११६	५९९५	५७५५	४३८५.४२	४६६८.२०	२२४०.९६	७२३.००	१२.०६
एकूण राज्य		९३२६	६०७४०	७४०३५	४६०८०	४००७२	१२५२२	७१३९.७४	११.७५

Annexure-26

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
1	ठाणे	समपातळी / ढाळीचे बांध									
2		मजगी	5	2.28	5	2.50					
3		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	285	114.41	19.00	6.85			13.20	3.93	1586
4		अर्दन स्ट्रक्चर									
5		शेततळे / जलकुंड	47	54.37	4	12.16	1	1.12			465
6		गांडुळ खत युनिट	130	92.94	340	48.78					0
7		नॅडेप कंपोष्ट युनिट	238	97.84	490	60.84			3	0.31	4
8		बोडी नवीन/ नुतनीकरण									0
9		माती/ सिमेंट / वळण नाला बांध									0
10		सेततळे अस्तरीकरणासह			33	67.32	1	0.55			208
11		गुरे प्रतिबंधक चर									0
12		नाला खोलीकरण									0
13		गॅबियन बंधारा	0	0.00	0	0.00		0.00			0
14		सलग समतल चर	0	0.00	0	0.00					0
15		विहीर पुनर्भरण	0	0.00	0	0.00					0
16		कंपार्टमेंट बंडींग									0
17		अनगड दगडी बांध	0	0.00	0	0.00					0
	ठाणे	एकुण	705	361.84	891	198.45	2	1.67	16	4.24	2263
1	पालघर	समपातळी / ढाळीचे बांध	1	32.11	1	32.11	0	0.00	0	0.00	0
2	169	मजगी	169	304.20	169	304.20	0	1.50	38	14.29	5762
3		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	0	0.00	0	0.00	0	0.35	79	2.27	915
4		अर्दन स्ट्रक्चर	0	0.00	0	0.00	0	0.00	0	0.00	0
5		शेततळे / जलकुंड	169	101.40	169	101.40	0	0.00	2	0.59	239
6		गांडुळ खत युनिट	400	44.00	400	44.00	0	0.00	0	0.00	0
7		नॅडेप कंपोष्ट युनिट	445	48.95	445	48.95	0	0.00	0	0.00	0
8		बोडी नवीन/ नुतनीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
9		माती/ सिमेंट / वळण नाला बांध	169	507.00	169	507.00	0	0.00	0	0.00	0
10		सेततळे अस्तरीकरणासह	0	0.00	0	0.00	0	0.00	0	0.00	0
11		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
12		नाला खोलीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
13		गॅबियन बंधारा	169	101.40	0	0.00	0	0.00	0	0.00	0
14		सलग समतल चर	169	67.60	0	0.00	0	0.00	0	0.00	0
15		विहीर पुनर्भरण	845	118.30	845	118.30	0	0.00	0	0.00	0
16		कंपार्टमेंट बंडींग	0	0.00	0	0.00	0	0.00	0	0.00	0
17		अनगड दगडी बांध	338	304.20	338	304.20	0	0.00	0	0.00	0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
	पालघर	एकुण	2874	1629.16	2536	1460.16	0	1.85	119	17.15	6916

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
1	रायगड	समपातळी / ढाळीचे बांध	289	54.91	289	54.91					0
2	289	मजगी	289	520.20	289	520.20					0
3		मजगी पुर्नूजिवन / भा. खा. दुरूस्ती					5		1		0
4		अर्दन स्ट्रक्चर									0
5		शेततळे / जलकुंड	289	173.40	289	173.40					0
6		गांडुळ खत युनिट	700	77.00	700	77.00	0				0
7		नॅडेप कंपोष्ट युनिट	745	81.95	745	81.95					0
8		बोडी नवीन/ नुतनीकरण									0
9		माती/ सिमेंट / वळण नाला बांध	289	867.00	289	867.00					0
10		सेततळे अस्तरीकरणासह									0
11		गुरे प्रतिबंधक चर									0
12		नाला खोलीकरण									0
13		गॅबियन बंधारा	289	173.40	289	173.40					0
14		सलग समतल चर	289	115.60	289	115.60					0
15		विहीर पुनर्भरण	1445	202.30	1445	202.30					0
16		कंपार्टमेंट बंडींग					0				0
17		अनगड दगडी बांध	578	520.20	578	520.20					0
	रायगड	एकुण	5202	2785.96	5202	2785.96	5	0.00	1	0.00	0
1	रत्नागिरी	समपातळी / ढाळीचे बांध									0
2	250	मजगी	71	128.70	71	128.70					0
3		मजगी पुर्नूजिवन / भा. खा. दुरूस्ती									0
4		अर्दन स्ट्रक्चर									0
5		शेततळे / जलकुंड	300	54.42	300	54.42	0	0.00			0
6		गांडुळ खत युनिट	301	33.11	301	33.11					0
7		नॅडेप कंपोष्ट युनिट	451	49.61	451	49.61					0
8		बोडी नवीन/ नुतनीकरण									0
9		माती/ सिमेंट / वळण नाला बांध									0
10		सेततळे अस्तरीकरणासह									0
11		गुरे प्रतिबंधक चर									0
12		नाला खोलीकरण									0
13		गॅबियन बंधारा	60	36.00	60	36.00					0
14		सलग समतल चर	71	28.60	71	28.60					0
15		विहीर पुनर्भरण	70	9.80	70	9.80					0
16		कंपार्टमेंट बंडींग									0
17		अनगड दगडी बांध	80	1.80	80	1.80					0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
	रत्नागिरी	एकुण	1404	342.04	1404	342.04	0	0.00	0	0.00	0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
1	सिंधुदुर्ग	समपातळी / ढाळीचे बांध	0	0.00	0	0.00	0	0.00	0	0.00	0
2	201	मजगी	0	0.00	0	0.00	0	0.00	0	0.00	0
3		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	0	0.00	0	0.00	0	0.00	0	0.00	0
4		अर्दन स्ट्रक्चर	0	0.00	0	0.00	0	0.00	0	0.00	0
5		शेततळे / जलकुंड	0	0.00	0	0.00	0	0.00	0	0.00	0
6		गांडुळ खत युनिट	1005	110.55	152	17.28	25	2.87	0	0.00	120
7		नॅडेप कंपोष्ट युनिट	0	0.00	0	0.00	0	0.00	0	0.00	0
8		बोडी नवीन/ नुतनीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
9		माती/ सिमेंट / वळण नाला बांध	0	0.00	0	0.00	0	0.00	0	0.00	0
10		सेततळे अस्तरीकरणासह	0	0.00	0	0.00	0	0.00	0	0.00	0
11		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
12		नाला खोलीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
13		गॅबियन बंधारा	0	0.00	0	0.00	0	0.00	0	0.00	0
14		सलग समतल चर	0	0.00	0	0.00	0	0.00	0	0.00	0
15		विहीर पुनर्भरण	0	0.00	0	0.00	0	0.00	0	0.00	0
16		कंपार्टमेंट बंडींग	0	0.00	0	0.00	0	0.00	0	0.00	0
17		अनगड दगडी बांध	0	0.00	0	0.00	0	0.00	0	0.00	0
	सिंधुदुर्ग	एकुण	1005	110.55	152	17.28	25	2.87	0	0.00	120
विभाग	एकुण ठाणे	समपातळी / ढाळीचे बांध	290	87.02	290	87.02	0	0.00	0	0.00	0
		मजगी	534	955.38	534	955.60	0	1.50	38	14.29	5762
		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	285	114.41	19	6.85	5	0.35	93	6.20	2501
		अर्दन स्ट्रक्चर	0	0.00	0	0.00	0	0.00	0	0.00	0
		शेततळे / जलकुंड	805	383.59	762	341.38	1	1.12	2	0.59	704
		गांडुळ खत युनिट	2536	357.60	1893	220.17	25	2.87	0	0.00	120
		नॅडेप कंपोष्ट युनिट	1879	278.35	2131	241.35	0	0.00	3	0.31	4
		बोडी नवीन/ नुतनीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
		माती/ सिमेंट / वळण नाला बांध	458	1374.00	458	1374.00	0	0.00	0	0.00	0
		सेततळे अस्तरीकरणासह	0	0.00	33	67.32	1	0.55	0	0.00	208
		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
		नाला खोलीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
		गॅबियन बंधारा	518	310.80	349	209.40	0	0.00	0	0.00	0
		सलग समतल चर	529	211.80	360	144.20	0	0.00	0	0.00	0
		विहीर पुनर्भरण	2360	330.40	2360	330.40	0	0.00	0	0.00	0
		कंपार्टमेंट बंडींग	0	0.00	0	0.00	0	0.00	0	0.00	0
		अनगड दगडी बांध	996	826.20	996	826.20	0	0.00	0	0.00	0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
विभाग	एकुण ठाणे	एकुण	11190	5229.55	10185	4803.89	32	6.39	136	21.39	9299

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
	नाशिक	समपातळी / ढाळीचे बांध	21	2.94	0	0.00	0	0.00	0	0.00	0
1	520	मजगी	1041	606.35	69	98.52	1	2.70	0	0.00	0
2		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	997	229.10	16	8.75	0	0.00	0	0.00	0
3		अर्दन स्ट्रक्चर	0	0.00	0	0.00	0	0.00	0	0.00	0
4		शेततळे / जलकुंड	1184	1811.64	58	103.53	12	12.65	0	0.00	0
5		गांडुळ खत युनिट	3191	555.43	1173	151.12	64	5.37	11	1.18	292
6		नॅडेप कंपोष्ट युनिट	2141	401.42	735	89.03	30	1.67	4	0.43	72
7		बोडी नवीन/ नुतनीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
8		माती/ सिमेंट / वळण नाला बांध	90	78.09	0	0.00	0	0.00	0	0.00	0
9		सेततळे अस्तरीकरणासह	0	0.00	0	0.00	0	0.00	0	0.00	0
10		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
11		नाला खोलीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
12		गॅबियन बंधारा	30	92.00	0	0.00	0	0.00	0	0.00	0
13		सलग समतल चर	57	73.41	0	0.00	0	0.00	0	0.00	0
14		विहीर पुनर्भरण	236	33.11	3	0.48	1	0.15	0	0.00	0
15		कंपार्टमेंट बंडींग	46	18.39	1	2.04	0	0.00	0	0.00	0
16		अनगड दगडी बांध	438	102.02	0	0.00	0	0.00	0	0.00	0
17	नाशिक	एकुण	9472	4003.90	2055	453.47	108	22.54	15	1.61	364
		समपातळी / ढाळीचे बांध	0	0.00	0	0.00	0	0.00	0	0.00	0
1	धुळे	मजगी	0	0.00	0	0.00	0	0.00	0	0.00	0
2	152	मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	0	0.00	0	0.00	0	0.00	0	0.00	0
3		अर्दन स्ट्रक्चर	304	273.60	0	0.00	0	0.00	0	0.00	0
4		शेततळे / जलकुंड	0	0.00	0	0.00	0	0.00	0	0.00	0
5		गांडुळ खत युनिट	300	33.00	61	7.32	12	1.41	0	0.00	0
6		नॅडेप कंपोष्ट युनिट	460	50.60	403	48.36	27	2.91	0	0.00	0
7		बोडी नवीन/ नुतनीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
8		माती/ सिमेंट / वळण नाला बांध	152	456.00	0	0.00	0	0.00	0	0.00	0
9		सेततळे अस्तरीकरणासह	152	190.00	0	0.00	0	0.00	0	0.00	0
10		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
11		नाला खोलीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
12		गॅबियन बंधारा	152	91.20	0	0.00	0	0.00	0	0.00	0
13		सलग समतल चर	152	68.40	0	0.00	0	0.00	0	0.00	0
14		विहीर पुनर्भरण	760	106.40	0	0.00	0	0.00	0	0.00	0
15		कंपार्टमेंट बंडींग	152	28.88	0	0.00	0	0.00	0	0.00	0
16		अनगड दगडी बांध	0	0.00	0	0.00	0	0.00	0	0.00	0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
17	धुळे	एकुण	2584	1298.08	464	55.68	39	4.32	0	0.00	0

[illegible]

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
17	जळगाव	एकुण	3970	2366.24	695	112.82	120	14.40	2	0.24	101

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
विभाग	एकुण नाशिक	समपातळी / ढाळीचे बांध	207	38.28	0	0.00	0	0.00	0	0.00	0
		मजगी	1148	911.82	134	643.02	7	6.83	1	4.04	1697
		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	997	229.10	16	8.75	0	0.00	0	0.00	0
		अर्दन स्ट्रक्चर	304	273.60	0	0.00	0	0.00	0	0.00	0
		शेततळे / जलकुंड	1463	2229.30	61	111.75	14	14.18	0	0.00	0
		गांडुळ खत युनिट	8636	1079.98	1751	220.48	136	13.76	63	7.09	2775
		नॅडेप कंपोष्ट युनिट	12564	1316.61	2042	245.87	146	13.11	104	14.41	5946
		बोडी नवीन/ नुतनीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
		माती/ सिमेंट / वळण नाला बांध	299	1246.85	3	12.15	0	0.00	1	3.77	1584
		सेततळे अस्तरीकरणासह	426	1581.92	3	15.24	0	0.00	0	0.00	0
		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
		नाला खोलीकरण	46	110.00	0	0.00	0	0.00	0	0.00	0
		गॅबियन बंधारा	368	294.80	0	0.00	0	0.00	0	0.00	0
		सलग समतल चर	511	611.38	74	262.54	15	23.90	1	2.88	1210
		विहीर पुनर्भरण	2478	335.95	12	1.56	3	0.39	0	0.00	0
		कंपार्टमेंट बंडींग	2220	604.48	130	68.13	1	0.43	3	1.67	702
		अनगड दगडी बांध	810	436.82	90	166.56	27	34.72	7	11.63	4887
विभाग	एकुण नाशिक	एकुण	32477	11300.89	4316	1756.05	349	107.32	180	45.49	18801
1	अहमदनगर	समपातळी / ढाळीचे बांध	6875	1306.25	0	0.00					0
2	495	मजगी	250	450.00	0	0.00					0
3		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती									0
4		अर्दन स्ट्रक्चर									0
5		शेततळे / जलकुंड	550	330.00	79	117.80	9	12.70	7	11.20	4706
6		गांडुळ खत युनिट	1375	151.25	929	102.21	164	19.68	14	1.82	765
7		नॅडेप कंपोष्ट युनिट	1375	151.25	265	33.14	109	12.28	0	0.00	0
8		बोडी नवीन/ नुतनीकरण									0
9		माती/ सिमेंट / वळण नाला बांध	550	1650.00	0	0.00					0
10		सेततळे अस्तरीकरणासह									0
11		गुरे प्रतिबंधक चर									0
12		नाला खोलीकरण									0
13		गॅबियन बंधारा	2750	1650.00	0	0.00					0
14		सलग समतल चर	550	220.00	0	0.00					0
15		विहीर पुनर्भरण	2750	385.00	298	41.72					0
16		कंपार्टमेंट बंडींग	6875	1306.25	0	0.00					0
17		अनगड दगडी बांध	550	3.30	0	0.00					0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
	अहमदनगर	एकुण	24450	7603.30	1571	294.87	282	44.66	21	13.02	5471

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
	पुणे	समपातळी / ढाळीचे बांध	535	50.83							0
1	541	मजगी	250	45.00							0
2		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती									0
3		अर्दन स्ट्रक्चर									0
4		शेततळे / जलकुंड	492	59.04	29	45.24	4	10.24	2	3.40	1429
5		गांडुळ खत युनिट	1150	60.00	209	23.61	30	0.57	8	0.96	403
6		नॅडेप कंपोष्ट युनिट	1000	87.13	162	17.92	7	0.00	2	0.22	92
7		बोडी नवीन/ नुतनीकरण			0	0.00	0	0.00	0	0.00	0
8		माती/ सिमेंट / वळण नाला बांध	550	165.00	0	0.00	0	0.00	0	0.00	0
9		सेततळे अस्तरीकरणासह			0	0.00	0	0.00	0	0.00	0
10		गुरे प्रतिबंधक चर			0	0.00	0	0.00	0	0.00	0
11		नाला खोलीकरण			0	0.00	0	0.00	0	0.00	0
12		गॅबियन बंधारा	2750		0	0.00	0	0.00	0	0.00	0
13		सलग समतल चर	535	107.00	1	0.00	1	0.00	0	0.00	0
14		विहीर पुनर्भरण	2483	69.52	0	0.00	0	0.00	0	0.00	0
15		कंपार्टमेंट बंडींग			0	0.00	0	0.00	0	0.00	0
16		अनगड दगडी बांध			0	0.00	0	0.00	0	0.00	0
17	पुणे	एकुण	9745	643.52	401	86.77	42	10.81	12	4.58	1924
	सोलापूर	समपातळी / ढाळीचे बांध	0	0.00	0	0.00	0	0.00			0
1	508	मजगी	0	0.00	0	0.00	0	0.00			0
2		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	0	0.00	0	0.00	0	0.00			0
3		अर्दन स्ट्रक्चर	0	0.00	0	0.00	0	0.00			0
4		शेततळे / जलकुंड	106	92.00	15	45.00	3	1.80			0
5		गांडुळ खत युनिट	5000	600.00	1670	169.00	58	6.38	4	0.40	168
6		नॅडेप कंपोष्ट युनिट	5160	619.20	1340	137.00	57	6.27			0
7		बोडी नवीन/ नुतनीकरण	0	0.00	0	0.00	0	0.00			0
8		माती/ सिमेंट / वळण नाला बांध	0	0.00	0	0.00	0	0.00	0		0
9		सेततळे अस्तरीकरणासह	350	1400.00	2	8.00	2	8.00			0
10		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00			0
11		नाला खोलीकरण	0	0.00	0	0.00	0	0.00			0
12		गॅबियन बंधारा	0	0.00	0	0.00	0	0.00			0
13		सलग समतल चर	0	0.00	0	0.00	0	0.00			0
14		विहीर पुनर्भरण	845	92.95	145	15.95	8	0.88			0
15		कंपार्टमेंट बंडींग	508	96.52	231	43.89	0	0.00			0
16		अनगड दगडी बांध	0	0.00	0	0.00	0	0.00			0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
17	सोलापूर	एकुण	11969	2900.67	3403	418.84	128	23.33	4	0.40	168

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
विभाग	एकुण पुणे	समपातळी / ढाळीचे बांध	7410	1357.08	0	0.00	0	0.00	0	0.00	0
		मजगी	500	495.00	0	0.00	0	0.00	0	0.00	0
		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	0	0.00	0	0.00	0	0.00	0	0.00	0
		अर्दन स्ट्रक्चर	0	0.00	0	0.00	0	0.00	0	0.00	0
		शेततळे / जलकुंड	1148	481.04	123	208.04	16	24.74	9	14.60	6134
		गांडुळ खत युनिट	7525	811.25	2808	294.82	252	26.63	26	3.18	1336
		नॅडेप कंपोष्ट युनिट	7535	857.58	1767	188.06	173	18.55	2	0.22	92
		बोडी नवीन/ नुतनीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
		माती/ सिमेंट / वळण नाला बांध	1100	1815.00	0	0.00	0	0.00	0	0.00	0
		सेततळे अस्तरीकरणासह	350	1400.00	2	8.00	2	8.00	0	0.00	0
		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
		नाला खोलीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
		गॅबियन बंधारा	5500	1650.00	0	0.00	0	0.00	0	0.00	0
		सलग समतल चर	1085	327.00	1	0.00	1	0.00	0	0.00	0
		विहीर पुनर्भरण	6078	547.47	443	57.67	8	0.88	0	0.00	0
		कंपार्टमेंट बंडींग	7383	1402.77	231	43.89	0	0.00	0	0.00	0
		अनगड दगडी बांध	550	3.30	0	0.00	0	0.00	0	0.00	0
विभाग	एकुण पुणे	एकुण	46164	11147.49	5375	800.48	452	78.80	37	18.00	7563
	सातारा	समपातळी / ढाळीचे बांध	0	0.00	0	0.00	0	0.00	0	0.00	0
1	400	मजगी	76	136.80	76	136.80	0	0.00	0	0.00	0
2		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	0	0.00	0	0.00	0	0.00	0	0.00	0
3		अर्दन स्ट्रक्चर	0	0.00	0	0.00	0	0.00	0	0.00	0
4		शेततळे / जलकुंड	400	240.00	400	240.00	0	0.00	0	0.00	0
5		गांडुळ खत युनिट	2000	230.40	2000	230.40	130	28.46	11	1.18	495
6		नॅडेप कंपोष्ट युनिट	2000	214.92	2000	214.92	108	24.70	19	2.04	858
7		बोडी नवीन/ नुतनीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
8		माती/ सिमेंट / वळण नाला बांध	44	132.00	44	132.00	0	0.00	0	0.00	0
9		सेततळे अस्तरीकरणासह	0	0.00	0	0.00	0	0.00	0	0.00	0
10		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
11		नाला खोलीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
12		गॅबियन बंधारा	400	240.00	400	240.00	0	0.00	0	0.00	0
13		सलग समतल चर	400	160.00	400	160.00	0	0.00	0	0.00	0
14		विहीर पुनर्भरण	0	0.00	0	0.00	0	0.00	0	0.00	0
15		कंपार्टमेंट बंडींग	400	76.00	400	76.00	0	0.00	0	0.00	0
16		अनगड दगडी बांध	174	5.22	174	5.22	0	0.00	0	0.00	0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
17	सातारा	एकुण	5894	1435.34	5894	1435.34	238	53.17	30	3.22	1353

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
	सांगली	समपातळी / ढाळीचे बांध									0
1	312	मजगी									0
2		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती									0
3		अर्दन स्ट्रक्चर									0
4		शेततळे / जलकुंड	312	187.20	9	5.40	2	1.20			0
5		गांडुळ खत युनिट	700	84.00	121	14.52	32	3.52	15	1.65	693
6		नॅडेप कंपोष्ट युनिट	860	103.20	193	23.16	39	4.29	12	1.32	555
7		बोडी नवीन/ नुतनीकरण									0
8		माती/ सिमेंट / वळण नाला बांध	312	936.00	312	936.00					0
9		सेततळे अस्तरीकरणासह									0
10		गुरे प्रतिबंधक चर									0
11		नाला खोलीकरण									0
12		गॅबियन बंधारा	312	187.20	312	187.20					0
13		सलग समतल चर	312	124.80	312	124.80					0
14		विहीर पुनर्भरण	1560	218.40	1560	218.40					0
15		कंपार्टमेंट बंडींग	312	59.28	312	59.28					0
16		अनगड दगडी बांध	624	561.60	624	561.60					0
17	सांगली	एकुण	5304	2461.68	3755	2130.36	73	9.01	27	2.97	1248
	कोल्हापूर	समपातळी / ढाळीचे बांध									0
1	348	मजगी									0
2		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती									0
3		अर्दन स्ट्रक्चर									0
4		शेततळे / जलकुंड	3050	1830.00	2	3.72	2	3.72	0		0
5		गांडुळ खत युनिट	1445	172.59	1025	122.43	33	3.94	5	0.60	130
6		नॅडेप कंपोष्ट युनिट	1454	153.21	730	76.92	33	3.48	6	0.64	102
7		बोडी नवीन/ नुतनीकरण	0		0						0
8		माती/ सिमेंट / वळण नाला बांध	99	297.00	0	0.00	0		0		0
9		सेततळे अस्तरीकरणासह									0
10		गुरे प्रतिबंधक चर									0
11		नाला खोलीकरण									0
12		गॅबियन बंधारा	135	81.00	0	0.00	0		0		0
13		सलग समतल चर	416	166.40	0	0.00	0		0		0
14		विहीर पुनर्भरण	2080	291.20	0	0.00	0		0		0
15		कंपार्टमेंट बंडींग	0	0.00	0	0.00					0
16		अनगड दगडी बांध	896	806.40	0	0.00	0		0		0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
17	कोल्हापूर	एकुण	9575	3797.80	1757	203.07	68	11.14	11	1.24	232

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
विभाग	एकुण कोल्हापूर	समपातळी / ढाळीचे बांध	0	0.00	0	0.00	0	0.00	0	0.00	0
		मजगी	76	136.80	76	136.80	0	0.00	0	0.00	0
		मजगी पुर्नूजिवन / भा. खा. दुरूस्ती	0	0.00	0	0.00	0	0.00	0	0.00	0
		अर्दन स्ट्रक्चर	0	0.00	0	0.00	0	0.00	0	0.00	0
		शेततळे / जलकुंड	3762	2257.20	411	249.12	4	4.92	0	0.00	0
		गांडुळ खत युनिट	4145	486.99	3146	367.35	195	35.92	31	3.43	1318
		नॅडेप कंपोष्ट युनिट	4314	471.33	2923	315.00	180	32.47	37	4.00	1515
		बोडी नवीन/ नुतनीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
		माती/ सिमेंट / वळण नाला बांध	455	1365.00	356	1068.00	0	0.00	0	0.00	0
		सेततळे अस्तरीकरणासह	0	0.00	0	0.00	0	0.00	0	0.00	0
		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
		नाला खोलीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
		गोंबियन बंधारा	847	508.20	712	427.20	0	0.00	0	0.00	0
		सलग समतल चर	1128	451.20	712	284.80	0	0.00	0	0.00	0
		विहीर पुनर्भरण	3640	509.60	1560	218.40	0	0.00	0	0.00	0
		कंपार्टमेंट बंडींग	712	135.28	712	135.28	0	0.00	0	0.00	0
		अनगड दगडी बांध	1694	1373.22	798	566.82	0	0.00	0	0.00	0
विभाग	एकुण कोल्हापूर	एकुण	20773	7694.82	11406	3768.77	379	73.32	68	7.43	2833
	औरंगाबाद	समपातळी / ढाळीचे बांध									0
1	362	मजगी									0
2		मजगी पुर्नूजिवन / भा. खा. दुरूस्ती									0
3		अर्दन स्ट्रक्चर									0
4		शेततळे / जलकुंड	362	1069.31	61	102.50	6	3.00			0
5		गांडुळ खत युनिट	1810	145.84	406	84.76	2	0.00			0
6		नॅडेप कंपोष्ट युनिट	0	0.00	389	72.60	9				0
7		बोडी नवीन/ नुतनीकरण									0
8		माती/ सिमेंट / वळण नाला बांध	362	1086.00	9	24.66	4				0
9		सेततळे अस्तरीकरणासह									0
10		गुरे प्रतिबंधक चर									0
11		नाला खोलीकरण									0
12		गोंबियन बंधारा	362	297.00	0	0.00					0
13		सलग समतल चर	362	144.80	1	2.24					0
14		विहीर पुनर्भरण	1810	253.40	76	9.56					0
15		कंपार्टमेंट बंडींग	362	68.78	141	719.31					0
16		अनगड दगडी बांध	724	651.60	0	0.00					0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
17	औरंगाबाद	एकुण	6154	3716.73	1083	1015.63	21	3.00	0	0.00	0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
	जालना	समपातळी / ढाळीचे बांध	0	0.00	0	0.00	0	0.00	0	0.00	0
1	311	मजगी	0	0.00	0	0.00	0	0.00	0	0.00	0
2		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	0	0.00	0	0.00	0	0.00	0	0.00	0
3		अर्दन स्ट्रक्चर	0	0.00	0	0.00	0	0.00	0	0.00	0
4		शेततळे / जलकुंड	407	865.31	543	820.75	23	43.14	0	0.00	0
5		गांडुळ खत युनिट	1277	142.38	945	101.46	1	0.12	0	0.00	0
6		नॅडेप कंपोष्ट युनिट	1309	132.20	438	14.75	0	0.00	0	0.00	0
7		बोडी नवीन/ नुतनीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
8		माती/ सिमेंट / वळण नाला बांध	53	182.00	10	45.62	0	0.00	0	0.00	0
9		सेततळे अस्तरीकरणासह	0	0.00	0	0.00	0	0.00	0	0.00	0
10		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
11		नाला खोलीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
12		गॅबियन बंधारा	26	28.34	0	0.00	0	0.00	0	0.00	0
13		सलग समतल चर	92	20.15	0	0.00	0	0.00	0	0.00	0
14		विहीर पुनर्भरण	710	89.15	20	1.88	0	0.00	0	0.00	0
15		कंपार्टमेंट बंडींग	1350	964.12	283	1629.06	0	0.00	0	0.00	0
16		अनगड दगडी बांध	78	4.68	0	0.00	0	0.00	0	0.00	0
17	जालना	एकुण	5302	2428.33	2239	2613.52	24	43.26	0	0.00	0
	बीड	समपातळी / ढाळीचे बांध									0
1	396	मजगी									0
2		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती									0
3		अर्दन स्ट्रक्चर									0
4		शेततळे / जलकुंड	396	237.60	0	0.00	0	0.00	0	0.00	0
5		गांडुळ खत युनिट	900	108.00	65	12.19	4	0.00	0	0.00	0
6		नॅडेप कंपोष्ट युनिट	1980	217.80	73	10.08	8	0.46	0	0.00	0
7		बोडी नवीन/ नुतनीकरण									0
8		माती/ सिमेंट / वळण नाला बांध	396	1188.00	0	0.00	0	0.00	0	0.00	0
9		सेततळे अस्तरीकरणासह									0
10		गुरे प्रतिबंधक चर									0
11		नाला खोलीकरण									0
12		गॅबियन बंधारा	396	237.60	0	0.00	0	0.00	0	0.00	0
13		सलग समतल चर	396	158.40	0	0.00	0	0.00	0	0.00	0
14		विहीर पुनर्भरण	1980	277.20	0	0.00	0	0.00	0	0.00	0
15		कंपार्टमेंट बंडींग	396	75.24	14	34.54	0	0.00	0	0.00	0
16		अनगड दगडी बांध	792	712.80	0	0.00	0	0.00	0	0.00	0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
17	बीड	एकुण	7632	3212.64	152	56.81	12	0.46	0	0.00	0

[illegible]

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
17	लातूर	एकुण	5049	1024.65	313	56.52	12	1.36	0	0.00	0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
	उस्मानाबाद	समपातळी / ढाळीचे बांध									0
1	284	मजगी									0
2		मजगी पुर्नूजिवन / भा. खा. दुरूस्ती									0
3		अर्दन स्ट्रक्चर									0
4		शेततळे / जलकुंड	335	378.00	68	104.54	11	16.50	0	0.00	0
5		गांडुळ खत युनिट	1107	132.84	380	39.29	47	4.70	0	0.00	0
6		नॅडेप कंपोष्ट युनिट	1000	120.00	355	40.09	27	3.06	0	0.00	0
7		बोडी नवीन/ नुतनीकरण									0
8		माती/ सिमेंट / वळण नाला बांध	21	63.00	0	0.00					0
9		सेततळे अस्तरीकरणासह									0
10		गुरे प्रतिबंधक चर									0
11		नाला खोलीकरण									0
12		गोंबियन बंधारा	488	292.80			0	0.00	0	0.00	0
13		सलग समतल चर	49	19.60			0	0.00	0	0.00	0
14		विहीर पुनर्भरण	606	84.84	4	0.40	0	0.00	0	0.00	0
15		कंपार्टमेंट बंडींग	164	31.16			0	0.00	0	0.00	0
16		अनगड दगडी बांध	255	7.65			0	0.00	0	0.00	0
17	उस्मानाबाद	एकुण	4025	1129.89	807	184.32	85	24.26	0	0.00	0
	नांदेड	समपातळी / ढाळीचे बांध	1376	466.40	49	318.72	4	9.00			2
1	395	मजगी									0
2		मजगी पुर्नूजिवन / भा. खा. दुरूस्ती									0
3		अर्दन स्ट्रक्चर	0	0.00	13	15.08					0
4		शेततळे / जलकुंड	694	1623.06	75	112.78	6	12.00			6
5		गांडुळ खत युनिट	1897	430.53	77	72.45	20	2.00			2
6		नॅडेप कंपोष्ट युनिट	2118	324.41	142	79.69	23	2.30	2	0.20	1
7		बोडी नवीन/ नुतनीकरण									0
8		माती/ सिमेंट / वळण नाला बांध									0
9		सेततळे अस्तरीकरणासह									0
10		गुरे प्रतिबंधक चर									0
11		नाला खोलीकरण									0
12		गोंबियन बंधारा									0
13		सलग समतल चर	178	18.17	1	2.11	0	0.00			0
14		विहीर पुनर्भरण	1	1.50							0
15		कंपार्टमेंट बंडींग	6	36.34							0
16		अनगड दगडी बांध	180	10.08	5	16.39					0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
17	नांदेड	एकुण	6450	2910.49	362	617.22	53	25.30	2	0.20	11

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
	परभणी	समपातळी / ढाळीचे बांध	186	503.85	186	503.85	2	0.00	0	0.00	
1	280	मजगी									0
2		मजगी पुर्नूजिवन / भा. खा. दुरूस्ती									0
3		अर्दन स्ट्रक्चर									0
4		शेततळे / जलकुंड	400	240.00	400	240.00					0
5		गांडुळ खत युनिट	1195	139.43	1195	139.43	0	0.00	0	0.00	0
6		नॅडेप कंपोष्ट युनिट	2287	247.54	2287	247.54	15	0.06	0	0.00	104
7		बोडी नवीन/ नुतनीकरण									0
8		माती/ सिमेंट / वळण नाला बांध									0
9		सेततळे अस्तरीकरणासह									0
10		गुरे प्रतिबंधक चर									0
11		नाला खोलीकरण									0
12		गॅबियन बंधारा									0
13		सलग समतल चर	5	17.00	5	17.00	0	0.00	0	0.00	0
14		विहीर पुनर्भरण									0
15		कंपार्टमेंट बंडींग									0
16		अनगड दगडी बांध									0
17	परभणी	एकुण	4073	1147.82	4073	1147.82	17	0.06	0	0.00	104
	हिंगोली	समपातळी / ढाळीचे बांध			172	32.68	2	7.50			57
1	172	मजगी									0
2		मजगी पुर्नूजिवन / भा. खा. दुरूस्ती									0
3		अर्दन स्ट्रक्चर									0
4		शेततळे / जलकुंड	172	103.20	172	103.20					0
5		गांडुळ खत युनिट	100	11.00	100	11.00					0
6		नॅडेप कंपोष्ट युनिट	150	16.50	150	16.50					0
7		बोडी नवीन/ नुतनीकरण									0
8		माती/ सिमेंट / वळण नाला बांध	25	75.00	25	75.00					0
9		सेततळे अस्तरीकरणासह									0
10		गुरे प्रतिबंधक चर									0
11		नाला खोलीकरण									0
12		गॅबियन बंधारा	0	0.00	0	0.00					0
13		सलग समतल चर	172	68.80	172	68.80	1				27
14		विहीर पुनर्भरण	500	70.00	500	70.00					0
15		कंपार्टमेंट बंडींग	172	32.68							0
16		अनगड दगडी बांध	125	112.50	125	112.50					0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
17	हिंगोली	एकुण	1416	489.68	1416	489.68	3	7.50	0	0.00	84

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
विभाग	एकुण लातूर	समपातळी / ढाळीचे बांध	1562	970.25	407	855.25	8	16.50	0	0.00	59
		मजगी	0	0.00	0	0.00	0	0.00	0	0.00	0
		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	0	0.00	0	0.00	0	0.00	0	0.00	0
		अर्दन स्ट्रक्चर	0	0.00	13	15.08	0	0.00	0	0.00	0
		शेततळे / जलकुंड	2195	2700.66	753	580.08	17	28.50	0	0.00	6
		गांडुळ खत युनिट	4999	797.80	1837	271.49	71	7.18	0	0.00	2
		नॅडेप कंपोष्ट युनिट	6340	802.65	3019	393.14	73	6.30	2	0.20	105
		बोडी नवीन/ नुतनीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
		माती/ सिमेंट / वळण नाला बांध	46	138.00	25	75.00	0	0.00	0	0.00	0
		सेततळे अस्तरीकरणासह	0	0.00	0	0.00	0	0.00	0	0.00	0
		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
		नाला खोलीकरण / सरळीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
		गॅबियन बंधारा	488	292.80	0	0.00	0	0.00	0	0.00	0
		सलग समतल चर	404	123.57	178	87.91	1	0.00	0	0.00	27
		विहीर पुनर्भरण	2592	364.24	569	81.20	0	0.00	0	0.00	0
		कंपार्टमेंट बंडींग	1827	382.33	40	7.52	0	0.00	0	0.00	0
		अनगड दगडी बांध	560	130.23	130	128.89	0	0.00	0	0.00	0
विभाग	एकुण लातूर	एकुण	21013	6702.53	6971	2495.56	170	58.48	2	0.20	199
	बुलढाणा	समपातळी / ढाळीचे बांध	424	1388.87	2	7.50	0	0.00	0	0.00	0
1	356	मजगी	0	0.00	0	0.00	0	0.00	0	0.00	0
2		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	0	0.00	0	0.00	0	0.00	0	0.00	0
3		अर्दन स्ट्रक्चर	132	313.50	0	0.00	0	0.00	0	0.00	0
4		शेततळे / जलकुंड	753	1586.19	0	0.00	0	0.00		0.00	0
5		गांडुळ खत युनिट	1366	49.02	78	8.98	16	1.85	6	0.38	161
6		नॅडेप कंपोष्ट युनिट	1690	168.34	147	13.44	34	3.66	0	0.00	0
7		बोडी नवीन/ नुतनीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
8		माती/ सिमेंट / वळण नाला बांध	277	2708.68	0	0.00	0	0.00	0	0.00	0
9		सेततळे अस्तरीकरणासह	0	0.00	0	0.00	0	0.00	0	0.00	0
10		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
11		नाला खोलीकरण / सरळीकरण	323	1184.00	0	0.00	0	0.00	0	0.00	0
12		गॅबियन बंधारा	138	1100.33	0	0.00	0	0.00	0	0.00	0
13		सलग समतल चर	281	454.67	0	0.00	0	0.00	0	0.00	0
14		विहीर पुनर्भरण	0	0.00	0	0.00	0	0.00	0	0.00	0
15		कंपार्टमेंट बंडींग	0	0.00	0	0.00	0	0.00	0	0.00	0
16		अनगड दगडी बांध	212	52.80	0	0.00	0	0.00	0	0.00	0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
17	बुलढाणा	एकुण	5596	9006.40	227	29.92	50	5.50	6	0.38	161

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
	अकोला	समपातळी / ढाळीचे बांध									0
1	225	मजगी									0
2		मजगी पुर्नूजिवन / भा. खा. दुरूस्ती									0
3		अर्दन स्ट्रक्चर									0
4		शेततळे / जलकुंड	225	135.00	35	51.10					0
5		गांडुळ खत युनिट	1125	123.75	61	19.27	61	3.08	15	1.72	614
6		नॅडेप कंपोष्ट युनिट	102	12.24	43	4.98	32	2.05	9	0.96	332
7		बोडी नवीन/ नुतनीकरण									0
8		माती/ सिमेंट / वळण नाला बांध	225	675.00	0	0.00					0
9		सेततळे अस्तरीकरणासह									0
10		गुरे प्रतिबंधक चर									0
11		नाला खोलीकरण / सरळीकरण									0
12		गॅबियन बंधारा	225	135.00	0	0.00					0
13		सलग समतल चर	225	90.00	7	8.40	1	0.07			28
14		विहीर पुनर्भरण	1125	157.50	15	1.95	1				0
15		कंपार्टमेंट बंडींग	225	42.75	0	0.00					0
16		अनगड दगडी बांध	450	405.00	0	0.00					0
17	अकोला	एकुण	3927	1776.24	161	85.70	95	5.20	24	2.68	974.00
	वाशिम	समपातळी / ढाळीचे बांध	2420	450.50	0	0.00					0
1	185	मजगी									0
2		मजगी पुर्नूजिवन / भा. खा. दुरूस्ती									0
3		अर्दन स्ट्रक्चर									0
4		शेततळे / जलकुंड	215	232.45	6	18.73					0
5		गांडुळ खत युनिट	1275	138.55	200	23.05					0
6		नॅडेप कंपोष्ट युनिट	1300	141.30	395	101.43	44	4.72	15	1.61	620
7		बोडी नवीन/ नुतनीकरण									0
8		माती/ सिमेंट / वळण नाला बांध	0	0.00							0
9		सेततळे अस्तरीकरणासह									0
10		गुरे प्रतिबंधक चर									0
11		नाला खोलीकरण / सरळीकरण									0
12		गॅबियन बंधारा									0
13		सलग समतल चर									0
14		विहीर पुनर्भरण	745	85.55	1	0.13					0
15		कंपार्टमेंट बंडींग	0	0.00							0
16		अनगड दगडी बांध	0	0.00							0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
17	वाशिम	एकुण	5955	1048.35	602	143.34	44	4.72	15	1.61	620

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
	अमरावती	समपातळी / ढाळीचे बांध	2988	567.63	231	64.21	51	19.98	113	34.37	41
1	408	मजगी	0	0.00	0	0.00					0
2		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	0	0.00	0	0.00					0
3		अर्दन स्ट्रक्चर	0	0.00	0	0.00					0
4		शेततळे / जलकुंड	700	420.00	29	19.40	3	2.56	1	1.27	36
5		गांडुळ खत युनिट	2680	294.80	56	6.70	0	0.00	0	0.00	0
6		नॅडेप कंपोष्ट युनिट	2680	294.80	371	40.06	0	0.00	0	0.00	0
7		बोडी नवीन/ नुतनीकरण	0	0.00	0	0.00					0
8		माती/ सिमेंट / वळण नाला बांध	0	0.00	0	0.00					0
9		सेततळे अस्तरीकरणासह	0	0.00	0	0.00					0
10		गुरे प्रतिबंधक चर	0	0.00	0	0.00					0
11		नाला खोलीकरण / सरळीकरण	0	0.00	0	0.00					0
12		गॅबियन बंधारा	70	42.00	0	0.00					0
13		सलग समतल चर	240	96.00	59	31.88	39	15.60	27	8.70	0
14		विहीर पुनर्भरण	1001	140.14	10	1.48					0
15		कंपार्टमेंट बंडींग	0	0.00	0	0.00					0
16		अनगड दगडी बांध	86	0.26	0	0.00					0
17	अमरावती	एकुण	10445	1855.63	756	163.73	93	38.14	141	44.34	77
	यवतमाळ	समपातळी / ढाळीचे बांध			50	298.23	0	0.00			0
1	361	मजगी			0	0.00	0	0.00			0
2		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती			0	0.00	0	0.00			0
3		अर्दन स्ट्रक्चर			0	0.00	0	0.00			0
4		शेततळे / जलकुंड	361	216.60	85	222.49	0	0.00			0
5		गांडुळ खत युनिट	1805	216.60	87	11.19	32	3.80			0
6		नॅडेप कंपोष्ट युनिट		0.00	321	37.15	103	11.96			0
7		बोडी नवीन/ नुतनीकरण			0	0.00	0	0.00			0
8		माती/ सिमेंट / वळण नाला बांध	361	1083.00	0	0.00	0	0.00			0
9		सेततळे अस्तरीकरणासह			0	0.00	0	0.00			0
10		गुरे प्रतिबंधक चर			0	0.00	0	0.00			0
11		नाला खोलीकरण / सरळीकरण			0	0.00	0	0.00			0
12		गॅबियन बंधारा	361	216.60	0	0.00	0	0.00			0
13		सलग समतल चर	361	144.40	0	0.00	0	0.00			0
14		विहीर पुनर्भरण	1805	252.70	54	6.40	0	0.00			0
15		कंपार्टमेंट बंडींग	361	68.59	0	0.00	0	0.00			0
16		अनगड दगडी बांध	722	649.80	0	0.00	0	0.00			0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
17	यवतमाळ	एकुण	6137	2848.29	597	575.46	135	15.76	0	0.00	0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
विभाग	एकुण अमरावती	समपातळी / ढाळीचे बांध	5832	2407.00	283	369.94	51	19.98	113	34.37	41
		मजगी	0	0.00	0	0.00	0	0.00	0	0.00	0
		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	0	0.00	0	0.00	0	0.00	0	0.00	0
		अर्दन स्ट्रक्चर	132	313.50	0	0.00	0	0.00	0	0.00	0
		शेततळे / जलकुंड	2254	2590.24	155	311.72	3	2.56	1	1.27	36
		गांडुळ खत युनिट	8251	822.72	482	69.19	109	8.73	21	2.10	775
		नॅडेप कंपोष्ट युनिट	5772	616.68	1277	197.06	213	22.39	24	2.57	1234
		बोडी नवीन/ नुतनीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
		माती/ सिमेंट / वळण नाला बांध	863	4466.68	0	0.00	0	0.00	0	0.00	0
		सेततळे अस्तरीकरणासह	0	0.00	0	0.00	0	0.00	0	0.00	0
		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
		नाला खोलीकरण / सरळीकरण	323	1184.00	0	0.00	0	0.00	0	0.00	0
		गॅबियन बंधारा	794	1493.93	0	0.00	0	0.00	0	0.00	0
		सलग समतल चर	1107	785.07	66	40.28	40	15.67	27	8.70	28
		विहीर पुनर्भरण	4676	635.89	80	9.96	1	0.00	0	0.00	0
		कंपार्टमेंट बंडींग	586	111.34	0	0.00	0	0.00	0	0.00	0
		अनगड दगडी बांध	1470	1107.86	0	0.00	0	0.00	0	0.00	0
विभाग	एकुण अमरावती	एकुण	32060	16534.91	2343	998.15	417	69.32	186	49.01	2114
	वर्धा	समपातळी / ढाळीचे बांध	0	0.00	0	0.00	0	0.00	0	0.00	0
1	176	मजगी	0	0.00	0	0.00	0	0.00	0	0.00	0
2		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	0	0.00	0	0.00	0	0.00	0	0.00	0
3		अर्दन स्ट्रक्चर	0	0.00	0	0.00	0	0.00	0	0.00	0
4		शेततळे / जलकुंड	176	105.60	176	105.60	0	0.00	0	0.00	0
5		गांडुळ खत युनिट	400	48.00	880	105.60	6	0.00	0	0.00	0
6		नॅडेप कंपोष्ट युनिट	480	57.60	0	0.00	5	0.00	0	0.00	0
7		बोडी नवीन/ नुतनीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
8		माती/ सिमेंट / वळण नाला बांध	176	528.00	176	528.00	0	0.00	0	0.00	0
9		सेततळे अस्तरीकरणासह	0	0.00	0	0.00	0	0.00	0	0.00	0
10		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
11		नाला खोलीकरण / सरळीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
12		गॅबियन बंधारा	176	105.60	176	105.60	0	0.00	0	0.00	0
13		सलग समतल चर	176	70.40	176	70.40	0	0.00	0	0.00	0
14		विहीर पुनर्भरण	880	123.20	880	123.20	4	0.00	0	0.00	0
15		कंपार्टमेंट बंडींग	176	33.44	176	33.44	0	0.00	0	0.00	0
16		अनगड दगडी बांध	269	242.10	269	242.10	0	0.00	0	0.00	0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
17	वर्धा	एकुण	2909	1313.94	2909	1313.94	15	0.00	0	0.00	0

[illegible]

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
17	भंडारा	एकुण	3055	1804.73	356	209.42	38	27.94	1	0.97	200

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
	गोंदिया	समपातळी / ढाळीचे बांध	0	0.00	0	0.00	0	0.00	0	0.00	0
1	136	मजगी	7	31.88	3	18.98	0	0.00	0	0.00	0
2		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	396	981.94	297	757.53	0	0.00	28	93.25	37601
3		अर्दन स्ट्रक्चर	0	0.00	0	0.00	0	0.00	0	0.00	0
4		शेततळे / जलकुंड	0	0.00	0	0.00	0	0.00	0	0.00	0
5		गांडुळ खत युनिट	599	105.62	56	15.99	1	0.12	31	4.34	1824
6		नॅडेप कंपोष्ट युनिट	918	133.96	219	37.96	3	0.42	5	0.70	294
7		बोडी नवीन/ नुतनीकरण	12	60.75	0	0.00	0	0.00	0	0.00	0
8		माती/ सिमेंट / वळण नाला बांध	0	0.00	0	0.00	0	0.00	0	0.00	0
9		सेततळे अस्तरीकरणासह	0	0.00	0	0.00	0	0.00	0	0.00	0
10		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
11		नाला खोलीकरण / सरळीकरण	0	0.00	0	0.00	0	0.00	0	0.00	0
12		गोंबियन बंधारा	0	0.00	0	0.00	0	0.00	0	0.00	0
13		सलग समतल चर	0	0.00	0	0.00	0	0.00	0	0.00	0
14		विहीर पुनर्भरण	0	0.00	0	0.00	0	0.00	0	0.00	0
15		कंपार्टमेंट बंडींग	0	0.00	0	0.00	0	0.00	0	0.00	0
16		अनगड दगडी बांध	0	0.00	0	0.00	0	0.00	0	0.00	0
17	गोंदिया	एकुण	1932	1314.15	575	830.46	4	0.54	64	98.29	39718
	चंद्रपूर	समपातळी / ढाळीचे बांध	22	8.28	0	0.00	0	8.00	0	0.00	0
1	242	मजगी	531	562.62	35	68.47	13	8.00	4	2.93	1231
2		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	643	520.46	69	50.85	8	0.00	3	0.80	336
3		अर्दन स्ट्रक्चर	3	0.06	1	0.02	0	0.00	0	0.00	0
4		शेततळे / जलकुंड	201	414.45	6	10.57	1	1.60	1	1.60	672
5		गांडुळ खत युनिट	153	17.55	5	0.65	0	0.00	0	0.00	0
6		नॅडेप कंपोष्ट युनिट	601	69.33	65	7.23	13	1.41	0	0.00	0
7		बोडी नवीन/ नुतनीकरण	275	389.89	65	29.99	4	2.14	3	1.53	643
8		माती/ सिमेंट / वळण नाला बांध	0	0.00	0	0.00	0	0.00	0	0.00	0
9		सेततळे अस्तरीकरणासह	0	0.00	0	0.00	0	0.00	0	0.00	0
10		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
11		नाला खोलीकरण / सरळीकरण	10	51.50	0	0.00	0	0.00	0	0.00	0
12		गोंबियन बंधारा	0	0.00	0	0.00	0	0.00	0	0.00	0
13		सलग समतल चर	0	0.00	0	0.00	0	0.00	0	0.00	0
14		विहीर पुनर्भरण	5	0.42	0	0.00	0	0.00	0	0.00	0
15		कंपार्टमेंट बंडींग	0	0.00	0	0.00	0	0.00	0	0.00	0
16		अनगड दगडी बांध	100	3.47	0	0.00	0	0.00	0	0.00	0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
17	चंद्रपूर	एकुण	2544	2038.03	246	167.78	39	21.15	11	6.86	2882

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
	गडचिरोली	समपातळी / ढाळीचे बांध									0
1	175	मजगी	1240	1685.69	70	135.70	68	53.94	18	53.94	1230
2		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	871	1090.70			2	0.77	1	0.77	295
3		अर्दन स्ट्रक्चर									0
4		शेततळे / जलकुंड	449	741.95	37	84.92	1	0.86	1	0.86	3
5		गांडुळ खत युनिट	302	40.51							0
6		नॅडेप कंपोष्ट युनिट	569	86.96	20	2.48					0
7		बोडी नवीन/ नुतनीकरण	355	413.29			2	1.39	2	1.39	99
8		माती/ सिमेंट / वळण नाला बांध	5	28.00							0
9		सेततळे अस्तरीकरणासह									0
10		गुरे प्रतिबंधक चर									0
11		नाला खोलीकरण / सरळीकरण	26	57.23							0
12		गॅबियन बंधारा	0	0.00							0
13		सलग समतल चर									0
14		विहीर पुनर्भरण									0
15		कंपार्टमेंट बंडींग									0
16		अनगड दगडी बांध	22	47.00							0
	गडचिरोली	एकुण	3839	4191.33	127	223.10	73	56.96	22	56.96	1627
विभाग	एकुण नागपूर	समपातळी / ढाळीचे बांध	63	16.07	41	7.79	0	8.00	0	0.00	0
		मजगी	1823	2358.39	138	279.01	81	61.94	22	56.87	2461
		मजगी पुर्नूजिवन / भा. खा. दुरुस्ती	2959	4105.25	519	969.33	34	26.01	33	95.79	38432
		अर्दन स्ट्रक्चर	3	0.06	1	0.02	0	0.00	0	0.00	0
		शेततळे / जलकुंड	845	1277.30	235	210.69	2	2.46	2	2.46	675
		गांडुळ खत युनिट	3071	420.13	1745	238.38	44	5.66	36	4.78	2008
		नॅडेप कंपोष्ट युनिट	4392	570.06	1161	151.42	45	4.57	5	0.70	294
		बोडी नवीन/ नुतनीकरण	647	869.23	65	29.99	6	3.53	5	2.92	742
		माती/ सिमेंट / वळण नाला बांध	185	571.75	180	543.75	0	0.00	0	0.00	0
		सेततळे अस्तरीकरणासह	0	0.00	0	0.00	0	0.00	0	0.00	0
		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
		नाला खोलीकरण	36	108.73	0	0.00	0	0.00	0	0.00	0
		गॅबियन बंधारा	203	121.80	203	121.80	0	0.00	0	0.00	0
		सलग समतल चर	176	70.40	176	70.40	0	0.00	0	0.00	0
		विहीर पुनर्भरण	1254	175.28	1249	174.86	4	0.00	0	0.00	0
		कंपार्टमेंट बंडींग	176	33.44	176	33.44	0	0.00	0	0.00	0
		अनगड दगडी बांध	523	304.45	401	253.98	0	0.00	0	0.00	0

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
			प्रपत्र -१ (र. रू. लाखात)								
अ.क्र.	जिल्हा	कामाचे नाव	नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पुर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
विभाग	एकुण नागपूर	एकुण	16356	11002.34	6290	3084.86	216	112.17	103	163.52	44613

		दि 19/07/2021	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनांतर्गत मृद व जल संधारण कामे सन -2021-2022 नियोजन व साध्य अहवाल								
अ.क्र.	जिल्हा	कामाचे नाव	प्रपत्र -१ (र. रू. लाखात)								
			नियोजन 2021-22		मंजूर कामे self		सुरू कामे		पूर्ण कामे		रो. नि. मनुष्य दिन
			भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	भौतिक	आर्थिक	
1	2	3	4	5.00	6	7.00	8	9.00	10	11.00	12
1	एकुण	समपातळी / ढाळीचे बांध	15364	4875.70	1021	1320.00	59	44.48	113	34.37	100
2		मजगी	4081	4857.39	882	2014.43	88	70.27	61	75.20	9921
3		मजगी पुर्नूजिवन / भा. खा. दुरूस्ती	4241	4448.76	554	984.93	39	26.36	126	101.99	40933
4		अर्दन स्ट्रक्चर	439	587.16	14	15.10	0	0.00	0	0.00	0
5		शेततळे / जलकुंड	13637	14091.55	3104	2936.03	86	124.62	14	18.92	7556
6		गांडुळ खत युनिट	43150	5172.69	15078	1880.29	839	100.87	177	20.58	8335.10
7		नॅडेप कंपोष्ट युनिट	46085	5263.26	15220	1829.34	847	97.84	177	22.41	9190
8		बोडी नवीन/ नुतनीकरण	647	869.23	65	29.99	6	3.53	5	2.92	742
9		माती/ सिमेंट / वळण नाला बांध	4217	13433.28	1041	3143.18	4	0.00	1	3.77	1584
10		सेततळे अस्तरीकरणासह	776	2981.92	38	90.56	3	8.55	0	0.00	208
11		गुरे प्रतिबंधक चर	0	0.00	0	0.00	0	0.00	0	0.00	0
12		नाला खोलीकरण / सरळीकरण	405	1402.73	0	0.00	0	0.00	0	0.00	0
13		गॅबियन बंधारा	9502	5235.27	1264	758.40	0	0.00	0	0.00	0
14		सलग समतल चर	5790	2903.77	1568	892.37	57	39.57	28	11.58	1265
15		विहीर पुनर्भरण	27578	3518.58	6369	885.49	16	1.27	0	0.00	0
16		कंपार्टमेंट बंडींग	15012	3777.78	1727	2671.17	1	0.43	3	1.67	702
17		अनगड दगडी बांध	8197	5551.16	2415	1942.45	27	34.72	7	11.63	4887
	एकुण	एकुण	199121	78970.23	50360	21393.73	2072	552.51	712	305.04	85422

		Incomplete mregs Agril & Soil con. Wokrs													
District Name	Agency Name	2016-2017 & Earlier		2017-2018		2018-2019		2019-2020		2020-2021		2021-2022		Grand Total	
		incomplete upto 2021	complete in 2021	incomplete upto 2021	complete in 2021	incomplete upto 2021	complete in 2021	incomplete upto 2021	complete in 2021	incomplete upto 2021	complete in 2021	incomplete upto 2021	complete in 2021	incomplete upto 2021	complete in 2022
AHMEDNAGAR	Agriculture	0		1		0		0		0		0		1	0
	Horticulture Department	0		1		0		0		0		0		1	0
	TAO AKOLA	0		0		52		40		303		0		395	0
	TAO JAMKHED	0		2		133		415		1290		0		1840	0
	TAO KARJAT	0		12		62		237		918		0		1229	0
	TAO KOPARGAON	0		1		3		13		139		0		156	0
	TAO NAGAR	0		68		25		27		570		0		690	0
	TAO NEVASA	0		11		76		137		356		0		580	0
	TAO PARNER	0		3		14		72		224		0		313	0
	TAO PATHARDI	0		31		214		241		553		0		1039	0
	TAO RAHATA	1		22		8		38		168		0		237	0
	TAO RAHURI	0		2		4		8		177		0		191	0
	TAO SANGAMNER	0		2		18		64		181		0		265	0
	TAO SHEVGAON	0		41		110		127		468		0		746	0
	TAO SHRIGONDA	0		6		76		201		485		0		768	0
	TAO SHRIRAMPUR	0		0		15		37		178		0		230	0
AHMEDNAGAR Total		1		203	0	810	0	1657	0	6010	0	0	0	8681	0
AKOLA	TAO AKOLA	13	13	3	3	38	38	3	3	17	17	0		74	74
	TAO AKOT	1	1	25	25	308	308	104	104	221	221	0		659	659
	TAO BALAPUR	55	55	55	55	78	78	36	36	35	35	0		259	259
	TAO BARSHITAKLI	5	5	2	2	5	5	5	5	5	5	0		22	22
	TAO MURTIJAPUR	54	54	0	0	6	6	26	26	0	0	0		86	86
	TAO PATUR	100	100	17	17	67	67	53	53	16	16	0		253	253
	TAO TELHARA	1	1	5	5	60	60	49	49	16	16	0		131	131
AKOLA Total		229		107	107	562	562	276	276	310	310	0	0	1484	1484
AMRAVATI	जिल्हा अधिक्षक कृषी अधिकारी, अम	1		0		0		0		0		0		1	0
	तालुका कृषी अधिकारी, अमरावती	1		0		0		0		0		0		1	0
	तालुका कृषी अधिकारी, धारणी	8		0		0		0		0		0		8	0
	Agriculture	18		0		0		4		0		0		22	0
	TAO ACHALPUR	20		42		133		155		244		0		594	0
	TAO AMRAVATI	5		15		31		19		51		0		121	0
	TAO ANJANGAON SURJI	0		1		2		0		16		0		19	0
	TAO BHATKULI	0		5		8		6		29		0		48	0
	TAO CHANDUR RAILWAY	2		38		51		29		58		0		178	0
	TAO CHANDURBAZAR	21		22		129		41		120		0		333	0
	TAO CHIKHALDARA	8		20		83		55		104		0		270	0

	TAO DHAMANGAON RAILWAY	8		27		64		70		59		0		228	0
	TAO DHARNI	2		20		83		167		84		0		356	0
	TAO MORSHI	11		0		440		283		338		0		1072	0
	TAO NANDGAON KHANDESHWAR	7		5		23		61		57		0		153	0
	TAO TEOSA	0		25		131		32		136		0		324	0
	TAO WARUD	0		11		94		30		317		0		452	0
AMRAVATI Total		112		231	0	1272	0	952	0	1613	0	0	0	4180	0
AURANGABAD	Agriculture	23		0		1		5		0		0		29	0
	TAO AURANGABAD	0		54		7		57		225		0		343	0
	TAO BHOKARDAN	0		6		0		0		0		0		6	0
	TAO GANAGAPUR	8		81		4		13		194		0		300	0
	TAO KANNAD	18		8		0		0		44		0		70	0
	TAO KHULDABAD	0		3		1		8		61		0		73	0
	TAO PAITHAN	6		96		11		46		63		0		222	0
	TAO PHULAMBRI	0		0		1		2		36		0		39	0
	TAO SILLOD	1		52		25		17		48		0		143	0
	TAO SOEGAON	0		2		0		13		17		0		32	0
	TAO VAIJAPUR	0		3		19		28		118		0		168	0
AURANGABAD Total		56		305	0	69	0	189	0	806	0	0	0	1425	0
BEED	Agriculture	351		4		2		7		4		0		368	0
	TAO AMBAJOGAI	0		0		0		0		1		0		1	0
	TAO ASHTI	0		179		46		119		88		0		432	0
	TAO BID	0		49		0		35		196		0		280	0
	TAO DHARUR	0		2		2		3		0		0		7	0
	TAO GEORAI	5		128		169		10		30		0		342	0
	TAO KAIJ	18		1		36		10		1		0		66	0
	TAO MANJLEGAON	0		0		0		1		0		0		1	0
	TAO PATODA	0		0		19		0		31		0		50	0
	TAO SHIRUR KASAR	1		17		18		23		33		0		92	0
BEED Total		375		380	0	292	0	208	0	384	0	0	0	1639	0
BHANDARA	Horticulture Department	0		1		53		32		11		0		97	0
	TAO BHANDARA	0		0		14		0		92		0		106	0
	TAO LAKHANDUR	0		1		34		69		93		0		197	0
	TAO LAKHANI	0		2		31		7		247		0		287	0
	TAO MOHADI	0		2		5		5		14		0		26	0
	TAO PAUNI	0		0		6		16		26		0		48	0
	TAO SAKOLI	0		0		55		26		27		0		108	0
	TAO TUMSAR	0		0		13		5		2		0		20	0
BHANDARA Total		0		6	0	211	0	160	0	512	0	0	0	889	0
	TAO BULDANA	0		7		9		4		52		0		72	0
	TAO CHIKHLI	21		74		82		73		31		0		281	0

BULDHANA	TAO DEULGAON RAJA	0	23	10	19	115	0	167	0
	TAO JALGAON (JAMOD)	1	38	18	40	35	0	132	0
	TAO KHAMGAON	4	8	23	33	52	0	120	0
	TAO LONAR	0	8	35	32	27	0	102	0
	TAO MALKAPUR	4	21	21	0	7	0	53	0
	TAO MEHKAR	1	35	66	83	40	0	225	0
	TAO MOTALA	0	1	26	72	119	0	218	0
	TAO NANDURA	1	34	6	6	51	0	98	0
	TAO SANGRAPUR	1	39	27	67	43	0	177	0
	TAO SHEGAON	0	0	0	0	38	0	38	0
	TAO SINDKHED RAJA	0	1	26	8	1	0	36	0
	तालुका कृषी अधिकारी	7	0	0	0	0	0	7	0
BULDHANA Total		40	289	0	349	0	437	0	1726
CHANDRAPUR	Agriculture	3	2	0	0	0	0	5	0
	TAO BALLARPUR	0	0	0	0	4	0	4	0
	TAO BHADRAVATI	0	0	0	0	19	0	19	0
	TAO BRAHMAPURI	0	19	16	18	30	0	83	0
	TAO CHANDRAPUR	0	0	2	6	11	0	19	0
	TAO CHIMUR	0	1	0	0	2	0	3	0
	TAO GONDPIPRI	0	1	3	14	152	0	170	0
	TAO JIVTI	0	0	2	1	12	0	15	0
	TAO KORPANA	0	0	0	0	9	0	9	0
	TAO MUL	0	0	6	6	55	0	67	0
	TAO NAGBHIR	0	2	6	8	101	0	117	0
	TAO POMBHURNA	0	6	22	9	24	0	61	0
	TAO RAJURA	0	0	0	2	14	0	16	0
	TAO SAOLI	0	0	0	2	32	0	34	0
	TAO SINDEWAHI	0	0	8	2	97	0	107	0
	TAO WARORA	0	0	1	1	30	1	32	1
CHANDRAPUR Total		3	31	0	66	0	69	0	761
DHULE	TAO DHULE	1	13	27	5	90	0	136	1
	TAO SAKRI	0	0	27	2	243	0	272	0
	TAO SHINDKHEDE	0	10	4	14	83	0	111	0
	TAO SHIRPUR	0	0	0	0	148	0	148	0
DHULE Total		1	23	0	58	0	21	0	667
GADCHIROLI	Agriculture	3	5	39	47	114	0	208	0
	TAO AHERI	0	4	3	23	23	0	53	0
	TAO ARMORI	0	1	33	90	76	0	200	0
	TAO BHAMARAGAD	2	1	0	33	21	0	57	0
	TAO CHAMORSHI	0	0	0	0	33	0	33	0
	TAO DESAIGANJ	0	3	16	93	76	0	188	0

GADCHIROLI	TAO DHANORA	0		0		11		21		52		0		84	0
	TAO ETAPALLI	0		0		0		3		45		0		48	0
	TAO GADCHIROLI	0		0		29		44		68		0		141	0
	TAO KORCHI	0		0		39		30		41		0		110	0
	TAO KURKHEDA	0		0		0		50		101		0		151	0
	TAO SIRONCHA	0		0		0		0		22		0		22	0
GADCHIROLI Total		5		14	0	170	0	434	0	672	0	0	0	1295	0
GONDIA	Agriculture	12	12	0	0	0	0	54	43	68		0		134	55
	TAO AMGAON	0	0	0	0	0	0	0	0	55		0		55	0
	TAO DEORI	1	0	9	6	7	4	7	1	49		0		73	11
	TAO GONDIA	1	1	6	6	16	14	3	1	142		0		168	22
	TAO GOREGAON	0	0	0	0	5	0	10	8	29		0		44	8
	TAO SALEKASA	0	0	0	0	0	0	0	0	23		0		23	0
	TAO TIRODA	0	0	2	0	0	0	0	0	80		0		82	0
	जिल्हा अधिक्षक कृषी अधिकारी, गोंदि	65	65	7	6	32	18	31	22	125		0		260	111
GONDIA Total		79	78	24	18	60	36	105	75	571	0	0	0	839	207
HINGOLI	Agriculture	0		0		0		1		0		0		1	0
	TAO AUNDHA	0		0		2	0	47	0	125		0		174	0
	TAO BASMATH	0		12	4	12	5	98	0	97		0		219	9
	TAO HINGOLI	0		5	0	18	0	33	1	124		0		180	1
	TAO KALAMNURI	2		10	2	8	0	6	0	103		0		129	2
	TAO SENGGAON	0		86	33	124	6	146	0	95		0		451	39
HINGOLI Total		2		113	39	164	11	331	1	544		0		1154	51
JALGAON	Horticulture Department	0		0	0	1	1	0		0		0		1	1
	TAO AMALNER	0		6	6	0	0	5		59		0		70	6
	TAO BHADGAON	0		11	11	34	34	42		114		0		201	45
	TAO BHUSAWAL	0		0	0	0	0	4		24		0		28	0
	TAO BODWAD	0		3	3	0	0	0		23		0		26	3
	TAO CHALISGAON	0		82	82	106	106	75		472		0		735	188
	TAO CHOPDA	0		0	0	2	2	2		13		0		17	2
	TAO DHARANGAON	0		0	0	0	0	0		11	1	0		11	1
	TAO ERANDOL	0		8	8	1	1	31		81	10	0		121	19
	TAO JALGAON	0		0	0	1	1	1		27	11	0		29	12
	TAO JAMNER	0		0	0	76	76	70	15	114		0		260	91
	TAO MUKTAINAGAR	0		0	0	0	0	0		20	12	0		20	12
	TAO PACHORA	0		7	7	29	29	106		235	2	0		377	38
	TAO PAROLA	0		3	3	3	3	8		90	4	0		104	10
	TAO RAVAR	0		1	1	0	0	0		4	1	0		5	2
	TAO YAWAL	0		1	1	0	0	0		20	1	0		21	2
JALGAON Total		0		122	122	253	253	344	15	1307	42	0		2026	432
	Agriculture	3		0		6		12		0		0		21	0

JALNA	TAO AMBAD	0		17		108		111		758		0		994	0
	TAO BADNAPUR	0		120		148		117		348		0		733	0
	TAO BHOKARDAN	1		83		46		369		410		0		909	0
	TAO GHANSAVANGI	0		410		458		141		660		1		1670	0
	TAO JAFRABAD	0		0		80		153		271		0		504	0
	TAO JALNA	0		307		106		148		693		0		1254	0
	TAO MANTHA	1		137		88		30		284		12		552	0
	TAO PARTUR	1		146		267		140		258		0		812	0
JALNA Total		6		1220		1307		1221		3682		13		7449	0
KOLHAPUR	TAO AJRA	0	0	1		0		0		35		0		36	0
	TAO BAVDA	0	0	0		3		1		78		0		82	0
	TAO BHUDARGAD	0	0	0		0		0		7		0		7	0
	TAO CHANDGAD	0	0	7		0		1		14		0		22	0
	TAO GADHINGLAJ	0	0	25		0		0		0		0		25	0
	TAO HATKANANGALE	0	0	54		0		0		0		0		54	0
	TAO KAGAL	0	0	1		15		2		31		0		49	0
	TAO KARVIR	0	0	48		0		1		14		0		63	0
	TAO PANHALA	0	0	3		2		0		2		0		7	0
	TAO RADHANAGARI	0	0	0		57		0		2		0		59	0
	TAO SHAHUWADI	0	0	1		1		0		0		0		2	0
	TAO SHIROL	0	0	16		0		0		0		0		16	0
KOLHAPUR Total		0		156		78		5		183		0		422	0
LATUR	Agriculture	3		0		0		0		0		0		3	0
	TAO AHMADPUR	0		14		1		14		89		0		118	0
	TAO AUSA	0		2		1		0		18		0		21	0
	TAO CHAKUR	18		50		17		30		73		0		188	0
	TAO DEONI	0		7		0		2		10		0		19	0
	TAO JALKOT	0		8		3		2		19		0		32	0
	TAO LATUR	0		1		2		0		7		0		10	0
	TAO NILANGA	0		4		0		4		17		0		25	0
	TAO RENAPUR	0		0		0		0		81		0		81	0
	TAO SHIRUR ANANTPAL	0		0		0		5		42		0		47	0
	TAO UDGIR	0		7		4		1		26		0		38	0
LATUR Total		21		93		28		58		382		0		582	0
NAGPUR	TAO BHIWAPUR	0		0		25		4		40		0		69	0
	TAO HINGNA	0		0		5		0		13		0		18	0
	TAO KALAMESHWAR	0		0		46		41		129		0		216	0
	TAO KAMPTTEE	0		1		4		8		14		0		27	0
	TAO KATOL	0		0		56		87		206		0		349	0
	TAO KUHI	0		0		5		5		28		0		38	0
	TAO MOUDA	0		0		2		0		0		0		2	0

	TAO NAGPUR (RURAL)	0		0		10		2		35		0		47	0
	TAO NARKHED	0		2		131		72		170		0		375	0
	TAO PARSEONI	0		0		6		3		20		0		29	0
	TAO SAVNER	0		1		75		50		164		0		290	0
	TAO UMRED	0		0		12		18		53		0		83	0
NAGPUR Total		0		4		377		290		872		0		1543	0
NANDED	Agriculture	48		0		0		0		0		0		48	0
	TAO ARDHAPUR	0		3		1		1		4		0		9	0
	TAO BHOKAR	0		20		10		22		94		0		146	0
	TAO BILOLI	0		19		0		0		6		0		25	0
	TAO DEGLUR	0		59		0		0		33		0		92	0
	TAO DHARMABAD	0		24		25		28		57		0		134	0
	TAO HADGAON	0		16		0		2		73		0		91	0
	TAO HIMAYATNAGAR	2		103		10		0		56		0		171	0
	TAO KANDHAR	0		82		38		5		174		0		299	0
	TAO KINWAT	3		2		6		20		5		0		36	0
	TAO LOHA	72		364		83		52		201		0		772	0
	TAO MAHUR	0		2		13		6		41		0		62	0
	TAO MUDKHED	0		6		10		21		6		0		43	0
	TAO MUKHED	0		23		4		0		13		0		40	0
	TAO NAIGAON (KH)	5		13		0		0		9		0		27	0
	TAO NANDED	0		24		108		2		11		0		145	0
	TAO UMRI	0		27		45		51		25		0		148	0
NANDED Total		130		787		353		210		808		0		2288	0
NANDURBAR	TAO AKKALKUWA	0		0		257		335		576		0		1168	0
	TAO AKRANI	0		135		242		434		725		0		1536	0
	TAO NANDURBAR	0		0		14		58		448		0		520	0
	TAO NAVAPUR	0		1		69		36		467		0		573	0
	TAO SHAHADA	0		0		7		227		521		0		755	0
	TAO TALODA	0		0		56		104		285		0		445	0
NANDURBAR Total		0		136		645		1194		3022		0		4997	0
NASHIK	Agriculture	4	4	0		1	1	5		55		0		65	5
	TAO BAGLAN	0		23	23	24	8	39	0	135		0		221	31
	TAO CHANDVAD	1	0	1	0	1	1	13	1	47		0		63	2
	TAO DEOLA	0		0		17	17	12	1	53		0		82	18
	TAO DINDORI	0		0		0	0	10	0	128		0		138	0
	TAO IGATPURI	0		15	10	5	4	4	0	66		0		90	14
	TAO KALWAN	0		2	2	55	17	18	1	111		0		186	20
	TAO MALEGAON	0		11	11	5	5	0	0	16		0		32	16
	TAO NANDGAON	0		6	5	1	1	0	0	14		0		21	6
	TAO NASHIK	0		19	19	0	0	0	0	12		0		31	19

	TAO PEINT	32	31	6	5	14	13	133	12	800		0		985	61
	TAO SINNAR	0		11	11	8	8	8	5	22		0		49	24
	TAO SURGANA	0		19	19	139	13	152	48	132		0		442	80
	TAO TRIMBAKESHWAR	9	9	63	61	202	174	134	1	674		0		1082	245
	TAO YEVL	0		2	2	1	0	1	1	38		0		42	3
	जिल्हा अधिक्षक कृषि अधिकारी नाशिक	0		0		0	0	1	1	0		0		1	1
NASHIK Total		46	44	178	170	469	239	530	71	2303		0		3526	524
OSMANABAD	Horticulture Department	0	0	1		0		0		0		0	0	1	0
	TAO BHOOM	0	0	140		85		46		40		0	0	311	0
	TAO KALAMB	0	0	77		44		2		16		0	0	139	0
	TAO LOHARA	0	0	0		9	9	40		9		0	0	58	9
	TAO OMERGA	2	0	0	0	39	5	24	12	49	49	0	0	114	66
	TAO OSMANABAD	2	0	13	7	24	11	9		20		0	0	68	18
	TAO PARANDA	0	0	0		0		4	0	70		0	0	74	0
	TAO TULJAPUR	6		48		37		43		39		0	0	173	0
	TAO WASHI	38	30	78	47	4	4	7	0	9	0	0	0	136	81
	कृषी अधिकारी	1		0		0		0		0		0	0	1	0
	तालुका कृषी अधिकारी	173		30		3		0		0		0	0	206	0
	तालुका कृषी अधिकारी उमरगा	3	3	0		0		0		0		0	0	3	3
	तालुका कृषी अधिकारी उस्मानाबाद	1	1	5	5	1	1	0		0		0	0	7	7
	तालुका कृषी अधिकारी परंडा	11	2	1		0		0		0		0	0	12	2
	तालुका कृषी अधिकारी लोहारा	24	24	0		0		0		0		0	0	24	24
	तालुका कृषी अधिकारी वाशी	17		0		0		0		0		0	0	17	0
OSMANABAD Total		278	60	393	59	246	30	175	12	252	49	0	0	1344	210
PALGHAR	Agriculture	1362		113		67		12		1		0		1555	0
	Horticulture Department	0		1		2		0		0		0		3	0
	T.A.O. JAWHAR	138		0		0		0		0		0		138	0
	T.A.O. MOKHADA	0		0		0		1		0		0		1	0
	T.A.O. WADA	866		0		0		0		0		0		866	0
	TAO DAHANU	0		270		591		1023		1609		0		3493	0
	TAO JAWHAR	34		190		879		1221		1215		0		3539	0
	TAO MOKHADA	248		631		500		1318		1088		0		3785	0
	TAO PALGHAR	0		33		395		924		1229		0		2581	0
	TAO TALASARI	0		0		462		533		698		0		1693	0
	TAO VASAI	0		1		170		288		158		0		617	0
	TAO VIKRAMGAD	0		0		368		469		591		0		1428	0
	TAO WADA	0		58		474		571		634		0		1737	0
PALGHAR Total		2648		1297		3908		6360		7223		0		21436	0
	Agriculture	57		0		0		0		0		0		57	0
	TAO GANGAKHED	0		5		9		6		54		0		74	0
	TAO JINTUR	4		2		5		34		99		0		144	0

PARBHANI	TAO MANWATH	0		33		64		49		211		0		357	0
	TAO PALAM	0		18		23		12		20		0		73	0
	TAO PARBHANI	4		174		176		89		61		0		504	0
	TAO PATHRI	0		80		11		21		32		0		144	0
	TAO PURNA	14		10		26		52		63		0		165	0
	TAO SELU	0		0		2		6		60		0		68	0
	TAO SONPETH	0		31		6		25		27		0		89	0
PARBHANI Total		79		353		322		294		627		0		1675	0
PUNE	Agriculture	48		0		0		0		0		0		48	0
	TAO AMBEGAON	0		1		8		3		165		0		177	0
	TAO BARAMATI	5		202		59		98		268		0		632	0
	TAO BHOR	0		34		5		5		97		0		141	0
	TAO DAUND	0		5		20		48		312		0		385	0
	TAO HAVELI	9		65		6		9		50		0		139	0
	TAO INDAPUR	0		91		69		180		279		0		619	0
	TAO JUNNAR	50		49		0		15		341		0		455	0
	TAO KHED	0		18		22		50		113		0		203	0
	TAO MAWAL	2		43		8		12		57		0		122	0
	TAO MULSHI	0		36		8		0		47		0		91	0
	TAO PURANDHAR	0		9		1		22		260		0		292	0
	TAO SHIRUR	1		48		2		87		173		0		311	0
	TAO VELHE	1		0		0		0		80		0		81	0
PUNE Total		116		601		208		529		2242		0		3696	0
RAIGAD	Agriculture	1	1	9		0		0		0		0		10	1
	Tahsildar Sudhagad	1		0		0		0		0		0		1	0
	Taluka Agriculture Office, Mhasla	3	3	0		0		0		0		0		3	3
	TAO ALIBAG	4	4	74		116		194		135		0		523	4
	TAO KARJAT	2	2	120		99		243		436		0		900	2
	TAO KHALAPUR	2	2	0		0		0		0		0		2	2
	TAO SHRIWARDHAN	2	2	0		0		0		0		0		2	2
	TAO, KARJAT	0	0	8		0		0		0		0		8	0
	TAO. KHALAPUR	6	6	43		71		211		164		0		495	6
	TAO. MAHAD	0	0	0		134		202		280		0		616	0
	TAO. MANGAON	0	0	18		106		211		219		0		554	0
	TAO. MHASLA	4	4	23		73		121		82		0		303	4
	TAO. MURUD	1	1	42		52		86		32		0		213	1
	TAO. PANVEL	0	0	30		55		132		124		0		341	0
	TAO. PEN	0	0	14		143		181		225		0		563	0
	TAO. POLADPUR	0	0	28		85		172		317		0		602	0
	TAO. ROHA	4	4	7		191		342		152		0		696	4
	TAO. SHRIWARDHAN	3	3	8		49		95		58		0		213	3

	TAO. SUDHAGAD	13	13	99		95		193		177		0		577	13
	TAO. TALA	0	0	0		61		86		92		0		239	0
	TAO. URAN	0	0	16		34		173		127		0		350	0
	तालुका कृषि अधिकारी माणगांव	1		0		0		0		0		0		1	0
RAIGAD Total		47	45	539	0	1364	0	2642	0	2620	0	0	0	7212	45
RATNAGIRI	Agriculture	47		7		31		1		0		0		86	0
	TAO CHIPLUN	0		41		531		825		651		0		2048	0
	TAO DAPOLI	0		41		790		852		677		0		2360	0
	TAO GUHAGAR	0		4		365		668		433		0		1470	0
	TAO KHED	0		9		615		750		627		0		2001	0
	TAO LANJA	1		59		410		530		377		0		1377	0
	TAO MANDANGAD	0		7		297		582		275		0		1161	0
	TAO RAJAPUR	3		93		341		324		384		0		1145	0
	TAO RATNAGIRI	0		0		571		907		301		0		1779	0
	TAO SANGAMESHWAR	0		6		418		683		602		0		1709	0
RATNAGIRI Total		51		267		4369		6122		4327		0		15136	0
SANGLI	Agriculture	2		0		0		0		0		0		2	0
	TAO ATPADI	1		233		29		20		216		0		499	0
	TAO JATH	0		60		55		135		294		0		544	0
	TAO KADEGAON	1		9		0		1		87		0		98	0
	TAO KAVATHE-MAHANKAL	0	0	30	0	0	0	18	0	280	0	0	0	328	0
	TAO KHANAPUR	5		48		21		10		99		0		183	0
	TAO MIRAJ	0		23		7		4		25		0		59	0
	TAO PALUS	6		29		1		1		71		0		108	0
	TAO SHIRALA	0		53		19		0		72		0		144	0
	TAO TASGAON	0		69		2		14		180		0		265	0
	TAO WALWA	0		31		0		0		461		0		492	0
SANGLI Total		15		585		134		203		2117		0		3054	0
SATARA	Agriculture	16		0		4		1		0		0		21	0
	TAO JAOLI	17		8		0		50		105		0		180	0
	TAO KARAD	17		16		137		207		444		0		821	0
	TAO KHANDALA	37		96		84		88		217		0		522	0
	TAO KHATAV	2		8		15		227		576		0		828	0
	TAO KOREGAON	65		120		24		224		304		0		737	0
	TAO MAHABALESWAR	0		0		1		54		130		0		185	0
	TAO MAN	86		41		17		2		208		0		354	0
	TAO PATAN	8		11		75		99		437		0		630	0
	TAO PHALTAN	4		32		252		232		329		0		849	0
	TAO SATARA	0		38		95		214		413		0		760	0
	TAO WAI	2		38		142		110		233		0		525	0
SATARA Total		254		408		846		1508		3396		0		6412	0

SINDHUDURG	Agriculture	148	0	0	0	0	0	148	0
	TAO DEVGAD	91	112	143	153	133	0	632	0
	TAO DODAMARG	0	93	34	11	87	0	225	0
	TAO KANKAVALI	400	460	233	133	312	0	1538	0
	TAO KUDAL	91	429	289	248	452	0	1509	0
	TAO MALWAN	408	184	167	165	307	0	1231	0
	TAO SAWANTWADI	7	153	273	254	223	0	910	0
	TAO VAIBHAVWADI	0	160	79	131	165	0	535	0
	TAO VENGURLA1	0	11	112	75	177	0	375	0
SINDHUDURG Total		1145	1602	1330	1170	1856	0	7103	0
SOLAPUR	Agriculture	45	0	0	0	0	0	45	0
	TAO AKKALKOT	0	32	23	0	200	0	255	0
	TAO BARSHI	1	147	25	48	199	0	420	0
	TAO KARMALA	6	105	3	62	151	0	327	0
	TAO MADHA	2	231	20	20	145	0	418	0
	TAO MALSHIRAS	0	3	0	21	38	0	62	0
	TAO MANGALVEDHE	38	130	33	42	114	0	357	0
	TAO MOHOL	1	24	4	0	176	0	205	0
	TAO PANDHARPUR	7	24	5	0	49	0	85	0
	TAO SANGOLE	2	57	1	2	139	0	201	0
	TAO SOLAPUR NORTH	7	4	0	0	37	0	48	0
	TAO SOLAPUR SOUTH	1	16	6	14	145	0	182	0
	SOLAPUR Total	110	773	120	209	1393	0	2605	0
THANE	Agriculture	39	3	0	0	0	0	42	0
	T.A.O. BHIWANDI	0	1	183	270	445	0	899	0
	T.A.O. SHAHAPUR	0	0	207	393	487	0	1087	0
	TAO KALYAN	13	33	102	112	183	0	443	0
	TAO MURBAD	12	70	43	383	406	0	914	0
	TAO ULHASNAGAR	0	10	72	118	226	0	426	0
THANE Total		64	117	607	1276	1747	0	3811	0
WARDHA	Agriculture	14	1	12	0	0	0	27	0
	TAO ARVI	0	0	9	4	46	0	59	0
	TAO ASHTI	0	15	0	35	135	0	185	0
	TAO KARANJA	16	31	125	20	123	0	315	0
	TAO SAMUDRAPUR	0	0	1	0	0	0	1	0
WARDHA Total		30	47	147	59	304	0	587	0
WASHIM	TAO KARANJA	0	0	38	37	38	0	113	0
	TAO MALEGAON	0	11	71	82	231	0	395	0
	TAO MANGRULPIR	0	34	127	109	106	0	376	0
	TAO MANORA	7	15	131	7	132	0	292	0
	TAO RISOD	4	22	16	53	75	0	170	0

	TAO WASHIM	16		2		22		28		12		0		80	0
	कृषी वीभाग	7		0		0		0		0		0		7	0
	WASHIM Total	34		84		405		316		594		0		1433	0
YAVATMAL	Agriculture	51		0		0		0		2		0		53	0
	Sup. Agri. Officer, Yavatmal	1		0		0		0		0		0		1	0
	TAO ARNI	5		6		5		15		17		0		48	0
	TAO BABULGAON	3		6		4		22		5		0		40	0
	TAO DARWHA	6		74		57		12		51		0		200	0
	TAO DIGRAS	5		142		83		67		13		0		310	0
	TAO GHATANJI	15		2		12		0		30		0		59	0
	TAO KALAMB	0		0		1		5		42		0		48	0
	TAO KELAPUR	0		0		0		0		29		0		29	0
	TAO MAHAGAON	21		0		0		38		65		0		124	0
	TAO MAREGAON	1		0		0		0		18		0		19	0
	TAO NER	0		0		6		7		37		0		50	0
	TAO PUSAD	5		4		3		4		46		0		62	0
	TAO RALEGAON	2		5		6		8		41		0		62	0
	TAO UMARKHED	0		13		3		17		47		0		80	0
	TAO WANI	0		0		0		5		58		0		63	0
	TAO YAVATMAL	0		0		0		29		72		0		101	0
	TAO ZARI JAMNI	0		0		0		0		12		0		12	0
	तालुका कृषी अधिकारी, उमरखेड	1		0		0		0		0		0		1	0
	YAVATMAL Total	116		252		180		229		585		0		1362	0
	Grand Total	6095		11740		21779		29783		55031		13		124441	0

Annexure-28

अ.क्र.	जिल्हा	क्षेत्र (हे.)	विकेल ते पिकेल अंतर्गत नाविन्यपूर्ण तथा बाजारपेठेत मागणी असलेल्या पिकांचे प्रस्तावित व पेरणी झालेले क्षेत्र(हे.) खरीप हंगाम2021																											
			करडई	जवस	तीळ	भुईमुग	कारळे	एरंडी	तुती	वाल	नागली	खपली गहु	हु रडा ज्वारी	बाजरी बायोफोर्ट फाईड	मका बेबी कॅन	मका स्वीट कॉर्न	काळा भात	पी.के.व्ही. एच.एम.टी. धान	सुगंधी धान जयप्रकाश	धान मनाली ७७७	आंबा	द्राक्ष	डाळींब	किन्हीव्हा	ओवा	डुगन फुट	विदेशी भाजीपाला	करटोली		
			1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26		
1	बुलढाणा	प्रस्तावित	800	50	1000	1000	100	25	200	0	0	100	100	0	0	50					80	20	0	50	100	2	20	10		
पेरणी				138																										
2	अमरावती	प्रस्तावित	0	0	92.00	460.00	0	0	38.00	0	0	0	0	0	25.00	0.40	2.500	0.40	0.40	21.00	0	0	0	0	0.80	0	0			
		पेरणी			64.00	364.30			10.00						21.20	0.40	2.500	0.40	0.40	0.00					0.80					
3	वाशीम	प्रस्तावित	1030	210	146	7000	50	10	68	0	0	0	0	0	0					0	25	15	0	18	0	5	0			
		पेरणी			55		9	3	40.5												17	11				2				
4	अकोला	प्रस्तावित	35	55	160	1565	0	0	42	5	10	147	190	15	0	70				20	0	12	0	325	0	0	6			
		पेरणी			106																									
5	यवतमाळ	प्रस्तावित	0	0	422	0	0	0	0	0	0	0	0	0	0					0	0	0	0	0	0	0	0			
		पेरणी			150																									
अमरावती विभाग		प्रस्तावित	1865	315	1820	10025	150	35	348	5	10	247	290	15	0	145	0.4	2.5	0.4	0.4	121	45	27	50	443	2.8	25	16		
		पेरणी	0	0	513	364.3	9	3	50.5	0	0	0	0	0	0	21.2	0.4	2.5	0.4	0.4	0	17	11	0	0	0.8	2	0		
अ.क्र.	जिल्हा	क्षेत्र (हे.)	हळद	अद्रक	पानपिंपरी	सफेद मुसळी	लहान भरड धान्य	पेरू	पपई	सीताफळ	खजूरा	जिरनियम	टरबूज	केळी	पाषाणभेद	शतावरी	चंदन	रक्त चंदन	बेल	कोरफड	अश्वगंधा	इतर								
			27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46								
1	बुलढाणा	प्रस्तावित	200	100	20	150	0	500	70		0	0										सीताफळ 200,वाल मिरची 100								
		पेरणी			21	37																								
2	अमरावती	प्रस्तावित	637.68	64.00	180.00	12.00	10.00	2.24	9.30		2.00	1.10																		
		पेरणी	607.20	21.00	180.00	12.00	2.00	1.50	8.30		2.00	1.10																		
3	वाशीम	प्रस्तावित	6500	60				100	350	600				100								स्ट्राबेरी 0.20 हे,सफरचंद 0.50 हे ,काळा गहू ७५, उन्हाळी ज्वारी १२००, उन्हाळी मुंग ३६५८, सोपेरी १०००								
		पेरणी	5240	47				95	281	480				68																
4	अकोला	प्रस्तावित																				ऊस -११०,टरबूज - १००,हळद -११५,कांदा बीजोत्पादन-१८ ,भाजीपाला -								
		पेरणी																												
5	यवतमाळ	प्रस्तावित				2		174	738	80	10		350	534	10	6.5	7.2	1.1	1	3	52									
		पेरणी				1.5		42	220	55	2		212	186	5	3	0	0	0	0	0	0								
अमरावती विभाग		प्रस्तावित	7337.68	224	200	164	10	776.2	1167	680	12	1.1	350	634	10	6.5	7.2	1.1	1	3	52									
		पेरणी	5847	68	201	50.5	2	138.5	509.3	535	4	1.1	212	254	5	3	0	0	0	0	0	0	0							

अ.क्र.	जिल्हा	क्षेत्र (हे.)	विकेल ते पिकेल अंतर्गत नाविन्यपूर्ण तथा बाजारपेठेत मागणी असलेल्या पिकांचे प्रस्तावित व पेरणी झालेले क्षेत्र(हे.) खरीप हंगाम2021																			
			करडई	जवस	तीळ	भुईमुग	सुरयफुल	कारळे	तुती	मटकी	खपली गहु	दुरडा ज्वारी	मका बेबी कॅन	मका स्वीट कॅन	आंबा	द्राक्ष	जिरेनियम	ओवा	डूगन फुट	विदेशी भाजीपाला	करटोली	इतर
			1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20
1	औरंगाबाद	प्रस्तावित	50	20	17	183	0	0	100	5	100	250	75	75	49	10	25	50	10	7	5	पेरू 100,(62) सीताफळ 80,(42), भेंडी 25 (20), लेमन ग्रास 10 (7) मधमाशी प्रकल्प
		पेरणी	0	0	16.00	601.00	0	0	287.00	20.00	0	0	55.00	93.00	43.00	8	14.45	0.00	8.00	2.40	3.10	140.50
2	जालना	प्रस्तावित	1050	220	127	4688	270	0	280	0	292	0	0	0	0	0	110	0	20	0	0	अंजीर-25,कांदा बिजोत्पादन-125,
		पेरणी	0	0	150	1458	0	0	247	0	0	0	0	0	0	0	13.8	0	7	0	0	150
3	बीड	प्रस्तावित	130	0	848	3677	0	105	80	0	200	150	0	0	0	0	0	0	0	0	0	सीताफळ-(प्र.1010 पेरणी - 370.30 हे),रेशीम (प्र.200,पेरणी 27 हे) सोयाबीन (प्र.36985 पेरणी-38685),कडधान्य तूर (प्र.24090, पेरणी-19923 हे), मुग (प्र.1195 पेरणी- 1083 हे), शतावरी (प्र.15 पेरणी-6 हे),
		पेरणी	0	0	210	1109	0	45	27	0	0	0	0	0	0	0	0		0	0	0	कडधान्य 150, पेरणी 50, शतावरी 6
औरंगाबाद विभाग		प्रस्तावित	1230	240	992	8548	270	105	460	5	592	400	75	75	49	10	135	50	30	7	5	
		पेरणी	0	0	376	3168	0	45	561	20	0	0	55	93	43	8	28	0	15	2	3	

Cell: W10

Comment: Give edit pls
-Anonymous

Annexure-28

अ.क्र.	जिल्हा	क्षेत्र (हे.)	विकेल ते पिकेल अंतर्गत नाविन्यपूर्ण तथा बाजारपेठेत मागणी असलेल्या पिकांचे प्रस्तावित व पेरणी झालेले क्षेत्र(हे.) खरीप हंगाम2021																					
			करडई	भुईमुग	कारळे	मटकी	नागली	वरी	खपली गहु	हु रडा ज्वारी	बाजरी बायोफोर्टीफाईड	मका बेबी कॅन	मका स्वीट कॅन	भात	लाल भात	निळा भात	काळा भात	द्राक्ष	डाळींब	जिरेंनियम	ॲव्होकॅडो	इंगन फुट	विदेशी भाजीपा	इतर
			1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22
1	कोल्हापूर	प्रस्तावित	0	0	0	0	175	20	0	0	0		35	20	0	10	0	0	0	2	5	0	कॉफी -5 ha करटोली २ हे	
		पेरणी					10.00	4				3	4	5	1		1				1	0.15		
2	सांगली	प्रस्तावित	150	100	0	100	0	0	0	100	0	150	100	100	0	0	0	4500	100	0	0	50	0	जोधळा भात १०० हे सोयाबीन १०० हे हळद- ११२६
		पेरणी	0	100	0	100	0	0	0	0	0	100	100	100					20			22		सोयाबीन १०० हे हळद- ११०हे
3	सातारा	प्रस्तावित	0	0	1350				450	1000					300	200	150			500		10	50	कॉफी 10
		पेरणी			800.00										15.00	10.00	2.80			97.00		9.30	6.00	0.60
कोल्हापूर विभाग		प्रस्तावित	150	100	1350	100	175	20	450	1100	0	150	100	135	320	200	160	4500	100	500	2	65	50	
		पेरणी	0	100	800	100	10	4	0	0	0	103	104	105	16	10	3.8	0	20	97	0	32.3	6.15	

विकेल ते पिकेल अंतर्गत नाविन्यपूर्ण तथा बाजारपेठेत मागणी असलेल्या पिकांचे प्रस्तावित व पेरणी झालेले क्षेत्र(हे.) खरीप हंगाम 2021

अ.क्र.	जिल्हा	क्षेत्र (हे.)	करडई	जवस	तीळ	भुईमुग	कारळे	तुती	राजमा	हुरडा ज्वारी	काळा भात	आंबा	डाळींब	जिरेनियम	इंगन फुट	करटोली	हळद	पेरु	सिताफळ	तुर	संद्रीय भाजीपाला	इतर
			1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	15
1	लातूर	प्रस्तावित	150	45	50	0	0	800	0	0	0	0	0	7	12	0	142	0	0	5	70	कोर्तीबीर 526,टोमॅटो362,बटाटा
		पेरणी	0	0	25	0	0	25	0	0	0	0	0	7	5	0	135	0	0	5	30	कोर्तीबीर 180,टोमॅटो195,पपई 25,बांबू 10
2	उस्मानाबाद	प्रस्तावित	3500	0	0	0	0	0	40	6000	40	0	0	0	12	0						0
		पेरणी									19.18				2.5							
3	नांदेड	प्रस्तावित	5000	0	0	0	0	400	0	0	0	0	0	20	0	7	20000	400	100	78000	200	
		पेरणी						12						5		2	16274	10	6	62909	50	
4	परभणी	प्रस्तावित	1300	100	50	0	0	250	0	0	0	0	0	0	6	0	1400	500				1. पपई 250हे. 3.संत्रा 2750 हे टोमॅटो 75 हे .(उन्हाळी) 6.
		पेरणी	0	0	22	0	0	103	0	0	0	0	0	0	4.4	0	1400	111.8	0	0	0	पपई 255हे. 3.संत्रा 14.5 हे टोमॅटो45 हे .(उन्हाळी) 6. चंदन
5	हिंगोली	प्रस्तावित	450	6	39	210	11	100	0	0	0	50	15	0	2	19		250	100			पेरु-250, सिताफळ-100
		पेरणी	0	0	39	0	11	60	0	0	0	3.50	0	0	2	19		18.90	25.84	0	0	
लातूर विभाग			प्रस्तावित	10400	151	139	210	11	1550	40	6000	40	50	15	27	32	26	21542	1150	200	78005	270
			पेरणी	0	0	86	0	11	200	0	0	19.18	3.5	0	12	13.9	21	17809	140.7	31.84	62914	80

अ.क्र.	जिल्हा	क्षेत्र (हे.)	विकेन ते पिकेन अंतर्गत नाविन्यपूर्ण तथा बाजारपेठेत मागणी असलेल्या पिकांचे प्रस्तावित व पेरणी झालेले क्षेत्र(हे.) खरीप हंगाम 2021																			
			करंड	जवस	तोंळ	मुईमुग	काळे	एरंडी	तुली	वाल	कुळीय	मटकी	राजमा	पावटा	साखोळी	नागली	वरी	राजमिरा	खपली गहु	हु रडा ज्वारी	बाजरी बायोकोर्टिकाईड	मका बेबी कॉर्न
			1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20
1	नागपूर	प्रस्तावित	0	80.00	0	1000.00	0	5.00	0	0	0	0	0	0	0	0	0	0	0	0	0	0
		पेरणी	0	0	0	701.00	0	3.50	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2	गोंदिया	प्रस्तावित	200	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
		पेरणी	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3	गडचिरोली	प्रस्तावित	500	650	50	100	10	12	0	100	100	70	0	0	0	40	10	10	0	4	0	0
		पेरणी	0	0	46	0	6.5	12	0	53	6	5	0	0	0	50	0	0	0	0	0	0
4	भंडारा	प्रस्तावित	0	0	55	0	0	0	0	70	0	0	0	500	0	0	0	0	0	0	0	0
		पेरणी	0	0	45.00	0	0	0	0	15.00	0	0	0	10.00	0	0	0	0	0	0	0	0
5	वर्धा	प्रस्तावित	0	0	0	100	0	0	100	45	0	0	0	0	0	0	0	0	0	0	0	0
		पेरणी	0	0	0	236	0	0	8.5	0.5	0	0	0	0	0	0	0	0	0	0	0	0
6	चंद्रपूर	प्रस्तावित	2000	475	146	95	36	0	0	77	0	18	0	0	0	0	0	0	0	2370	0	1120
		पेरणी	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
नागपूर विभाग		प्रस्तावित	2700	1205	196	1295	46	17	100	222	100	88	0	0	0	40	10	10	0	2374	0	1120
		पेरणी	0	0	91	937	6.5	15.5	8.5	68.5	6	5	0	10	0	50	0	0	0	0	0	0
अ.क्र.	जिल्हा	क्षेत्र (हे.)	भात	लात भात	निळा भात	काळा भात	आंबा	काजू	डाळीब	सिटोनेला	ओवा	डूगन फुट	विदेशी भाजीपा	करटोली	इतर							
			21	22	23	24	25	26	27	28	29	30	31	32	33							
1	नागपूर	प्रस्तावित	0	0	0.80	17.60	0	0	0	0	0	4.20	6.50	3.60	488 हे (संवा), 43 (सीताफळ), 90 हे मिवापुरी मिरची व 13.10 हे							
		पेरणी	0	0	0.45	1.90	0	0	0	0	0	1.20	4.20	1.10	177.30 हे संवा आणि 5.20 हे करवंद, सीताफळ - 8.00 हे, मिवापुरी मिरची - 5.00 हे							
2	गोंदिया	प्रस्तावित	240	0	0	0	0	0	0	0	0	14	0	0	भात 240 हे- (80 हे. सेंद्रिय धान, 160 हे. पी के व्ही तिलक) 400 हे. केशोरी मिरची							
		पेरणी	70.2	0	0	0	0	0	0	0	0	1.20	0	0	भात 70.2 हे- (20.80 हे. सेंद्रिय धान							
3	गडचिरोली	प्रस्तावित	0	10	1	10	100	0	0	0	0	50	10	1	अश्वगंधा- १ हे , केळी 1							
		पेरणी	0	8	1	10	60	0	0	0	0	0	0	1								
4	भंडारा	प्रस्तावित	0	70	0	30	200	0	0	100	0		0	0	आकडेवारी हे. मध्ये (हळद- 300.00)							
		पेरणी	0	20.40	0	6.00	85.63	0	0	12.00	0	0	0	0	344.00							
5	वर्धा	प्रस्तावित	0	0	0	0	27	0	0	0	0	0	16	0	(16 हे. पोपट) (3२ हे.मुग)(५१ हे. केळी)(650 हे. हळद) उस-650							
		पेरणी	0	0	0	0	2	0	0	0	0	0	0.4	0	(हळद - ३२८.५)(केळी- ५३.५)							
6	चंद्रपूर	प्रस्तावित	0	2	0	22	36	0	0	0	0	2	5	3	हळद १०० हे मिरची १५० हे भाजीपाला १६० हे							
		पेरणी	0	0	0	0	0	0	0	0	0	0	0	0								
नागपूर विभाग		प्रस्तावित	240	12	1.8	49.6	163	0	0	0	0	70.2	37.5	7.6								
		पेरणी	70.2	28.4	1.45	17.9	147.63	0	0	12	0	2.4	4.6	2.1								

अ.क्र.	जिल्हा	क्षेत्र (हे.)	विकेल ते पिकेल अंतर्गत नाविन्यपूर्ण तथा बाजारपेठेत मागणी असलेल्या पिकांचे प्रस्तावित व पेरणी झालेले क्षेत्र(हे.) खरीप हंगाम2021																								
			तीळ	भुईमुग	कारळे	एरंडी	तुती	वाल	मटकी	नागली	राजगिरा	खपली गहु	हुरडा ज्वारी	बाजरी बायोफोर्ट फ्राईड	मका बेबी कॅन	मका स्वीट कॅन	भात	काळा भात	आंबा	द्राक्ष	डाळींब	जिरेनियम	ओवा	इंगन फुट	विदेशी भाजीपाला	करटोली	इतर
			1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25
1	नाशिक	प्रस्तावित	0	0	0	0	0	0	0	500	0	70	0	0	1500		0	100	0	0	0	100	0	0	600	0	लसूण-10000, पांढरा कांदा-4000,रेशीम-150, गलाब-300, बटाटा-400
		पेरणी																									
2	धुळे	प्रस्तावित	257	0	0	0	0	0	0	2556	0	50	500	300	0	100	0	0	0	0	0	2	0	3.92	0	0	1.7 हळद\ Bhendi
		पेरणी	0	65												125											Bhendi-50ha
3	नंदूरबार	प्रस्तावित	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	300	0	0	0	स्टाबरा - 25 , लसूण - 350 , हळद - 25	
		पेरणी																									हळद - 9.40
4	जळगाव	प्रस्तावित	1167	6498	14	0	99	0	0	0	10	150	150	0	0	0	0	0	44.8	10	149	4	0	0	0	4	टरबुज/खरबूज भेंडी 225 भेंडी 160 टरबुज/खरबूज टरबुज/खरबूज केळ मीरची 90 टरबुज/खरबूज/ भेंडी/केळी टरबुज/खरबूज/ भेंडी/भाजीपाला केळी टरबुज/खरबूज/भेंडी/भाजीपाला
		पेरणी	323	0	0	0	48	0				0	0					0	0	0	4					0	
नाशिक विभाग		प्रस्तावित	1424	16951	14	2	99	12	367	3056	10	270	650	300	1500	100	###	100	44.8	0	272	106	400	3.92	600	4	
		पेरणी	323	65	0	0	48	0	0	0	0	0	0	0	0	125	0	0	0	0	0	4	0	0	0	0	

प्रपत्र ब

शेतकरी गट / शेतकरी उत्पादक कंपनी ते ठोक खरेदीदार / विक्रेता / प्रक्रियादार मार्फत विक्री

अ.क्र.	जिल्हा	लक्षांक	शेतकरी गट / उत्पादक कंपनीचे संख्या			%	शेतकरी गटाचे / उत्पादक कंपनीचे			विकलेला शेतमाल (मे. टन)		
			शेतकरी गट	शे.उ कंपनी	एकुण		शेतकरी गट	शे.उ कंपनी	एकुण	शेतकरी गट	शे.उ कंपनी	एकुण
1	ठाणे	145	10	1	11	8	984	350	1334	49.18	62.27	111.45
2	पालघर		46	3	49	34	2437	1488	3925	462.392	134.09	596.482
3	रायगड	108	53	12	65	60	964	4991	5955	88.6	283	371.6
	रत्नागिरी	105	25	2	27	26	532	25	557	303.8	2	305.8
4	सिंधुदुर्ग	100	127	8	135	135	2699	1767	4466	214.04	44	258.04
कोंकण विभाग		458	261	26	287	63	7616	8621	16237	1118.012	525.36	1643.372
6	नाशिक	250	134	29	163	65	6882	6985	13867	3555.76	620.4	4176.16
7	धुळे	100	39	12	51	51	865	5362	6227	2704.15	878.07	3582.22
8	नंदुरबार	100	36	0	36	36	1674	0	1674	30479.5	0	30479.5
9	जळगाव	168	50	11	61	36	910	5158	6068	877.17	295	1172.17
नाशिक विभाग		618	259	52	311	50	10331	17505	27836	37616.58	1793.47	39410.05
10	सोलापूर	250	286	49	335	134	5768	9595	15363	3485.4	2479.26	5964.66
11	अहमदनगर	250	88	61	149	60	1642	21326	22968	874	5244	6118
12	पुणे	227	153	19	172	76	3494	5399	8893	397.2	662	1059.2
पुणे विभाग		727	527	129	656	90	10904	36320	47224	4756.6	8385.26	13141.86
13	सातारा	161	30	27	57	35	490	7036	7526	573.75	1032	1605.75
14	सांगली	135	138	39	177	131	2307	11205	13512	1042.86	8665	9707.86
15	कोल्हापूर	173	24	15	39	23	2647	4138	6785	192.5	3834.7	4027.2
कोल्हापूर विभाग		469	192	81	273	58	5444	22379	27823	1809.11	13531.7	15340.81
16	औरंगाबाद	183	22	23	45	25	296	11328	11624	1254.75	2984.55	4239.3
17	जालना	151	74	13	87	58	1632	4570	6202	700.76	524.56	1225.32
18	बीड	201	15	18	33	16	182	6313	6495	203.4	4032.94	4236.34
औरंगाबाद विभाग		535	111	54	165	31	2110	22211	24321	2158.91	7542.05	9700.96
19	लातूर	214	195	21	216	101	2729	9913	12642	7790.65	11735	19525.65
20	उस्मानाबाद	250	28	46	74	30	430	1460	1890	1437.02	26613	28050.02
21	नांदेड	198	78	16	94	47	1143	5535	6678	943.99	566.6	1510.59
22	परभणी	100	46	9	55	55	807	4164	4971	1132.15	391.21	1523.36
23	हिंगोली	100	58	16	74	74	870	5300	6170	2141	3334	5475
लातूर विभाग		862	405	108	513	60	5979	26372	32351	13444.81	42639.81	56084.62
24	बुलढाणा	167	38	5	43	26	525	4077	4602	208.48	1696.8	1905.28
25	अकोला	102	25	10	35	34	330	3922	4252	1709.129	1759	3468.129
26	वाशिम	100	21	24	45	45	587	6234	6821	241.65	1126.41	1368.06
27	अमरावती	140	38	21	59	42	904	9819	10723	455.4	14332.32	14787.72
28	यवतमाळ	177	14	18	32	18	198	11750	11948	597.5	5002.5	5600
अमरावती विभाग		686	136	78	214	31	2544	35802	38346	3212.159	23917.03	27129.19
29	वर्धा	108	27	32	59	55	438	9592	10030	223.28	10886.1	11109.38
30	नागपुर	136	41	3	44	32	757	1019	1776	966.004	354.5	1320.504
31	भंडारा	100	73	9	82	82	1122	7242	8364	1070.15	325.73	1395.88
32	गोंदीया	100	56	3	59	59	1185	1655	2840	1242.71	36.1	1278.81
33	चंद्रपुर	125	98	23	121	97	12820	8566	21386	1256	11689.3	12945.3
34	गडचिरोली	100	45	10	55	55	2375	1916	4291	23.8	26.44	50.24
नागपूर विभाग		669	340	80	420	63	18697	29990	48687	4781.944	23318.17	28100.11
एकुण		5024	2231	608	2839	57	63625	199200	262825	68898.125	121652.85	190551

अ.क्र.	जिल्हा	क्षेत्र (हे.)	विकेल ते पिकेल अंतर्गत नाविन्यपूर्ण तथा बाजारपेठेत मागणी असलेल्या पिकांचे प्रस्तावित व पेरणी झालेले क्षेत्र(हे.) खरीप हंगाम 2021																												
			करडई	तीळ	भुईमुग	कारळे	तुती	वाल	कुळीथ	मटकी	राजमा	नागली	राजगिरा	खपली गहु	हुरडा ज्वारी	बाजरी बायोफोर्टाईड	मका बेबी कॅन	मका स्वीट कॅन	भात	निळा भात	काळा भात	आंबा	द्राक्ष	डाळींब	काळी मिरी	जिरेनियम	सिटोनेला	इंगन फुट	विदेशी भाजीपा	करटोली	इतर
			1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29
1	पुणे	प्रस्तावित	100	0	0	0	0	0	0	0	0	278	0	150	0	0	0	2990	0	0	0	0	0	0	0	0	0	45	0	टोमटो 1600 बटाटा 7652 , कांदा 24848 ,	
		पेरणी	0									0						299											5		
2	अहमदनगर	प्रस्तावित	156	200	12000	300	250	1250	3000	3500	350	350	85	1000	450	8	1500	2000	2000	40	110	910	3000	4100	5	110	0	110	85	35	0
		पेरणी	0	38.5	0	5	27	0	9	25	0	50	0	0	0	5	100	150	450	30	40	750	2500	3700	1	96	0	45	2	0	टोमटो 435 बटाटा- 100 , शेवती-४६, सीताफळ-४५३, लिंबू
3	सोलापूर	प्रस्तावित	1400	270	0	0	0	0	0	0	0	0	0	170	0	0	277	0	0	0	735.2	0	0	0	52	0	61	0	0	0	
		पेरणी	0	6.8	0	0	0	0	0	0	0	0	0	0	0	0	125.4	0	0	0	106.4	0	0	0	18.3	0	30.6	0	0	0	
पुणे विभाग		प्रस्तावित	1656	470	12000	300	250	1250	3000	3500	350	628	85	1150	620	8	1500	2277	4990	40	110	1645	3000	4100	5	162	0	171	130	35	
		पेरणी	0	45.3	0	5	27	0	9	25	0	50	0	0	0	5	100	275.4	749	30	40	856.4	2500	3700	1	114.3	0	75.6	7	0	

अ.क्र.	जिल्हा	क्षेत्र (है.)	विकेल ते पिकेल अंतर्गत नाविन्यपूर्ण तथा बाजारपेठेत मागणी असलेल्या पिकांचे प्रस्तावित व पेरणी झालेले क्षेत्र(हे.) खरीप हंगाम 2021																					
			तीळ	भुईमुग	कारळे	तुती	वाल	कुळीथ	मटकी	पावटा	नागली	वरी	भात	लाल भात	काळा भात	आंबा	काजू	काळी मिरि	दालचिनी	जायफळ	कोकम	इंगन फुट	करटोली	इतर
			1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22
1	ठाणे	प्रस्तावित	0	0	0	0	0	0	0	0	1200	1000	0	0	1500	0	0	0	0	0	0	0	0	0
		पेरणी	0	0	0	0	0	0	0	0	231.56	157.4	0	0	620.2	0	0	0	0	0	0	0	0	0
2	पालघर	प्रस्तावित	355	7	2	7	165	0	0	20	30	106	70	0	202	568	50	0	0	0	0	0	17	2849
		पेरणी	3	1	2	2					14	68	30		152	221	39						1	478
3	रत्नागिरी	प्रस्तावित	8	50	10	0	150	200	0	50	200	75	0	50	2	2000	1000	5	15	18	10	1.5	0	भाजीपाला -3000 अननस - 2, हळद - 50, स्ट्रॉबेरी - 1
		पेरणी	0	0	0	0	0	0	0	0	400	75	0	70	35	55.9	351.5	15	0	0	3	0	0	
4	रायगड	प्रस्तावित	0	0	0	0	600	0	50	0	165	0	0	125	250	1200	700	30	0	0	10	4	0	सुर्यकुल 1+10, पांढरा कांदा :200+150, स्ट्रॉबेरी:2+10, अननस:1+10, केळी:4+20, 9
		पेरणी	0	4	0	0	0	0	0	0	540	0	0	100.6	108.8	700	100	0.1	0	0	53	0	0	तुर-1613 जांभळा भात-5, हळद-12 , केळी-5, अननस-
5	सिंधुदुर्ग	प्रस्तावित	0	20	0	0	0	160	0	0	0	0	0	0	0	0	0	100			40	0	0	मिरची -10,
		पेरणी		0				0										13			5.47			हळद -44 ,कणगर -10
ठाणे विभाग		प्रस्तावित	363	77	12	7	915	360	50	70	1595	1181	70	175	1954	3768	1750	135	15	18	60	5.5	17	
		पेरणी	3	5	2	2	0	0	0	0	1185.56	300.4	30	170.6	916	976.9	490.5	28.1	0	0	61.47	0	1	

Annexure-29

संत सावता माळी रयत बाजार अभियान अहवाल

अ.क्र.	जिल्हा	लक्षांक (संख्या)	निवडलेली विक्री स्थळे (संख्या)	%	विक्री स्थळांशी जोडण्यात आलेले (संख्या)			प्रत्यक्षात सुरु झालेली विक्री स्थळे (संख्या)	%	महिना अखेर झालेली विक्री (मे.टन)
					शेतकरी	शेतकरी गट	शे. उ. कंपनी			
1	ठाणे	500	53	11	0	32	3	21	4	91.56
2	पालघर	800	222	28	0	26	1	196	25	47.78
3	रायगड	1500	465	31	0	341	7	138	9	92.5
4	रत्नागिरी	900	553	61	0	529	5	420	47	120.97
5	सिंधुदुर्ग	800	453	57	0	127	8	169	21	232.44
कोंकण विभाग		4500	1746	39	0	1055	24	944	21	585.25
6	नाशिक	1500	1500	100	0	512	16	956	64	550.59
7	धुळे	400	338	85	0	79	22	265	66	261.5
8	नंदुरबार	600	218	36	0	187	14	153	26	223.5
9	जळगाव	1500	1379	92	0	76	19	1264	84	1070
नाशिक विभाग		4000	3435	86	0	854	71	2638	66	2105.59
10	सोलापुर	1100	827	75	0	256	40	556	51	4498
11	अहमदनगर	1400	723	52	0	697	48	261	19	172.82
12	पुणे	1300	1218	94	0	1023	34	1189	91	15814.8
पुणे विभाग		3800	2768	73	0	1976	122	2006	53	20485.62
13	सातारा	1100	870	79	1125	199	43	342	31	413.7
14	सांगली	1000	1030	103	0	709	20	1030	103	1195
15	कोल्हापूर	1200	765	64	0	96	26	348	29	559.656
कोल्हापूर विभाग		3300	2665	81	1125	1004	89	1720	52	2168.356
16	औरंगाबाद	900	392	44	0	487	14	327	36	1704
17	जालना	800	267	33	0	112	35	148	19	120.6
18	बीड	1100	268	24	471	100	28	147	13	240.8
औरंगाबाद विभाग		2800	927	33	471	699	77	622	22	2065.4
19	लातूर	1000	398	40	0	531	25	151	15	1513
20	उस्मानाबाद	800	637	80	0	318	24	370	46	15037.33
21	नांदेड	1600	1210	76	0	352	35	1210	76	2052.58
22	परभणी	900	433	48	0	208	10	235	26	921.03
23	हिंगोली	500	77	15	0	60	13	25	5	123
लातूर विभाग		4800	2755	57	0	1469	107	1991	41	19646.94
24	बुलढाणा	1300	278	21	0	144	0	150	12	153.49
25	अकोला	700	700	100	0	687	13	300	43	8488.5
26	वाशिम	600	427	71	0	77	14	63	11	58.7
27	अमरावती	1400	217	16	0	122	0	122	9	184.05
28	यवतमाळ	1600	609	38	0	110	6	104	7	24.5
अमरावती विभाग		5600	2231	40	0	1140	33	739	13	8909.24
29	वर्धा	800	127	16	0	45	2	123	15	86
30	नागपुर	1300	182	14	0	254	2	256	20	340.227
31	भंडारा	700	174	25	151	21	3	174	25	623.72
32	गोंदीया	800	175	22	0	115	10	154	19	420.61
33	चंद्रपुर	1500	340	23	0	171	12	76	5	148.85
34	गडचिरोली	1200	79	7	0	84	9	47	4	45.26
नागपूर विभाग		6300	1077	17.1	151	690	38	830	13	1664.667
एकुण		35100	17604	50	1747	8887	561	11490	33	57631.063

विविध केंद्र व राज्य पुरस्कृत योजना खर्च अहवाल 2021-22 Date 12.07.2021 या अखेर

(रक्कम रु. लाख)

अ. क्र.	योजनांचे नांव	राज्य शासनाची प्रशासकीय मान्यता प्राप्त/अप्राप्त	अर्थसंकल्पीय तरतुद (white book प्रमाणे + पुरवणी मागणी मंजूर असल्यास add करावी.)			मंजूर वार्षिक कार्यक्रम (केंद्र शासनाने मंजूर केलेला)			राज्य शासनाची मंजूर प्रशासकीय मान्यता			आयुक्तालयास वितरीत निधी							खर्च निधी			खर्चाची वितरीत निधीशी टक्केवारी
			केंद्र	राज्य	एकूण	केंद्र	राज्य	एकूण	केंद्र	राज्य	एकूण	2020-21 च्या आखर्चित पनर्जावित निधीकरिता			2021-22 च्या कार्यक्रमाकरिता			एकूण वितरीत				
												केंद्र	राज्य	एकूण	केंद्र	राज्य	एकूण		केंद्र	राज्य	एकूण	
अ	केंद्र पुरस्कृत योजना (केंद्र:राज्य हिस्सा 60:40)																					
1	राष्ट्रीय अन्न सुरक्षा अभियान - अन्नधान्य पीके	प्राप्त	17771.00	11723.00	29494.00	13490.60	8993.40	22484.00	13490.60	8993.40	22484.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	#DIV/0!
2	राष्ट्रीय अन्न सुरक्षा अभियान - तेलबिया					4257.09	2805.466	7062.554	4257.09	2805.466	7062.554		0.00		0.00	0.00		0.00		0.00	#DIV/0!	
	राष्ट्रीय अन्न सुरक्षा अभियान एकूण		17771.00	11723.00	29494.00	17747.69	11798.87	29546.55	17747.69	11798.87	29546.55	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	#DIV/0!	
3	राष्ट्रीय अन्न सुरक्षा अभियान - उस	प्राप्त	318.00	210.00	528.00	163.00	109.00	272.00	163.00	109.00	272.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	#DIV/0!	
4	राष्ट्रीय अन्न सुरक्षा अभियान - कापूस	प्राप्त	262.00	174.00	436.00	280.00	187.00	467.00	280.00	187.00	467.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	#DIV/0!	
5	प्रधान मंत्री कृषि सिंचन योजना (PMKSY)	अप्राप्त	35900.00	23800.00	59700.00	40000.00	26667.00	66667.00			0.00	22649.00	6551.00	29200.00			0.00	29200.00	0.00	0.00	0.00	0
6	कोरडवाढु क्षेत्र विकास कार्यक्रम (RAD)	अप्राप्त	2364.00	1578.00	3942.00	1600.00	1066.67	2666.67			0.00			0.00			0.00	0.00		0.00	#DIV/0!	
7	मृद आरोग्य पत्रिका	अप्राप्त	800.00	533.00	1333.00	0.00	0.00	0.00	0.00	0.00	0.00	14.54	9.69	24.23	0.00	0.00	0.00	24.23	0.00	0.00	0.00	0
8	मृद आरोग्य व्यवस्थापन	अप्राप्त	300.00	200.00	500.00	0.00	0.00	0.00	0.00	0.00	0.00	34.43	22.95	57.38	0.00	0.00	0.00	57.38	0.00	0.00	0.00	0
9	परंपरागत कृषि विकास योजना (PKVY)	अप्राप्त	2015.00	1343.00	3358.00	183.79	122.53	306.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	#DIV/0!	
10	राज्य कृषि विस्तार कार्यक्रमांना विस्तार विषयक सुधारणा करण्याकरिता सहाय्य उपअभियान (ATMA)	अप्राप्त	5166.00	3443.00	8609.00	5000.00	3333.33	8333.33			0.00	1340.87	1476.83	2817.70	0.00	0.00	0.00	2817.70	607.99	439.02	1047.01	37
11	कृषि यांत्रिकीकरण उपअभियान (SMAM)	अप्राप्त	10050.00	6600.00	16650.00	0.00	0.00	0.00	0.00	0.00	0.00	4057.00	2704.67	6761.67	0.00	0.00	0.00	6761.67	301.33	200.89	502.22	7

विविध केंद्र व राज्य पुरस्कृत योजना खर्च अहवाल 2021-22 Date 12.07.2021 या अखेर																						
(रक्कम रु. लाख)																						
अ. क्र.	योजनांचे नांव	राज्य शासनाची प्रशासकीय मान्यता प्राप्त/अप्राप्त	अर्थसंकल्पीय तरतुद (white book प्रमाणे + पुरवणी मागणी मंजूर असल्यास add करावी.)			मंजूर वार्षिक कार्यक्रम (केंद्र शासनाने मंजूर केलेला)			राज्य शासनाची मंजूर प्रशासकीय मान्यता			आयुक्तालयास वितरीत निधी						खर्च निधी			खर्चाची वितरीत निधीशी टक्केवारी	
			केंद्र	राज्य	एकूण	केंद्र	राज्य	एकूण	केंद्र	राज्य	एकूण	2020-21 च्या आखर्चित पनर्जावित निधीकरिता			2021-22 च्या कार्यक्रमाकरिता			एकूण वितरीत	केंद्र	राज्य		एकूण
												केंद्र	राज्य	एकूण	केंद्र	राज्य	एकूण					
अ	केंद्र पुरस्कृत योजना (केंद्र:राज्य हिस्सा 60:40)																					
12	बियाणे व लागवड उपअभियान (ग्राम बिजोत्पादन कार्यक्रम)		4451.00	2100.00	6551.00	2514.00	1676.00	4190.00			0.00	0.00		0.00		1032.50		1032.50	1032.50		0.00	0
	बियाणे व लागवड उपअभियान (बीज प्रक्रिया घटक))				0.00			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00			0.00	#DIV/0!	
	एकूण बियाणे व लागवड उपअभियान		4451.00	2100.00	6551.00	2514.00	1676.00	4190.00	0.00	0.00	0.00	0.00	0.00	0.00	1032.50	0.00	1032.50	1032.50	0.00	0.00	0.00	0
13	एकात्मिक फलोत्पादन विकास अभियान (MIDH)		14980.20	9986.80	24967.00			0.00			0.00	3235.70	2157.14	5392.84			0.00	5392.84	387.95	258.63	646.58	12
14	राष्ट्रीय कृषि विकास योजना (RKVY)		27900.00	18200.00	46100.00	24109.00	16072.00	40181.00	0.00	0.00	0.00	11403.00	8604.00	20007.00	0.00	0.00	0.00	20007.00	0.00	0.00	0.00	0
15	वनशेती -उपअभियान	अप्राप्त	253.00	168.00	421.00	223.44	148.96	372.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	#DIV/0!	
16	प्रधान मंत्री सुक्ष्म अन्न प्रक्रिया उद्योग योजना (PMFME)		6433.80	4288.87	10722.67			0.00			0.00	989.78	0.00	989.78			0.00	989.78	948.98	0.00	948.98	96
17	प्रधान मंत्री पिक विमा योजना			200000.00	200000.00			0.00			0.00			0.00			0.00	0.00		0.00	#DIV/0!	
18	हवामान अधारित फळपिक विमा योजना			25000.00	25000.00			0.00		25000.00	25000.00			0.00			0.00	0.00		0.00	#DIV/0!	
	एकुण केंद्र पुरस्कृत योजना		128964.00	309347.67	438311.67	91820.92	61181.36	153002.27	18190.69	37094.87	55285.55	43724.32	21526.27	65250.60	1032.50	0.00	1032.50	66283.10	2246.25	898.54	3144.79	5
ब	राज्य पुरस्कृत योजना (100 टक्के राज्य हिस्सा)																					
19	भाउसाहेब फुंडकर फळबाग लागवड योजना	अप्राप्त	0.00	200.00	200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	#DIV/0!	
20	सिट्रस इस्टेट	अप्राप्त	0.00	2000.00	2000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	#DIV/0!	
21	राज्य पुरस्कृत कृषि यांत्रिकीकरण योजना	अप्राप्त		15000.00	15000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	3800.00	3800.00	0.00	0.00	0.00	3800.00	0.00	8.83	8.83	0

2021- 22 Schemewise Expenditure

विविध केंद्र व राज्य पुरस्कृत योजना खर्च अहवाल 2021-22 Date 12.07.2021 या अखेर																						
(रक्कम रु. लाख)																						
अ. क्र.	योजनांचे नांव	राज्य शासनाची प्रशासकीय मान्यता प्राप्त/अप्राप्त	अर्थसंकल्पीय तरतुद (white book प्रमाणे + पुरवणी मागणी मंजूर असल्यास add करावी.)			मंजूर वार्षिक कार्यक्रम (केंद्र शासनाने मंजूर केलेला)			राज्य शासनाची मंजूर प्रशासकीय मान्यता			आयुक्तालयास वितरीत निधी						खर्च निधी			खर्चाची वितरीत निधीशी टक्केवारी	
			केंद्र	राज्य	एकूण	केंद्र	राज्य	एकूण	केंद्र	राज्य	एकूण	2020-21 च्या आखर्चित पनर्जावित निधीकरिता			2021-22 च्या कार्यक्रमाकरिता			एकूण वितरीत	केंद्र	राज्य		एकूण
												केंद्र	राज्य	एकूण	केंद्र	राज्य	एकूण					
अ	केंद्र पुरस्कृत योजना (केंद्र:राज्य हिस्सा 60:40)																					
22	गट शेतीस प्रोत्साहन व सबळी करणसाठी शेतकऱ्यांच्या गट शेतीस चालना देणे			7500.00	7500.00		7500.00	7500.00		0.00	0.00		0.00	0.00		0.00	0.00	0.00		0.00	0.00	#DIV/0!
23	मुख्यमंत्री कृषि आणि अन्न प्रक्रिया योजना		0.00	7500.00	7500.00		0.00	0.00		0.00	0.00		0.00	0.00		0.00	0.00	0.00		0.000	0.00	#DIV/0!
24	पिकांवरील कीड-रोग सर्वेक्षण व सल्ला प्रकल्प (कॉपसेप)	प्राप्त	0.00	5500.00	5500.00	0.00	0.00	0.00	0.00	2500.00	2500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	#DIV/0!
25	डॉ.बाबासाहेब आंबेडकर कृषि स्वावलंबन योजना	अप्राप्त	0.00	27183.06	27183.06	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	#DIV/0!
26	बिरसा मुंडा कृषि क्रांती योजना (टिएसपी)	अप्राप्त	0.00	6225.80	6225.80	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	#DIV/0!
27	बिरसा मुंडा कृषि क्रांती योजना (ओटिएसपी)	अप्राप्त	0.00	3243.46	3243.46	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	#DIV/0!
28	गोपीनाथ मुंडे शेतकरी अपघात विमा योजना		0.00	10000.00	10000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	#DIV/0!
29	कृषि महोत्सव				0.00			0.00			0.00			0.00			0.00	0.00			0.00	#DIV/0!
30	नारळ पिक विमा योजना (राज्य हिस्सा २५ टक्के)			2.50	2.50			0.00			0.00			0.00			0.00	0.00			0.00	#DIV/0!
31	पीक स्पर्धा				0.00			0.00			0.00			0.00			0.00	0.00			0.00	#DIV/0!
32	पीक संरक्षण योजना	अप्राप्त	0.00	0.01	0.01	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	#DIV/0!
33	वसंतराव नाईक राज्य कृषि व्यवस्थापन प्रशिक्षण संस्था (Construction)			600.00	600.00		600.00	600.00		0.00	0.00			0.00			0.00	0.00		0.00	0.00	#DIV/0!
34	राज्य प्रशिक्षण धोरणांतर्गत तांत्रिक प्रशिक्षणासाठी शासकीय कर्मचाऱ्यांना प्रशिक्षण			100.00	100.00		100.00	100.00		0.00	0.00		0.00	0.00			0.00	0.00		0.00	0.00	#DIV/0!
35	आदिवासी कुटुंबाच्या परसबागेत फळझाडे व	अप्राप्त	0.00	30.00	30.00	0.00	30.00	30.00	0.00	18.00	18.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	#DIV/0!

विविध केंद्र व राज्य पुरस्कृत योजना खर्च अहवाल 2021-22 Date 12.07.2021 या अखेर																						
(रक्कम रु. लाख)																						
अ. क्र.	योजनांचे नांव	राज्य शासनाची प्रशासकीय मान्यता प्राप्त/अप्राप्त	अर्थसंकल्पीय तरतुद (white book प्रमाणे + पुरवणी मागणी मंजूर असल्यास add करावी.)			मंजूर वार्षिक कार्यक्रम (केंद्र शासनाने मंजूर केलेला)			राज्य शासनाची मंजूर प्रशासकीय मान्यता			आयुक्तालयास वितरीत निधी						खर्च निधी			खर्चाची वितरीत निधीशी टक्केवारी	
			केंद्र	राज्य	एकूण	केंद्र	राज्य	एकूण	केंद्र	राज्य	एकूण	2020-21 च्या आखर्चित पनर्जावित निधीकरिता			2021-22 च्या कार्यक्रमाकरिता			एकूण वितरीत	केंद्र	राज्य		एकूण
अ	केंद्र पुरस्कृत योजना (केंद्र:राज्य हिस्सा 60:40)																					
36	राज्यातील शेतकऱ्यांचे देशाबाहेर अभ्यास दौरे				0.00			0.00			0.00			0.00		0.00	0.00			0.00	#DIV/0!	
37	विशेष घटक योजनेसाठी खते बी-बियाणे इत्यादीसाठी				0.00			0.00			0.00			0.00		0.00	0.00			0.00	#DIV/0!	
38	डिअेपी व मिश्र रासायनीक खतांचा पुरवठा करण्यासाठी			2000.00	2000.00		2000.00	2000.00		2000.00	2000.00		55.18	55.18		0.00	0.00	55.18		0.00	0.00	0
39	डॉ. पंजाबराव देशमुख जैविक शेती मिशन (सॅट्रिय शेती -	अप्राप्त	0.00	1000.00	1000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	#DIV/0!
40	ई गव्हर्नन्स प्रकल्प अंमलबजावणी				0.00			0.00			0.00			0.00		0.00	0.00			0.00	#DIV/0!	
41	किमान आधारभूत किंमत व कृषि उत्पन्न बाजार समिती आधारीत दर यामधील फरकाची रक्कम बिजोत्पादक			2500.00	2500.00			0.00			0.00			0.00		0.00	0.00			0.00	#DIV/0!	
	एकूण राज्य पुरस्कृत योजना		0.00	90584.83	90584.83	0.00	10230.00	10230.00	0.00	4518.00	4518.00	0.00	3855.18	3855.18	0.00	0.00	0.00	3855.18	0.00	8.83	8.83	0
क	केंद्र योजना (100% केंद्र हिस्सा)																					
42	कृषिविषयक आकडेवारीचा वेळेवर अहवाल देणे (TRA)		400.00	0.00	400.00	350.00	0.00	350.00	0.00	350.00	350.00	31.95	0.00	31.95	0.00	0.00	0.00	31.95	16.79	0.00	16.79	53
43	पिकांच्या आकडेवारीत सुधारणा (ICS)		255.00	0.00	255.00	150.00	0.00	150.00	0.00	150.00	150.00	24.50	0.00	24.50	0.00	0.00	0.00	24.50	20.26	0.00	20.26	83
44	कृषि गणना		169.00		169.00			0.00			0.00			0.00			0.00	0.00		0.00	#DIV/0!	
	एकूण केंद्र योजना (100% केंद्र हिस्सा)		824.00	0.00	824.00	500.00	0.00	500.00	0.00	500.00	500.00	56.45	0.00	56.45	0.00	0.00	0.00	56.45	37.05	0.00	37.05	66
एकूण एकंदर अ + ब + क			129788.00	399932.50	529720.50	92320.92	71411.36	163732.27	18190.69	42112.87	60303.55	43780.77	25381.45	69162.23	1032.50	0.00	1032.50	70194.73	2283.30	907.37	3190.67	5

खरीप 2021 - बियाणे उपलब्धता नियोजन व बियाणे पुरवठा

(बियाणे किं.)

मध्ये)

खरीप 2021 साठी हं गामातील अपेक्षित क्षेत्र मागील 3 वर्षांची सरासरी विक्री आणि बियाणे बदल दर यानुसार पिक निहाय बियाण्याची गरज निश्चित करण्यात आलेली आहे. त्याच प्रमाणे सार्वजनिक व खाजगी क्षेत्राकडे उपलब्ध असणा-या बियाण्याची माहिती घेऊन नियोजन करण्यात आलेले आहे. खरीप हं गाम 2021 करिता 17.36 लाख किं. बियाणे गरजेच्या तुलनेत सद्यस्थितीत प्राथमिक अंदाजानुसार 18.26 लाख किं. बियाणे उपलब्ध होऊ शकेल. 12/07/2021 अखेर 18,70,756 किं. (107.76%) बियाणे पुरवठा झालेला आहे.

अ.क्र.	पिक	अपेक्षित क्षेत्र (हे.)	बियाणे बदल दर लक्षांक	बियाणे दर/ हे	बियाणे बदल दरानुसार बियाणे गरज	बियाणे उपलब्धता				बियाणे पुरवठा
						महाबीज	राबीनि	खाजगी	एकुण	
1	खरीप ज्वारी	५०००००	100	0.075	37500	1997	0	35955	37952	21264
2	खरीप बाजरी	६५००००	100	0.025	16250	1728	500	14454	16682	25767
3	भात	1550000	48	0.3	223200	58268	8000	176998	243266	277837
4	मका	884000	100	0.15	132600	3500	3000	127300	133800	167302
5	तूर	1300000	35	0.125	56875	12564	2500	42000	57064	59391
6	मूग	450000	21	0.15	14175	654	500	13903	15057	14788
7	उडिद	450000	35	0.15	23625	12283	1500	11781	25564	23584
8	भूईमूग	200000	4	1.5	12000	500	0	12200	12700	12619
9	तीळ	35000	55	0.025	481	81	0	400	481	149
10	सोयाबीन	4350000	35	0.75	1141875	210457	8000	965884	1184341	1180583
11	बिटी.कापूस	4300000	100	0.018	77400	25.2	0	99953	99978.2	87472
	एकुण	१४६६९०००			1735981	302057.2	24000	1500828	1826885.2	1870756

टीप- सोयाबीन पिकामध्ये स्थानिक पातळीवर ग्राम बीजोत्पादनाद्वारे शे तक्र्याकडील स्वतःचे बियाणे वापरण्यासाठी विशेष मोहिम राबविणे त आले ली आहे.

Annexure-31

Annexure-32

Sr. No.	District	District-Wise Season-Wise Supply status (Quantity in MT) 19.07.2021						
		Urea						
		Seasonal Plan (April 2021 to Sept 2021)	Supply Kharif 2020 (01 April 2020 to 31 July 2020)	last 3 years average sale of the Month July	Supply Plan (April 2021 to July 2021)	Dispatches (01 April 2021 to till date)	% of dispatches	Stock as on today
1	Thane	9980	7936	2943	8610	7256	84	3570
2	Palghar	14470	13261	3773	17160	11173	65	2590
3	Raigad	15930	11712	3973	19470	9781	50	2410
4	Ratanagiri	8870	9237	2303	8000	9194	115	2850
5	Sindhudurg	6230	6734	1890	5270	6353	121	3690
Konkan Division		55480	48880	14883	58510	43758	75	15110
6	Nashik	98570	72294	34427	77130	45618	59	22540
7	Dhule	42290	30613	14637	28420	25392	89	11750
8	Nandurbar	45590	26267	11653	45530	19871	44	5620
9	Jalgaon	116610	61804	38723	97910	61359	63	29120
Nashik Division		303060	190978	99440	248990	152241	61	69030
10	Ahmednagar	81910	50614	23793	79820	43441	54	11380
11	Pune	91410	56737	21093	56990	43539	76	10830
12	Solapur	93250	49072	21617	75220	45285	60	12340
Pune Division		266570	156424	66503	212030	132265	62	34550
13	Satara	50020	30946	10763	32380	23814	74	7300
14	Sangli	46700	35467	12630	32470	28867	89	10010
15	Kolhapur	73080	36563	19510	55330	32067	58	15600
Kolhapur Division		169800	102977	42903	120180	84749	71	32910
16	Aurangabad	99450	67108	30117	66490	63595	96	24810
17	Jalna	70230	41275	19360	32180	32551	101	19080
18	Beed	52640	34877	15800	38500	30162	78	10350
Aurangabad Division		222320	143260	65277	137170	126309	92	54240
19	Latur	25290	14325	6043	12560	14386	115	6680
20	Osmanabad	17320	11695	3493	6340	16065	253	4620
21	Nanded	67140	43879	18387	30300	40267	133	20780
22	Parbhani	36240	24610	10230	30580	17299	57	2900
23	Hingoli	17380	11797	4553	7050	9751	138	3620
Latur Division		163370	106307	42707	86830	97768	113	38600
24	Buldhana	37800	28214	10910	23270	24915	107	11840
25	Akola	23170	15987	5707	15860	10369	65	5370
26	Washim	10980	8395	3167	4860	4447	92	4380
27	Amravati	29440	21350	8487	15640	16308	104	11110
28	Yavatmal	64300	29398	14643	45640	27652	61	15340
Amravati Division		165690	103344	42913	105270	83691	80	48040
29	Wardha	40450	19869	7430	17360	18348	106	12780
30	Nagpur	47060	26479	10763	24310	19746	81	15860
31	Bhandara	23490	11952	5693	16700	9627	58	5200
32	Gondia	21870	13253	5277	11900	10629	89	5370
33	Chandrapur	50690	29110	11737	30460	21251	70	13600
34	Gadchiroli	20150	12316	5170	10090	5189	51	5520
Nagpur Division		203710	112978	46070	110820	84790	77	58330
Maharashtra Total		1550000	965149	420697	1079800	805571	75	350810

Sr. No.	District	District-Wise Season-Wise Supply status (Quantity in MT) 19.07.2021						
		DAP						
		Seasonal Plan (April 2021 to Sept 2021)	Supply Kharif 2020 (01 April 2020 to 31 July 2020)	last 3 years average sale of the Month July	Supply Plan (April 2021 to July 2021)	Dispatches (01 April 2021 to till date)	% of dispatches	Stock as on today
1	Thane	190	-43	43	240	34	14	50
2	Palghar	720	385	83	360	213	59	110
3	Raigad	2820	438	450	1345	300	22	0
4	Ratanagiri	250	-4	7	290	0	0	10
5	Sindhudurg	890	56	163	880	72	8	20
Konkan Division		4870	831	747	3115	619	20	190
6	Nashik	25650	22906	6303	9890	7081	72	3520
7	Dhule	7530	5583	1843	3870	5644	146	1710
8	Nandurbar	6880	3896	1527	5050	3331	66	1620
9	Jalgaon	21180	9946	5110	17970	8952	50	5350
Nashik Division		61240	42331	14783	36780	25008	68	12200
10	Ahmednagar	26780	20494	5077	11030	7633	69	4590
11	Pune	19790	16931	3473	8550	6834	80	4430
12	Solapur	32450	27657	5310	15530	12686	82	5050
Pune Division		79020	65083	13860	35110	27153	77	14070
13	Satara	16260	11976	2370	4150	5101	123	2370
14	Sangli	18900	12679	2833	4880	8935	183	3670
15	Kolhapur	22720	10068	3647	12660	4778	38	2270
Kolhapur Division		57880	34723	8850	21690	18815	87	8310
16	Aurangabad	26950	15873	4407	12720	12279	97	5070
17	Jalna	30920	20814	5443	19480	15782	81	7260
18	Beed	26960	17558	4180	12190	9421	77	3410
Aurangabad Division		84830	54245	14030	44390	37482	84	15740
19	Latur	30370	17202	5453	25950	9293	36	3570
20	Osmanabad	19720	15134	2490	12420	9717	78	1580
21	Nanded	41110	23165	7737	20700	19444	94	10720
22	Parbhani	26460	13403	4713	17610	6700	38	3270
23	Hingoli	17350	6799	2390	10100	5442	54	2280
Latur Division		135010	75703	22783	86780	50595	58	21420
24	Buldhana	28650	21116	5280	20510	14050	69	4590
25	Akola	16120	9618	3567	13560	6062	45	2100
26	Washim	17960	8176	2290	16260	4344	27	890
27	Amravati	24390	18333	5250	15230	6128	40	4330
28	Yavatmal	23640	11358	4457	16990	6126	36	3570
Amravati Division		110760	68601	20843	82550	36710	44	15480
29	Wardha	18020	7561	2677	13600	3545	26	3100
30	Nagpur	26190	16280	5523	15700	6015	38	5150
31	Bhandara	2480	1273	697	2275	1137	50	820
32	Gondia	1570	674	490	1630	2624	161	1820
33	Chandrapur	14280	10642	3073	13450	2357	18	1010
34	Gadchiroli	3850	2278	1073	2030	577	28	940
Nagpur Division		66390	38709	13533	48685	16255	33	12840
Maharashtra Total		600000	380225	109430	359100	212636	59	100250

Sr. No.	District	District-Wise Season-Wise Supply status (Quantity in MT) 19.07.2021						
		MOP						
		Seasonal Plan (April 2021 to Sept 2021)	Supply Kharif 2020 (01 April 2020 to 31 July 2020)	last 3 years average sale of the Month July	Supply Plan (April 2021 to July 2021)	Dispatches (01 April 2021 to till date)	% of dispatches	Stock as on today
1	Thane	60	25	10	240	25	10	10
2	Palghar	350	73	33	400	37	9	80
3	Raigad	470	0	20	370	55	15	80
4	Ratanagiri	210	11	67	310	89	29	60
5	Sindhudurg	770	214	190	860	365	42	240
Konkan Division		1860	323	320	2180	571	26	470
6	Nashik	6140	4072	1543	2200	4146	188	4020
7	Dhule	7000	3556	2130	4990	2654	53	3040
8	Nandurbar	9860	4354	2230	11390	4210	37	2890
9	Jalgaon	61730	22113	14707	66860	24630	37	15400
Nashik Division		84730	34095	20610	85440	35640	42	25350
10	Ahmednagar	12750	3895	1963	9500	6404	67	5390
11	Pune	12160	8558	1897	2500	10162	406	6240
12	Solapur	19750	14454	3587	12090	14072	116	9050
Pune Division		44660	26906	7447	24090	30638	127	20680
13	Satara	9790	7196	1820	8380	5000	60	3170
14	Sangli	20080	14449	3957	17830	13867	78	6310
15	Kolhapur	23010	9006	4847	19550	11602	59	7170
Kolhapur Division		52880	30651	10623	45760	30469	67	16650
16	Aurangabad	12350	8969	2570	6840	7819	114	5860
17	Jalna	10140	7175	1830	5480	6372	116	3630
18	Beed	4670	2434	827	1160	3189	275	4030
Aurangabad Division		27160	18578	5227	13480	17379	129	13520
19	Latur	3600	1756	563	1010	2762	274	2940
20	Osmanabad	2110	1536	340	1350	3536	262	1790
21	Nanded	17110	14869	3597	7910	12826	162	9680
22	Parbhani	6290	3985	1063	1690	4555	270	4210
23	Hingoli	5640	2981	917	2850	3388	119	2420
Latur Division		34750	25126	6480	14810	27067	183	21040
24	Buldhana	7560	6687	1700	4670	3761	81	2880
25	Akola	4350	2170	630	2310	988	43	1840
26	Washim	1700	673	227	840	312	37	800
27	Amravati	7260	2131	1460	2820	2072	73	4310
28	Yavatmal	13100	5793	2543	12030	3115	26	4380
Amravati Division		33970	17454	6560	22670	10247	45	14210
29	Wardha	9080	622	847	2530	4410	174	5240
30	Nagpur	4900	2952	1000	3610	3485	97	3940
31	Bhandara	600	196	73	550	141	26	440
32	Gondia	440	428	110	560	1839	328	2790
33	Chandrapur	3210	1571	657	2400	1157	48	1750
34	Gadchiroli	1760	727	293	950	347	37	1010
Nagpur Division		19990	6495	2980	10600	11379	107	15170
Maharashtra Total		300000	159628	60247	219030	163390	75	127090

Sr. No.	District	District-Wise Season-Wise Supply status (Quantity in MT) 19.07.2021						
		NPKS						
		Seasonal Plan (April 2021 to Sept 2021)	Supply Kharif 2020 (01 April 2020 to 31 July 2020)	last 3 years average sale of the Month July	Supply Plan (April 2021 to July 2021)	Dispatches (01 April 2021 to till date)	% of dispatches	Stock as on today
1	Thane	1690	974	633	3310	841	25	710
2	Palghar	2290	2398	890	5630	1305	23	810
3	Raigad	1600	1283	573	3830	1132	30	630
4	Ratanagiri	3260	3779	1283	9340	4462	48	1620
5	Sindhudurg	3250	2991	1417	8260	3807	46	2130
Konkan Division		12090	11424	4797	30370	11546	38	5900
6	Nashik	67080	46215	29597	48560	48802	100	42560
7	Dhule	23840	19541	10973	36130	12721	35	9780
8	Nandurbar	16390	13571	6407	29140	10371	36	6940
9	Jalgaon	69090	42388	31880	102480	45025	44	31620
Nashik Division		176400	121716	78857	216310	116918	54	90900
10	Ahmednagar	64360	40295	20747	41100	50721	123	42760
11	Pune	46270	27533	13373	16400	40546	247	29580
12	Solapur	45360	39304	12367	18290	41619	228	28930
Pune Division		155990	107133	46487	75790	132886	175	101270
13	Satara	31200	25530	8950	28960	33526	116	21660
14	Sangli	38970	34207	12050	29330	35547	121	23270
15	Kolhapur	47230	40701	15370	58000	39886	69	20020
Kolhapur Division		117400	100438	36370	116290	108959	94	64950
16	Aurangabad	87220	71390	27180	110400	51811	47	30710
17	Jalna	60180	50238	18593	47620	37169	78	24570
18	Beed	71170	62485	21043	74120	45974	62	27110
Aurangabad Division		218570	184113	66817	232140	134953	58	82390
19	Latur	28300	23418	8110	12450	25885	208	14230
20	Osmanabad	19370	17207	4547	20960	22271	106	7930
21	Nanded	54850	47363	18363	14000	53107	379	32060
22	Parbhani	35070	23136	9897	21350	26494	124	16160
23	Hingoli	20150	15402	5400	14620	18470	126	12990
Latur Division		157740	126526	46317	83380	146227	175	83370
24	Buldhana	62620	52519	20277	46200	40473	88	24760
25	Akola	22980	17035	8493	13320	15038	113	13490
26	Washim	19700	11497	5007	18180	19958	110	7950
27	Amravati	24300	22317	8237	9900	17667	178	16780
28	Yavatmal	60010	48734	18993	58380	37835	65	27840
Amravati Division		189610	152101	61007	145980	130971	90	90820
29	Wardha	27260	24863	7620	21110	19846	94	14970
30	Nagpur	36100	28610	12867	25870	15220	59	22470
31	Bhandara	27490	20156	9447	43720	12565	29	9230
32	Gondia	24180	18253	8617	23170	10067	43	8780
33	Chandrapur	38330	38957	12600	36660	27460	75	17070
34	Gadchiroli	18840	12988	6620	27050	8175	30	5470
Nagpur Division		172200	143827	57770	177580	93331	53	77990
Maharashtra Total		1200000	947276	398420	1077840	875791	81	597590

Sr. No.	District	District-Wise Season-Wise Supply status (Quantity in MT) 19.07.2021						
		SSP						
		Seasonal Plan (April 2021 to Sept 2021)	Supply Kharif 2020 (01 April 2020 to 31 July 2020)	last 3 years average sale of the Month July	Supply Plan (April 2021 to July 2021)	Dispatches (01 April 2021 to till date)	% of dispatches	Stock as on today
1	Thane	40	0	0	28	3	9	30
2	Palghar	390	495	57	269	245	91	150
3	Raigad	360	50	103	248	393	158	460
4	Ratanagiri	680	719	180	469	524	112	260
5	Sindhudurg	1620	1177	607	1118	883	79	510
Konkan Division		3090	2441	947	2132	2047	96	1410
6	Nashik	22780	17333	6253	15718	14308	91	13940
7	Dhule	12680	14731	4900	8749	9237	106	8970
8	Nandurbar	17300	14931	5577	11937	12276	103	10390
9	Jalgaon	68990	59781	25080	47603	38089	80	38500
Nashik Division		121750	106776	41810	84008	73909	88	71800
10	Ahmednagar	25350	21642	6610	17492	26939	154	17000
11	Pune	14850	13132	3650	10247	13506	132	9140
12	Solapur	23550	17260	6443	16250	18612	115	12400
Pune Division		63750	52034	16703	43988	59057	134	38540
13	Satara	10460	9326	2113	7217	9227	128	4230
14	Sangli	16790	14011	3933	11585	14981	129	8990
15	Kolhapur	18800	7743	7250	12972	8279	64	5800
Kolhapur Division		46050	31080	13297	31775	32486	102	19020
16	Aurangabad	29840	25744	7997	20590	24908	121	15500
17	Jalna	29740	27599	7840	20521	19315	94	16970
18	Beed	9550	5886	2567	6590	8768	133	7850
Aurangabad Division		69130	59229	18403	47700	52992	111	40320
19	Latur	9320	8385	2453	6431	10845	169	9100
20	Osmanabad	4670	5167	883	3222	6467	201	3750
21	Nanded	28830	14412	6373	19893	12388	62	15400
22	Parbhani	13820	12461	3350	9536	8074	85	5310
23	Hingoli	12580	10887	2587	8680	8496	98	6280
Latur Division		69220	51311	15647	47762	46269	97	39840
24	Buldhana	28530	21440	7490	19686	17070	87	18470
25	Akola	11370	10208	3093	7845	10511	134	9530
26	Washim	9870	8336	1880	6810	5858	86	6280
27	Amravati	23500	25388	7553	16215	16162	100	24360
28	Yavatmal	34790	21197	7490	24005	13746	57	19040
Amravati Division		108060	86569	27507	74561	63346	85	77680
29	Wardha	22160	19406	5433	15290	9425	62	18820
30	Nagpur	30730	25426	8283	21204	16405	77	24490
31	Bhandara	16150	6568	4990	11144	5105	46	10270
32	Gondia	12520	7390	4923	8639	3823	44	10290
33	Chandrapur	31790	20643	8440	21935	11179	51	17330
34	Gadchiroli	5600	3207	1523	3864	2620	68	3400
Nagpur Division		118950	82641	33593	82076	48556	59	84600
Maharashtra Total		600000	472081	167907	414000	378662	91	373210

Sr. No.	District	District-Wise Season-Wise Supply status (Quantity in MT) 19.07.2021						
		Total						
		Seasonal Plan (April 2021 to Sept 2021)	Supply Kharif 2020 (01 April 2020 to 31 July 2020)	last 3 years average sale of the Month July	Supply Plan (April 2021 to July 2021)	Dispatches (01 April 2021 to till date)	% of dispatches	Stock as on today
1	Thane	11960	8892	3630	12428	8158	66	4370
2	Palghar	18220	16612	4837	23819	12973	54	3740
3	Raigad	21180	13482	5120	25263	11661	46	3580
4	Ratanagiri	13270	13741	3840	18409	14269	78	4800
5	Sindhudurg	12760	11171	4267	16388	11480	70	6590
Konkan Division		77390	63900	21693	96307	58541	61	23080
6	Nashik	220220	162820	78123	153498	119954	78	86580
7	Dhule	93340	74024	34483	82159	55649	68	35250
8	Nandurbar	96020	63020	27393	103047	50058	49	27460
9	Jalgaon	337600	196031	115500	332823	178055	53	119990
Nashik Division		747180	495895	255500	671528	403716	60	269280
10	Ahmednagar	211150	136940	58190	158942	135138	85	81120
11	Pune	184480	122891	43487	94687	114586	121	60220
12	Solapur	214360	147747	49323	137380	132275	96	67770
Pune Division		609990	407579	151000	391008	381998	98	209110
13	Satara	117730	84974	26017	81087	76667	95	38730
14	Sangli	141440	110813	35403	96095	102197	106	52250
15	Kolhapur	184840	104081	50623	158512	96612	61	50860
Kolhapur Division		444010	299868	112043	335695	275476	82	141840
16	Aurangabad	255810	189084	72270	217040	160412	74	81950
17	Jalna	201210	147101	53067	125281	111189	89	71510
18	Beed	164990	123240	44417	132560	97513	74	52750
Aurangabad Division		622010	459424	169753	474880	369115	78	206210
19	Latur	96880	65086	22623	58401	63171	108	36520
20	Osmanabad	63190	50739	11753	44292	58057	131	19670
21	Nanded	209040	143688	54457	92803	138031	149	88640
22	Parbhani	117880	77596	29253	80766	63121	78	31850
23	Hingoli	73100	47864	15847	43300	45547	105	27590
Latur Division		560090	384973	133933	319562	367926	115	204270
24	Buldhana	165160	129975	45657	114336	100268	88	62540
25	Akola	77990	55018	21490	52895	42968	81	32330
26	Washim	60210	37077	12570	46950	34919	74	20300
27	Amravati	108890	89519	30987	59805	58336	98	60890
28	Yavatmal	195840	116479	48127	157045	88474	56	70170
Amravati Division		608090	428069	158830	431031	324966	75	246230
29	Wardha	116970	72321	24007	69890	55574	80	54910
30	Nagpur	144980	99747	38437	90694	60870	67	71910
31	Bhandara	70210	40145	20900	74389	28575	38	25960
32	Gondia	60580	39998	19417	45899	28982	63	29050
33	Chandrapur	138300	100923	36507	104905	63403	60	50760
34	Gadchiroli	50200	31515	14680	43984	16908	38	16340
Nagpur Division		581240	384649	153947	429761	254311	59	248930
Maharashtra Total		4250000	2924358	1156700	3149770	2436050	77	1548950

Annexure-33

Grievance No	Rejected Application id	Remarks
20210702172038	202110000188361	Dewaji Gopal Bhojar-NFSM RICE scheme- Rotavator Application rejected by Mistake from CAO login.
	202110000807757	Bhaurao Holiram Raut- Sub-Mission on Farm Mechanization- Rotavator Application rejected by mistake from CAO login.
20210702145326	202110000879025	Phulavanti Vitthal Marke Warud Motala Buldhana Irrigation Devices and Facilities->Irrigation Devices and Facilities->Sprinkler Irrigation->Portable->75 12045.55 Application rejected by department Farmer By Mistake Rejected For CAO Desk below application kind re send to desk login. User Id - 3980_Motala_CAO
20210707120251	202110003195379	Pradhan Mantri Krishi Sinchayee Yojana - Per Drop More Crop (Micro-irrigation Component) -Irrigation Devices and Facilities->Irrigation Devices and Facilities->Drip Irrigation->In-line system->1.5 X 1.5
20210609144928	202110000727341	farmer Name-Sima Bhagwan Pawar village -Daregaon Tal,Baglan DIST.nashik IComponent - Irrigation Devices and Facilities->Irrigation Devices and Facilities->Drip Irrigation->In-line system->10 X 10 Benefit Amount -12129.13, PLS ..DISPLAY ON Desk 4145_Taharabad_CAO
20210707140620	202110001747684	Irrigation Devices and Facilities->Irrigation Devices and Facilities->Sprinkler Irrigation->Portable->75 Small and Marginal farmers Pradhan Mantri Krishi Sinchayee Yojana - Per Drop More Crop (Micro-irrigation Component)
20210623172156	202110000782958	itabai Vasant Borale Nardane Malegaon Nashik Special Schemes for Farmers belonging to SC and ST Category->Special Schemes for SC - ST farmers->Construction of new well 250000. NOW HE HAS GOT VALID DOCUMENTS. REVERT THIS APPLICATION TO 4146_Malegaon_AOSCP desk.
20210629234351	202110000492709	Name Dagadu Sadashiv Giram Village Gulkheda Taluka Ausa District Latur Component Irrigation Devices and Facilities->Irrigation Devices and Facilities->Drip Irrigation->On-line system->4 X 4 Benefit Amount 28837.8 Status Application rejected by department
20210708151936	202110000715272	Special Schemes for Farmers belonging to SC and ST Category->Special Schemes for SC - ST farmers->Construction of new well
20210709154859	202110000827293	Irrigation Devices and Facilities->Irrigation Devices and Facilities->Sprinkler Irrigation->Portable->75
20210712101534	202110000147077	Irrigation Devices and Facilities->Irrigation Devices and Facilities->Drip Irrigation->In-line system->1.2 X 0.6 (or lower spacing)
20210713093913	202110000670043	scheme-Pradhan Mantri Krishi Sinchayee Yojana - Per Drop More Crop (Micro-irrigation Component) component-1.5 X 1.5
20210713092546	202110003195379	scheme-Pradhan Mantri Krishi Sinchayee Yojana - Per Drop More Crop (Micro-irrigation Component) component-1.5 X 1.5
20210713133944	202110000807757	Farm Mechanization->Farm Tractor, Machinery, Implements and Equipments->Tractor / Power tiller Operated Machinery->Above 35 BHP->Rotavator ->Rotavator 7 feet
20210713132656	202110000188361	Farm Mechanization->Farm Tractor, Machinery, Implements and Equipments->Tractor / Power tiller Operated Machinery->Above 35 BHP->Rotavator ->Rotavator 7 feet

District Wise DBT Farmer Report as on to 16 July 2021				
Count of District	Column Labels			
Row Labels	Close	In progress	Open	Grand Total
Ahmednagar	1534	10	12	1556
Akola	5986	2		5988
Amravati	876	10	6	892
Aurangabad	718	3	4	725
Beed	806	3	7	816
Bhandara	165		5	170
Buldana	1006	6	4	1016
Chandrapur	362		6	368
Dhule	409	6	11	426
Gadchiroli	178	1	3	182
Gondiya	205	4	7	216
Hingoli	363	1	6	370
Jalgaon	688	6	2	696
Jalna	681	2	4	687
Kolhapur	430	2	3	435
Latur	678	4	5	687
Mumbai City	3			3
Mumbai Suburban	14			14
Nagpur	462	2	9	473
Nanded	585		1	586
Nandurbar	280	12	6	298
Nashik	1089	6	4	1099
Osmanabad	641	3	3	647
Palghar	124	1	1	126
Parbhani	515	2	1	518
Pune	1318	4	15	1337
Raigarh	176	1	4	181
Ratnagiri	183	1	3	187
Sangli	713	1	3	717
Satara	634	1	7	642
Sindhudurg	273		2	275
Solapur	1122	8	6	1136
Thane	132	1	4	137
Wardha	375		3	378
Washim	409		6	415
Yavatmal	515	2	2	519
Grand Total	24648	105	165	24918

Annexure-35

सन २०२१-२२ : कापूस एक गाव एक वाण भोडीमेचा जिल्हानिहाय प्रगती अहवाल (दि. ०५/०७/२०२१)

अ. क्र.	बाब	तपशील	नाशिक	धुळे	नंदुरबार	जळगाव	अहमदनगर	औरंगाबाद	जालना	बीड	लातूर	उस्मानाबाद	नांदेड	परभणी	हिंगोली	बुलढाणा	अकोला	वाशिम	अमरावती	यवतमाळ	वर्धा	नागपूर	चंद्रपूर	गडचिरोली	एकूण
१	गावाचे क्षेत्र	क्षेत्र (हेक्टर)	२१०३	९३०८	११७३	९८२९	३११३	३१७९	३२६२	३६५८	१५४३	४०९	५६१२	५७२६	१४०१	७८३१	४२०७	६०	४४६४	१०८३८	२६५०	३१९१	५८८३	९८६	९०४२७
२	कापूस बियाणे कंपनी प्रतिनिधी व जिनिंग व प्रेसिंग युनिटचे अध्यक्षींशी चर्चा करून संकल्पना व वाणांची निवड कार्यपध्दतीबाबत चर्चा करणे.	बैठक दिनांकाची-तालुकानिहाय भरलेली माहिती	✓	✓	✓	✓	✓	✓	✓	✓	✓	४ पैकी ३	✓	✓	✓	✓	✓	✓	✓	✓	८ पैकी ४	✓	✓	✓	-
		उपस्थितांची संख्या	८०१	९७२	७२५	१८७५	१५२६	२२५०	१३९४	९९५	२४५	३३४	५८२४	१०७०	१८३८	२८७३	६२२	१८	८६५	४२६३	१४१	२८१	५७३	६२२	३०१०७
३	कंपनी प्रतिनिधी , ताकूअ, मंक्रूअ व कृषि सहाय्यक यांची सांगड घालून प्रति तालुका ५ गावे निवड करणे -	निवड पूर्ण /अपूर्ण-तालुकानिहाय भरलेली माहिती	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	-
		निवडलेल्या गावांची नावे- तालुकानिहाय भरलेली माहिती	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	-
४	निवडलेल्या गावात शेतकरी कंपनी प्रतिनिधी / कृषि विभाग / जिनिंग व प्रेसिंग यांचे बैठका ५ प्रत्यक्ष किंवा ऑनलाईन	बैठक दिनांकाची- तालुकानिहाय भरलेली माहिती	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	१४ पैकी १३	✓	✓	✓	✓	✓	-
		उपस्थितांची संख्या	१८४	९६०	१७१४	१८९०	५१५	२४६४	-	१७०८	३३९	२३३	५९५६	११२४	६३७	२२१३	१२४५	०	१०९८	१५३०	४७५	३०६	१०१५	६४८	२६२५४
५	निवडलेल्या कापूस वाणांचे बियाणे व आंतर पिक / मिश्र पिक बियाणे उपलब्धतेबाबत नियोजन करणे	आंतर पिक / मिश्र पिकाचे क्षेत्र हेक्टरमध्ये	१५५६	१८७७	१९९	२५९१	४०८	१८४४	१०३८	१४६	७९	९२	१७२७	६९५	११२१	६८३७	१३१२	७	५७१	४२४०	४७५	५६१	६५४	६०	२८०८९
		मिश्र पिक क्षेत्र (हे.)	७४	०	०	१०	१३५	२१५	१८०४	२५	०	०	०	०	१५८	२६	३५	०	९२४	१९८	१७५६	०	०	०	५३६०
		एकूण क्षेत्र (हे.)	१६०७	१९००	१९९	२६५९	६२४	२६६८	१३१	३१५	०	१४१	१७२७	६७३	१२७१	८२२७	२७४१	७	२८३०	४९१२	७२१	५६१	६७३	६०	३४६४७
६	जमिन / ठिबक पुर्व तयारी आराखडा तयार करणे	नियोजित ठिबक क्षेत्र हेक्टरमध्ये	५१७	५०३०	९२०	५४४०	३५९	१४४७	१७६५	४२९	१७८	८४	५९४	६२८	६८२	६५५५	३३२	२८	३३२	४५३	९८	७५	२७	०	२५९७४
७	नियोजनानुसार बियाणे पाकीटे शेतक-यांना गावात उपलब्ध करून देणे.	उपलब्ध करून दिलेली पाकिट संख्या	३०६०	१६५४५	६२४८	२३७१०	६०३१	९८६४	१३६९	११६२४	७६०	६	०	११८६७	०	११७७२	१८६६५	०	८४७३	५५७५	१८९०	३०५२	२४८२	०	१४२९९३
		वाणाचे नाव-तालुकानिहाय भरलेली माहिती	✓	✓	✓	✓	१० पैकी ७	✓	✓	✓	✓	✓	✓	✓	✓	१० पैकी ९	✓	२ पैकी १	१४ पैकी ११	१६ पैकी ७	८ पैकी ७	✓	६ पैकी ४	✓	-
८	शेतीशाळा वर्ग	शेतीशाळा सुरू झाल्याचा दिनांक- तालुकानिहाय भरलेली माहिती	✓	✓	६ पैकी ५	१५ पैकी १४	१० पैकी ८	९ पैकी ८	८ पैकी ५	९ पैकी ७	२ पैकी ०	४ पैकी ३	✓	९ पैकी ६	✓	१० पैकी ७	✓	✓	१४ पैकी ३	१६ पैकी ४	८ पैकी ६	✓	६ पैकी ३	✓	-
९	समुह पध्दतीने लागवड	लागवडीचा कालावधी -तालुकानिहाय भरलेली माहिती	✓	✓	६ पैकी ३	१५ पैकी १४	१० पैकी ८	९ पैकी ६	८ पैकी ४	९ पैकी ८	२ पैकी ०	✓	१६ पैकी १	९ पैकी ७	✓	१० पैकी २	✓	✓	१४ पैकी ३	१६ पैकी १	८ पैकी ७	✓	६ पैकी ०	५ पैकी २	-
१०	बिज प्रक्रिया	बिज प्रक्रिया प्रशिक्षण दिनांक -तालुकानिहाय भरलेली माहिती	✓	✓	✓	१५ पैकी १४	१० पैकी ७	९ पैकी ६	८ पैकी ७	९ पैकी ८	✓	✓	✓	९ पैकी ६	✓	१० पैकी ६	✓	✓	१४ पैकी ५	१६ पैकी २	८ पैकी ६	✓	६ पैकी ४	५ पैकी ३	-
		उपस्थित शेतकरी संख्या	४०३	९६३	६९१	१६८२	१९३	२२३७	९१८	११००	८२	२१६	४९१५	७४२	४४७	७५२	११४६	०	७०६	१७३	४०६	१८३	५७७	३१२	१८८४४
११	आंतरपिक व कापसाच्या चारही बाजूने एक ओळ चवळी व मका बियाणे टोकणे.	कार्यवाही पूर्ण करण्यात आली. होय /नाही -तालुकानिहाय भरलेली माहिती	३ पैकी २	४ पैकी ३	६ पैकी ०	१५ पैकी ७	१० पैकी २	९ पैकी ०	८ पैकी ३	९ पैकी ८	२ पैकी ०	✓	१६ पैकी ०	९ पैकी ३	✓	१० पैकी ०	७ पैकी ०	२ पैकी १	१४ पैकी १	१६ पैकी ०	८ पैकी ४	५ पैकी ३	६ पैकी ३	५ पैकी १	-
१२	लागवडीच्या वेळी जमिनीचे आरोग्य पत्रिकेनुसार खत व्यवस्थापन पुर्व हंगामीसाठी जमिन आरोग्य पत्रिकेनुसार रासायनिक खतांचा -पायामुत खतांचा वापर	खत वापर प्रशिक्षण दिनांक -तालुकानिहाय भरलेली माहिती	✓	✓	✓	१५ पैकी ५	१० पैकी ३	९ पैकी ४	८ पैकी ६	९ पैकी ७	२ पैकी १	✓	१६ पैकी १	९ पैकी ८	✓	१० पैकी २	✓	✓	१४ पैकी २	१६ पैकी १	८ पैकी ६	✓	६ पैकी १	५ पैकी १	-
		उपस्थितांची संख्या	४०३	९७२	६९१	१०५६	८४	७५३	-	८९९२९	१७०	३७७	६५	८९६	४०३	२४१	१०८४	१४	७३६	१३६	४८६	२३७	१६४	१२३	९९०२०

Annexure-36

सन २०२१-२२ : कापूस एक गाव एक वाण भोडीमेचा जिल्हानिहाय प्रगती अहवाल (दि. ०५/०७/२०२१)

अ. क्र.	बाब	तपशील	नाशिक	धुळे	नंदूरबार	जळगाव	अहमदनगर	औरंगाबाद	जालना	बीड	लातूर	उस्मानाबाद	नांदेड	परभणी	हिंगोली	बुलढाणा	अकोला	वाशिम	अमरावती	यवतमाळ	वर्धा	नागपूर	चंद्रपूर	गडचिरोली	एकूण
१	गावाचे क्षेत्र	क्षेत्र (हेक्टर)	२१०३	९३०८	११७३	९८२९	३११३	३१७९	३२६२	३६५८	१५४३	४०९	५६१२	५७२६	१४०१	७८३१	४२०७	६०	४४६४	१०८३८	२६५०	३१९१	५८८३	९८६	९०४२७
२	कापूस बियाणे कंपनी प्रतिनिधी व जिनिंग व प्रेसिंग युनिटचे अध्यक्षींशी चर्चा करून संकल्पना व वाणांची निवड कार्यपध्दतीबाबत चर्चा करणे.	बैठक दिनांकाची-तालुकानिहाय भरलेली माहिती	✓	✓	✓	✓	✓	✓	✓	✓	✓	४ पैकी ३	✓	✓	✓	✓	✓	✓	✓	✓	८ पैकी ४	✓	✓	✓	-
		उपस्थितांची संख्या	८०१	९७२	७२५	१८७५	१५२६	२२५०	१३९४	९९५	२४५	३३४	५८२४	१०७०	१८३८	२८७३	६२२	१८	८६५	४२६३	१४१	२८१	५७३	६२२	३०१०७
३	कंपनी प्रतिनिधी , ताकूअ, मंकूअ व कृषि सहाय्यक यांची सांगड घालून प्रति तालुका ५ गावे निवड करणे -	निवड पूर्ण /अपूर्ण-तालुकानिहाय भरलेली माहिती	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	-
		निवडलेल्या गावांची नावे- तालुकानिहाय भरलेली माहिती	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	-
४	निवडलेल्या गावात शेतकरी कंपनी प्रतिनिधी / कृषि विभाग / जिनिंग व प्रेसिंग यांचे बैठका ५ प्रत्यक्ष किंवा ऑनलाईन	बैठक दिनांकाची- तालुकानिहाय भरलेली माहिती	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	१४ पैकी १३	✓	✓	✓	✓	✓	-
		उपस्थितांची संख्या	१८४	९६०	१७१४	१८९०	५१५	२४६४	-	१७०८	३३९	२३३	५९५६	११२४	६३७	२२१३	१२४५	०	१०९८	१५३०	४७५	३०६	१०१५	६४८	२६२५४
५	निवडलेल्या कापूस वाणाचे बियाणे व आंतर पिक / मिश्र पिक बियाणे उपलब्धतेबाबत नियोजन करणे	आंतर पिक / मिश्र पिकाचे क्षेत्र हेक्टरमध्ये	१५५६	१८७७	१९९	२५९१	४०८	१८४४	१०३८	१४६	७९	९२	१७२७	६९५	११२१	६८३७	१३१२	७	५७१	४२४०	४७५	५६१	६५४	६०	२८०८९
		मिश्र पिक क्षेत्र (हे.)	७४	०	०	१०	१३५	२१५	१८०४	२५	०	०	०	०	१५८	२६	३५	०	९२४	१९८	१७५६	०	०	०	५३६०
		एकूण क्षेत्र (हे.)	१६०७	१९००	१९९	२६५९	६२४	२६६८	१३१	३१५	०	१४१	१७२७	६७३	१२७१	८२२७	२७४१	७	२८३०	४९१२	७२१	५६१	६७३	६०	३४६४७
६	जमिन / ठिबक पुर्व तयारी आराखडा तयार करणे	नियोजित ठिबक क्षेत्र हेक्टरमध्ये	५१७	५०३०	९२०	५४४०	३५९	१४४७	१७६५	४२९	१७८	८४	५९४	६२८	६८२	६५५५	३३२	२८	३३२	४५३	९८	७५	२७	०	२५९७४
७	नियोजनानुसार बियाणे पाकीटे शेतक-यांना गावात उपलब्ध करून देणे.	उपलब्ध करून दिलेली पाकिट संख्या	३०६०	१६५४५	६२४८	२३७१०	६०३१	९८६४	१३६९	११६२४	७६०	६	०	११८६७	०	११७७२	१८६६५	०	८४७३	५५७५	१८९०	३०५२	२४८२	०	१४२९९३
		वाणाचे नाव-तालुकानिहाय भरलेली माहिती	✓	✓	✓	✓	१० पैकी ७	✓	✓	✓	✓	✓	✓	✓	✓	१० पैकी ९	✓	२ पैकी १	१४ पैकी ११	१६ पैकी ७	८ पैकी ७	✓	६ पैकी ४	✓	-
८	शेतीशाळा वर्ग	शेतीशाळा सुरु झाल्याचा दिनांक- तालुकानिहाय भरलेली माहिती	✓	✓	६ पैकी ५	१५ पैकी १४	१० पैकी ८	९ पैकी ८	८ पैकी ५	९ पैकी ७	२ पैकी ०	४ पैकी ३	✓	९ पैकी ६	✓	१० पैकी ७	✓	✓	१४ पैकी ३	१६ पैकी ४	८ पैकी ६	✓	६ पैकी ३	✓	-
९	समुह पध्दतीने लागवड	लागवडीचा कालावधी -तालुकानिहाय भरलेली माहिती	✓	✓	६ पैकी ३	१५ पैकी १४	१० पैकी ८	९ पैकी ६	८ पैकी ४	९ पैकी ८	२ पैकी ०	✓	१६ पैकी १	९ पैकी ७	✓	१० पैकी २	✓	✓	१४ पैकी ३	१६ पैकी १	८ पैकी ७	✓	६ पैकी ०	५ पैकी २	-
१०	बिज प्रक्रिया	बिज प्रक्रिया प्रशिक्षण दिनांक -तालुकानिहाय भरलेली माहिती	✓	✓	✓	१५ पैकी १४	१० पैकी ७	९ पैकी ६	८ पैकी ७	९ पैकी ८	✓	✓	✓	९ पैकी ६	✓	१० पैकी ६	✓	✓	१४ पैकी ५	१६ पैकी २	८ पैकी ६	✓	६ पैकी ४	५ पैकी ३	-
		उपस्थित शेतकरी संख्या	४०३	९६३	६९१	१६८२	१९३	२२३७	९१८	११००	८२	२१६	४९१५	७४२	४४७	७५२	११४६	०	७०६	१७३	४०६	१८३	५७७	३१२	१८८४४
११	आंतरपिक व कापसाच्या चारही बाजूने एक ओळ चवळी व मका बियाणे टोकरे.	कार्यवाही पूर्ण करण्यात आली. होय /नाही -तालुकानिहाय भरलेली माहिती	३ पैकी २	४ पैकी ३	६ पैकी ०	१५ पैकी ७	१० पैकी २	९ पैकी ०	८ पैकी ३	९ पैकी ८	२ पैकी ०	✓	१६ पैकी ०	९ पैकी ३	✓	१० पैकी ०	७ पैकी ०	२ पैकी १	१४ पैकी १	१६ पैकी ०	८ पैकी ४	५ पैकी ३	६ पैकी ३	५ पैकी १	-
१२	लागवडीच्या वेळी जमिनीचे आरोग्य पत्रिकेनुसार खत व्यवस्थापन पुर्व हंगामीसाठी जमिन आरोग्य पत्रिकेनुसार रासायनिक खतांचा -पायामुत खतांचा वापर	खत वापर प्रशिक्षण दिनांक -तालुकानिहाय भरलेली माहिती	✓	✓	✓	१५ पैकी ५	१० पैकी ३	९ पैकी ४	८ पैकी ६	९ पैकी ७	२ पैकी १	✓	१६ पैकी १	९ पैकी ८	✓	१० पैकी २	✓	✓	१४ पैकी २	१६ पैकी १	८ पैकी ६	✓	६ पैकी १	५ पैकी १	-
		उपस्थितांची संख्या	४०३	९७२	६९१	१०५६	८४	७५३	-	८९९२९	१७०	३७७	६५	८९६	४०३	२४१	१०८४	१४	७३६	१३६	४८६	२३७	१६४	१२३	९९०२०

Annexure-37

महाराष्ट्र राज्यातील खरीप हंगामातील मुख्य पिकाखालील (कस पिक वगळून) मागील व चालु वर्षातील पेरणीचा

अहवाल दि.

१५.०७.२०२१

अ.क्र.	जिल्हा	सरासरी क्षेत्र (२०१४-१५ ते २०१८-१९)	मागील वर्षाची पेरणी दि.१३/०७/२०२०	प्रत्यक्ष पेरणी	पेरलेल्या क्षेत्राची सरासरी क्षेत्राशी टक्केवारी	पेरलेल्या क्षेत्राची मागील वर्षाशी टक्केवारी	प्रत्यक्ष पेरणी क्षेत्राची मागील वर्षाच्या पेरणी क्षेत्राशी तुलना करता झालेली वाढ / घट
१	ठाण	५९९००	१३१६६	१८५८३	३१	१४१	४१
२	पालघर	१०३२५५	१६८५६	२४११९	२३	१४३	४३
३	रायगड	११८९०९	२६६९९	४३४२३	३७	१६३	६३
४	रत्नागिरी	९१९९२	६३९४	१५१६६	१६	२३७	१३७
५	सिंधुदुर्ग	६७८७५	३४७०९	३३९२१	५०	९८	-२
	काकण विभाग	४४१९३०	९७८२४	१३५२१२	३१	१३८	३८
६	नाशिक	६६५५८२	४९०१४८	३२१५०८	४८	६६	-३४
७	धुळे	४१२४४७	३८७३५१	१८२८६५	४४	४७	-५३
८	नंदुरबार	२८३४८१	२०९५११	११४२९६	४०	५५	-४५
९	जळगाव	७५७५१६	७११०८९	६४४९०९	८५	९१	-९
	नाशिक विभाग	२११९०२६	१७९८१००	१२६३५७८	६०	७०	-३०
१०	अहमदनगर	४४७९०४	५२७८९९	४४०४४०	९८	८३	-१७
११	पुणे	१८४२७४	१२१५०१	९९३५६	५४	८२	-१८
१२	सांलीपुर	२३४६४१	२८६३४९	२७५४७०	११७	९६	-४
	पुणे विभाग	८६६८१९	९३५७४९	८१५२६५	९४	८७	-१३
१३	सातारा	३१६७०१	२६२३७४	२५५८७१	८१	९८	-२
१४	सांगली	२८२०५४	२४२६५४	२५५६५४	९१	१०५	५
१५	काल्हापुर	२०४२२४	१८४१५२	१७३५४३	८५	९४	-५.७६
	काल्हापुर विभाग	८०२९७९	६८९१८०	६८५०६८	८५	९९	-१
१६	आरगाबाद	६७५१७१	६४१३२३	६१३०४३	९१	९६	-४
१७	जालना	६०१६६१	५७१२९९	५५८३९१	९३	९८	-२
१८	बीड	७४६०४८	७१४७१२	७१५३६०	९६	१००	०.०९
	आरगाबाद विभाग	२०२२८८०	१९२७३३४	१८८६७९४	९३	९८	-२
१९	लातूर	६१२४२१	५६४४५३	५५७६९८	९१	९९	-१
२०	उस्मानाबाद	४९७०७४	४१५४२९	४७४४६४	९५	११४	१४
२१	नांदेड	७४२८६१	६८७४९९	७१४०६५	९६	१०४	४
२२	परभणी	५१७१४३	३९५५३१	४६१२०२	८९	११७	१७
२३	हिंगोली	४२४५८९	२८८९६९	३४७२६४	८२	१२०	२०
	लातूर विभाग	२७९४०८८	२३५१८८१	२५५४६९३	९१	१०९	९
२४	बुलडाणा	७३३९३४	६२२७९६	५७२९६७	७८	९२	-८
२५	अकोला	४८३१४२	३६२५३५	४०३२७०	८३	१११	११
२६	वाशिम	४०६०४२	३७५६७२	३८१९२३	९४	१०२	२
२७	अमरावती	६९८७९६	६५४०२५	५७१२५५	८२	८७	-१३
२८	यवतमाळ	९०२०७०	८५०५९९	८३८१९७	९३	९९	-१
	अमरावती विभाग	३२२३९८४	२८६५६२७	२७६७६११	८६	९७	-३
२९	वधा	४४८७५६	३६४२६५	३९९९१६	८९	११०	१०
३०	नागपुर	४७४३२५	३६९७४७	३७९०६९	८०	१०३	३
३१	भंडारा	१८०२५७	२०१८४	४००५७	२२	१९८	९८
३२	गादया	१८६४३१	२१०२७	३०७०५	१६	१४६	४६
३३	चंद्रपुर	४४५८९२	२७९४११	३०९१३९	६९	१११	११
३४	गडाचराली	१९०२५७	६१५०९	४२०६६	२२	६८	-३२
	नागपुर विभाग	१९२५९१९	१११६१४५	१२००९५२	६२	१०८	८
	महाराष्ट्र राज्य	१४१९७६२५	११७८१८३८	११३०९१७४	८०	९६	-४

टिप- पेरणी क्षेत्र नजर अंदाजीत

Annexure-38

महाराष्ट्र राज्यातील खरीप २०२१ हंगामातील जिल्हानिहाय/पिकनिहाय पेरणी अहवाल

दि. १५.०७.२०२१ अखेर

(क्षेत्र - हेक्टरमध्ये)

अ.क्र.	जिल्हे	भात			खरीप ज्वारी			बाजरी			रागी		
		सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%
१	२	३	४	५	६	७	८	९	१०	११	१२	१३	१४
१	ठाणे	५४९५१	१२४३६	२३	०	०	०	०	०	०	२५९४	२३८	९
२	पालघर	७५६७८	१४१५९	१९	०	०	०	०	०	०	१०९६८	१७२९	१६
३	रायगड	१०७३५६	३९८२६	३७	०	०	०	०	०	०	७०५७	२१८०	३१
४	रत्नागिरी	७४०१०	१३६८९	१८	०	०	०	०	०	०	१४३९४	१४६७	१०
५	सिंधुदुर्ग	६३९००	३३६९४	५३	०	०	०	०	०	०	२००७	२०८	१०
	कोकण विभाग	३७५८९६	११३८०४	३०	०	०	०	०	०	०	३७०२१	५८२३	१६
६	नाशिक	७८६१३	५०५६	६.४	५५४	२२१	४०	११७५०४	५१२४४	४४	२७१४४	२४०	१
७	धुळे	४५१२	०	०	९७२९	२००३	२१	५७५२१	५९८९	१०	१४१७	०	०
८	नंदुरबार	२३०१३	१०२९२	४५	३४९१६	१३१६०	३८	५६००	१९०	३	५५	७	१३
९	जळगाव	०	०	#DIV/0!	४५१७६	२१९५७	४९	१५८९८	६११०	३८	०	०	०
	नाशिक विभाग	१०६१३८	१५३४८	१४.५	९०३७५	३७३४१	४१	१९६५२४	६३५३२	३२.३३	२८६१६	२४७	१
१०	अहमदनगर	१४०३६	१६५०	१२	१६६६.३	१४	१	१४०८९२	७३२८७	५२	६८९	१९५	२८
११	पुणे	५७९६४	९१५४	१६	८०६	३१०	३८	३८७६१	२४७९९	६४	३२४२	२५८	८
१२	सोलापूर	१४९	४८	३२	३६	१८	५०	३३३५१	२५४३०	७६	४३०	०	०
	पुणे विभाग	७२१४९	१०८५२	१५	२५०८	३४२	१४	२१३००४	१२३५१६	५८	४३६१	४५३	१०
१३	सातारा	४९०८९	२९७८०	६१	२४२०३	१६५८३	६९	६४००९	३६५९६	५७	५८८७	४०७१	६९
१४	सांगली	१७५३०	१४४८६	८३	५६६५४	३१३६४	५५	५२८४९	४९९१७	९४	०	०	#DIV/0!
१५	कोल्हापूर	९३७४१	७८८९९	८४	२३३१	१४४४	६२	०	०	०	१८७८५	७७५८	४१
	कोल्हापूर विभाग	१६०३६१	१२३१६५	७७	८३१८८	४९३९१	५९	११६८५८	८६५१३	७४	२४६७२	११८२९	४८
१६	औरंगाबाद	०	०	#DIV/0!	१९६९	४५०	२३	३३३३१	२०६८०	६२	०	०	०
१७	जालना	०	०	०	११३०	८१	७	२००१२	१०४७६	५२	०	०	०
१८	बीड	१८२	१३.०	७	१२५५८	४५२१.०	३६	७५७०३	४६७०२.०	६२	०	०	०
	औरंगाबाद विभाग	१८२	१३.०	७	१५६७७	५०५१.७	३२.३	१२९०४६	७७८५८.३	६०	०	०	०
१९	लातूर	२४५९	२३६	१०	६२२३०	१०८९२	१८	२३५७	२८०	१२	०	०	०
२०	उस्मानाबाद	४११५	६८२	१७	१९९९८	३०८१	१५	९८१६	२६२४	२७	०	०	०
२१	नांदेड	८५८	८८०	१०३	५३२५०	१९७५६	३७	३३	१२	३६	०	०	०
२२	परभणी	९३	०	०	९९५९	३३७३	३४	१७०१	३८८	२३	०	०	०
२३	हिंगोली	०	०.००	#DIV/0!	४७५४४	४५२९.००	९.५	२८१	०.००	०	०	०	०
	लातूर विभाग	७५२५	१७९८	२४	१९२९८०	४१६३१	२१.५७	१४१८८	३३०४	२३	०	०	०
२४	बुलढाणा	०	०	०	१३३८२	३७०५	२८	१३३८	१२५	९	०	०	०
२५	अकोला	०	०	०	११२१७	४४६०	४०	१९९	०	०	०	०	०
२६	वाशिम	०	०	#DIV/0!	९१०३	८५१	९	२६८	०	०	०	०	०
२७	अमरावती	६९९७	५३४०	७६	२३०७३	९९६१	४३	७	०	०	६०	०	०
२८	यवतमाळ	०	०	#DIV/0!	३०४२२	८०८५	२७	१६२	१५	९	०	०	०
	अमरावती विभाग	६९९७	५३४०	७६	८७९९७	२७०६२	३१	१९७३	१४०	७	६०	०	०
२९	वर्धा	०.००	०	#DIV/0!	३९६१	३४९	९	०	०	०	०	०	०
३०	नागपूर	८८९०५	६७७१	८	४७११	१७८४	३८	०	०	#DIV/0!	०	०	०
३१	भंडारा	१६१४९४	२७६२३	१७	०	०	०	०	०	०	०	०	०
३२	गोंदिया	१७७७२६	२४८२२	१४	०	०	०	०	०	०	०	०	०
३३	चंद्रपूर	१७१६५५	३४३९५	२०	१८८३	२१४८	११४	२	०	०	०	०	०
३४	गडचिरोली	१६८२२१	२२७८०	१४	०	०	०	०	०	०	०	०	०
	नागपूर विभाग	७६८२०१	११६३९१	१५	१०५५५	४२८१	४१	२	०	०	०	०	०
	एकूण राज्य	१४९७४४९	३८६७१०	२६	४८२४६१	१६५०९९	३४.२	६७१५९५	३५४८६३	५२.८	९४७३१	१८३५१	१९.४

टिप- पेरणी क्षेत्र नजर अंदाजीत

पृष्ठ क्र. १

महाराष्ट्र राज्यातील खरीप २०२१ हंगामातील जिल्हानिहाय/पिकनिहाय पेरणी अहवाल

दि. १५.०७.२०२१ अखेर

(क्षेत्र- हेक्टरमध्ये)

अ.क्र.	जिल्हे	मका			इतर तृणधान्य			एकूण तृणधान्य			तूर		
		सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%
१	२	१५	१६	१७	१८	१९	२०	२१	२२	२३	२४	२५	२६
१	ठाणे	०	०	०	९८९	१५७	१६	५८५३५	१२८३२	२२	३९१	५५६४	१४२२
२	पालघर	०	०	०	८०७७	११०६	१४	९४७२३	१६९९४	१८	२५२७	४२२०	१६७
३	रायगड	०	०	०	१४४०	२१०	१५	११५८५४	४२२१६	३६	१६८३	११७७	७०
४	रत्नागिरी	०	०	०	१७९१	०	०	९०१९५	१५१५६	१७	७१९	१०	१
५	सिंधुदुर्ग	४	०	०	६७	२	३	६५९७९	३३९०४	५१	४९२	०	०
	कोकण विभाग	४	०	०	१२३६४	१४७६	१२	४२५२८५	१२११०२	२८	५८१२	१०९७१	१८९
६	नाशिक	२०९४९७	१५७२१०	७५	१२४८५	४१५	३	४४५७९८	२१४३८६	४८	९९६०	३५३२	३५.५
७	धुळे	५९३९६	१५८३०	२७	१२०७	१००	८	१३३७८२	२३९२२	१८	६३८४	१२११	१९
८	नंदुरबार	३९५३२	१३९४८	३५	६३५५	२६२०	४१	१०९४७१	४०२१७	३७	१७१५५	६८२८	४०
९	जळगांव	८९११८	६५३८८	७३	२३७८	१२४४	५२	१५२५७०	९४६९८	६२	१६३८८	८८४६	५४
	नाशिक विभाग	३९७५४३	२५२३७५	६३	२२४२४	४३७९	१९.५३	८४१६२०	३७३२२३	४४	४५८८७	२०४१८	४०.९३
१०	अहमदनगर	३२५७०	३६२६२	१११	१४६१	१५१	१०	१९१३१५	१११५५९	५८.३	१५१२१	४४२८४	२९२.९
११	पुणे	१७१३५	१२१२२	७१	१०४७	६७४	६४	११८९५५	४७३१६	४०	१९२०	८९१	४६
१२	सोलापूर	२६८५५	२७६१३	१०३	१८४५	६	०	६२६६६	५३११५	८५	६८०१३	७३७०५	१०८
	पुणे विभाग	७६५६१	७५९९७	९९	४३५३	८३१	१९	३७२९३६	२११९१०	५६.८	८५०५४	११८८७९	१३९.७७
१३	सातारा	१८५९८	१३७१८	७४	६३१	२९६	४७	१६२४१७	१०१०४४	६२	१८४८	२९०८	१५७
१४	सांगली	३५८४७	३७३०८	१०४	१६९६	१२८७	७६	१६४५७६	१३४३६२	८२	७६८३	९७२६	१२७
१५	कोल्हापूर	१९५५	८९६	४६	१०९८	४७८	४४	११७९१०	८९४७५	७६	१०८२	८६०	८०
	कोल्हापूर विभाग	५६३९९	५१९२२	९२	३४२५	२०६१	६०	४४४९०३	३२४८८१	७३	१०६१३	१३४९४	१२७
१६	औरंगाबाद	१७२७००	१६४३४५	९५	१५५८	४९९४	३२१	२०९५५७	१९०४६९	९१	३१९७१	३५८७६	११२
१७	जालना	५५६५७	३५३१४	६३	७८५	३७५	४८	७७५८४	४६२४६	६०	५०२९६	५५२९०	११०
१८	बीड	११७३२	८०८३.०	६९	११७५	१२६.०	११	१०१३५१	५९४४५	५८.७	४४७३४	७०४४६.०	१५७
	औरंगाबाद विभाग	२४००८९	२०७७४२.१	८७	३५१८	५४९५.०	१५६	३८८४११	२९६१६०	७६	१२७००१	१६१६११.६	१२७
१९	लातूर	७४७०	३३३१	४५	७३०	१३४	१८	७५४४६	१४८७३	२०	१११०४३	८३३७१	७५.१
२०	उस्मानाबाद	२२३१९	७२५०	३२	१४५८	९१०	६२	५७७०६	१४५४७	२५	८८७४९	५६१८८	६३
२१	नांदेड	६४९	७५८	११७	२५०	७५	३०	५५०४०	२१४८१	३९	६०७८८	६२९०९	१०३
२२	परभणी	१२२४	६७२	५५	११८०	२७	२	१४१५६	४४६०	३२	५०६०८	४०६३७	८०
२३	हिंगोली	१९७१	८२५.००	४२	३८०	७.००	२	५०१७६	५३६१	११	५९४११	४०८२८.००	६९
	लातूर विभाग	३३६३३	१२८३६	३८.२	३९९८	११५३.०	२९	२५२३२४	६०७२२	२४	३७०६००	२८३९३३.१	७७
२४	बुलढाणा	२०२३६	१४६५२	७२	९५५	०	०	३५९११	१८४८२	५१	७६७१८	५७३०९	७५
२५	अकोला	३३७	३१९	९५	२१०	०	०	११९६२	४७७९	४०	५६००८	४७९९०	८६
२६	वाशिम	६७५	१९०	२८	५५६	२८	५	१०६०२	१०६९	१०	५४५१०	५७०६०	१०५
२७	अमरावती	८४४६	९८५६	११७	५८०	१३६५	२३५	३९१६३	२६५२१	६८	११२८११	१०१९७७	९०
२८	यवतमाळ	१४६०	५०७	३५	०	०	०	३२०४४	८६०७	२७	१३४००४	११४८११	८६
	अमरावती विभाग	३११५३	२५५२४	८२	२३०१	१३९३	६१	१२९६८२	५९४५८	४६	४३४०५१	३७९१४७	८७
२९	वर्धा	२८	२०५	७३०	७०	३०१	०	४०५९	८५५	२१	७९८२२	६१७६९	७७
३०	नागपूर	१७०८	३७१४	२१७	०	२०८	#DIV/0!	९५३२४	१२४७७	१३	५३७४६	६२७१७	११७
३१	भंडारा	६	४५	७४७	०	०	०	१६१५००	२७६६८	१७	११४२२	१०८३०	९५
३२	गोंदिया	२४	४	१५	२६	०	०	१७७७७७	२४८२६	१४	६५३३	५१५७	७९
३३	चंद्रपूर	५०	९१	१८३	१८२	२८२	१५५	१७३७७२	३६९१७	२१	३४८५२	३१०१६	८९
३४	गडचिरोली	८६१	२९४	३४	१	०	०	१६९२८३	२३०७३	१४	६५७९	६१९२	९४
	नागपूर विभाग	२६७७	४३५२.१	१६३	२७९	७९२	२८४	७८१७१४	१२५८१६	१६	१९२९५३	१७७६८१	९२
	एकूण राज्य	८३८०६०	६३०७४९	७५	५२६६१	१७५८०	३३.४	३६३६९५६	१५७३३५२	४३	१२७५९७१	११६६१३४	९१

टिप- पेरणी क्षेत्र नजराटिप- पेरणी क्षेत्र नजरा अदाजीत

पृष्ठ क्र. २

महाराष्ट्र राज्यातील खरीप २०२१ हंगामातील जिल्हानिहाय/पिकनिहाय पेरणी अहवाल

दि. १५.०७.२०२१ अखेर

(क्षेत्र- हेक्टरमध्ये)

अ.क्र.	जिल्हे	मुग			उडीद			इतर कडधान्य			एकूण कडधान्य		
		सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%
१	२	२७	२८	२९	३०	३१	३२	३३	३४	३५	३६	३७	३८
१	ठाणे	१७२	५६	३२	५९०	८४	१४	१२०	३	३	१२७२	५७०७	४४९
२	पालघर	२४९	४३	१७	३४२५	१५६३	४६	७५३	२१०	२८	६९५४	६०३६	८७
३	रायगड	८२	०	०	७२३	४	१	२४८	२	१	२७३६	११८२	४३
४	रत्नागिरी	६९	०	०	१४२	०	०	३१८	०	०	१२४७	१०	१
५	सिंधुदुर्ग	६०	०	०	८३	०	०	३६६	१	०	१००१	१	०
	कोकण विभाग	६३१	९८.६	१६	४९६२	१६५१	३३	१८०५	२१५.९७	१२	१३२१०	१२९३७	९८
६	नाशिक	५८७७३	१८०८०	३१	१०६३०	१८६८	१७.६	५३२८	६८३	१३	८४६९१	२४१६४	२८.५
७	धुळे	१२६२१	२२८२	१८	४३७९	११३१	२६	१३४७	१३	१	२४७३१	४६३७	१९
८	नंदुरबार	७९०६	४६०	६	११९२७	५५३४	४६	८४५	२८१	३३	३७८३४	१३१०३	३५
९	जळगांव	३०४१९	१८१८३	६०	३००४७	१५९९२	५३	१२८०	१९६	१५	७८१३३	४३२१६	५५
	नाशिक विभाग	१०९७२०	३९००५	३६	५६९८३	२४५२४	४३.०	८८००	११७२	१३	२२५३८९	८५१२०	३७.८
१०	अहमदनगर	४०३७८	४४१८१	१०९.४	१७५९६	७२००१	४०९	५१६१	६८२९	१३२	७८२५६	१६७२९५	२१४
११	पुणे	१३८०४	९१२६	६६	१५५७	८०४	५२	९६५४	४९२६	५१	२६९३५	१५७४७	५८
१२	सोलापूर	१३६५०	१५०६७	११०	३६०६४	५८५२५	१६२	४३६९	१४३	३	१२२०९६	१४७४४०	१२१
	पुणे विभाग	६७८३३	६८३७५	१००.८	५५२१६	१३१३३०	२३८	१९१८४	११८९८	६२	२२७२८७	३३०४८२	१४५.४०
१३	सातारा	८२०७	९१२३	१११	३८४९	२६४०	६९	३५५७१	३७३९३	१०५	४९४७५	५२०६४	१०५
१४	सांगली	७८३५	७२६३	९३	१२७१४	१५११४	११९	१०१९९	७३३०	७२	३८४३१	३९४३२	१०३
१५	कोल्हापूर	१०७०	८७०	८१	१०५७	८७२	८२	१९८२	११४३	५८	५१९०	३७४५	७२
	कोल्हापूर विभाग	१७११२	१७२५६	१०१	१७६२०	१८६२६	१०६	४७७५२	४५८६६	९६	९३०९७	९५२४१	१०२
१६	औरंगाबाद	१२२१७	१३०९०	१०७	५२०२	४८११	९२	७९६	६९९	८८	५०१८६	५४४७५	१०९
१७	जालना	३९८३४	२३५५९	५९	१७७०१	९४८६	५४	१०७१	३९५	३७	१०८९०१	८८७३०	८१
१८	बीड	१९१७५	२०९१९.०	१०९	२३७५१	४४५१३.०	१८७	११०५	३३९.०	३१	८८७६५	१३६२१७	१५३
	औरंगाबाद विभाग	७१२२६	५७५६७.५	८१	४६६५४	५८८०९.७	१२६	२९७२	१४३३.०	४८	२४७८५३	२७९४२२	११३
१९	लातूर	१३०६३	८८०४	६७	१०३६३	६७१६	६५	५८५	१९	३	१३५०५५	९८९१०	७३.२४
२०	चस्मानाबाद	२३०२८	१८३१४	८०	४५०७९	४८०३८	१०७	१६५२	१०२८	६२	१५८५०८	१२३५६८	७८
२१	नांदेड	२६८९३	२३२१४	८६	२८६०८	२४५४६	८६	१५९	०	०	११६४४८	११०६६९	९५
२२	परभणी	३३९९९	१५७८७	४६	११६७६	७२१८	६२	४३०	१७	४	९६७१४	६३६५८	६६
२३	हिंगोली	३३३९९	७९५३.००	२४	१५८८८	५६४३.००	३६	८००८	२०.००	०	११६७०६	५४४४४	४७
	लातूर विभाग	१३०३८२	७४०७१.६	५६.८	१११६१४	९२१६०.७	८२.६	१०८३५	१०८४.०	१०	६२३४३१	४५१२४९	७२.३८
२४	बुलढाणा	१९२७५	१५०६०	७८	२०५४९	१५१४३	७४	७७९	४७	६	११७३२२	८७५५९	७५
२५	अकोला	२२६३७	१९३७३	८६	१६६५२	१३२१२	७९	२०	९०	४६२	९५३१६	८०६६५	८५
२६	वाशिम	८२७३	४११४	५०	१०१८०	५६६९	५६	१६३८	७७४	४७	७४६०१	६७६१७	९१
२७	अमरावती	२५००३	१३२५९	५३	९१७५	४३८२	४८	३७९०	०	०	१५०७७९	११९६१९	७९
२८	यवतमाळ	९००३	४१२१	४६	७७६३	४०४४	५२	०	०	०	१५०७७०	१२२९७५	८२
	अमरावती विभाग	८४१९१	५५९२७	६६	६४३१९	४२४५०	६६	६२२७	९११	१५	५८८७८७	४७८४३५	८१
२९	वर्धा	११५	२३६	२०५	१८२	२१४	११८	०	०	#DIV/0!	८०११९	६२२१९	७८
३०	नागपूर	११३४	३१५	२८	१०५२	२७७	२६	६५०	१०८	१७	५६५८२	६३४१८	११२
३१	भंडारा	१३४	६	४	६६	५	८	४८	५	०	११६७०	१०८४६	९३
३२	गोंदिया	६३५	०	०	१२२	१८	१५	२००	२०	१०	७४९०	५१९६	६९
३३	चंद्रपूर	१७८	१७४	९८	१३५	१२४	९२	११२२	५७१	५१	३६२८६	३१८८४	८८
३४	गडचिरोली	५८	०	०	२८	२	५	७३४	८८	१२	७३९९	६२८२	८५
	नागपूर विभाग	२२५४	७३१	३२	१५८५	६४०	४०	२७५४	७९२	२९	१९९५४६	१७९८४४	९०.१३
	एकूण राज्य	४८३३४७	३१३०३१	६५	३५८९५३	३७०१९३	१०३	१००३२८	६३३७२	६३	२२१८५९९	११९१७२९	८६

टिप- पेरणी क्षेत्र नजर टिप- पेरणी क्षेत्र नजर अंदाजित

पृष्ठ क्र.३

महाराष्ट्र राज्यातील खरीप २०२१ हंगामातील जिल्हानिहाय/पिकनिहाय पेरणी अहवाल

दि. १५.०७.२०२१ अखेर

(क्षेत्र- हेक्टरमध्ये)

अ.क्र.	जिल्हे	एकूण अन्नधान्य			भुईमुग			तीळ			कारळ		
		सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%
१	२	३९	४०	४१	४२	४३	४४	४५	४६	४७	४८	४९	५०
१	ठाणे	५९८०७	१८५३९	३१	०	१	#DIV/०!	२०	२१	१०३	७२	१७	२३
२	पालघर	१०१६७७	२३०३०	२३	१७०	१२८	७६	९५	७७	८१	१३१४	८७६	६७
३	रायगड	११८५८९	४३३९८	३७	१९	१८	९४	१७९	०	०	१२२	७	६
४	रत्नागिरी	९१४४२	१५१६६	१७	३६	०	०	५७	०	०	४३८	०	०
५	सिंधुदुर्ग	६६९७९	३३९०५	५१	८०४	१६	२	३०	०	०	३४	०	०
	कोकण विभाग	४३८४९५	१३४०३९	३१	१०२८	१६३	१६	३८०	९७.६८	२६	१९७९	९००	४५
६	नाशिक	५३०४८८	२३८५५०	४५	२५२७७	१२४२२	४९.१	३६	८०	२२२	७०१८	२४४	३
७	धुळे	१५८५१३	२८५५९	१८	१०४५१	२३५४	२३	३८६	२	१	०	०	०
८	नंदुरबार	१४७३०५	५३३१९	३६	२२६३	९१०	४०	१५९	२१	१३	२८	०	०
९	जळगांव	२३०७०३	१३७९१४	६०	२९४९	१२४३	४२	३४६२	३३८	१०	०	०	०
	नाशिक विभाग	१०६७००९	४५८३४३	४३	४०९३९	१६९२९	४१.४	४०४३	४४१	११	७०४६	२४४	३
१०	अहमदनगर	२६९५७१	२७८८५४	१०३	७४३०	४६७९	६३.०	१००	१२०	१२०	८७४	३३८	३९
११	पुणे	१४५८९०	६३०६३	४३	१६०९०	१००९९	६३	३१२	५९	१९	३८३५	६०	२
१२	सोलापूर	१८४७६२	२००५५५	१०९	३३७६	४४६३	१३२	२४५	१२	५	१५४	१७	११
	पुणे विभाग	६००२२३	५४२४७२	९०	२६८९६	१९२४२	७१.५४	६५७	१९१	२९	४८६३	४१५	९
१३	सातारा	२११८९२	१५३१०८	७२	३८२२७	३४३७८	९०	७३	६४	८८	१२००	६६६	५५
१४	सांगली	२०३००८	१७३७९४	८६	२९४४५	३४५३६	११७	२१	०	०	२३७	०	०
१५	कोल्हापूर	१२३१००	९३२२०	७६	३९१७६	३९४८२	१०१	२१	१३	६२	३५५	३३७	९५
	कोल्हापूर विभाग	५३८०००	४२०१२२	७८	१०६८४८	१०८३९६	१०१	११५	७७	६७	१७९२	१००३	५६
१६	औरंगाबाद	२१९७४३	२४४९४४	९४	५९०६	६१७६	१०५	९१	६३	६९	०	०	#DIV/०!
१७	जालना	१८६४८५	१३४९७६	७२	१०४१	१७९७	१७३	२३१	१७९	७८	७६	११.०	१४.५
१८	बीड	१९०११६	१९५६६२	१०३	३८५५	३०७१.०	८०	२२९२	८६०.०	३८	३७७	१५१	४०
	औरंगाबाद विभाग	६३६३४४	५७५५८२	९०	१०८०२	११०४४.१	१०२	२६१४	११०२.०	४२	४५३	१६२.०	३५.७८
१९	लातूर	२१०३०१	११३७८३	५४.१	१४२४	५४३	३८	२६१८	४७४	१८	८९५	२२३	२५
२०	उस्मानाबाद	२१६२१४	१३८११५	६४	५५०४	१३५७	२५	३०२५	३७६	१२	१३७५	१६३	१२
२१	नांदेड	१७१४८८	१३२१५०	७७	३३	०	०	७९९	४१५	५२	४७१	१८०	३८
२२	परभणी	११०८७०	६८११८	६१	२	०	०	६८८	१९६	२८	३२३	३७	११
२३	हिंगोली	१६६८८२	५९८०५	३६	३२७	०.००	०	२३५१	८६.००	४	५००	४०.००	८
	लातूर विभाग	८७५७५५	५११९७१	५८.५	७२९०	१९००.०	२६	९४८२	१५४७	१६	३५६३	६४२.५	१८
२४	बुलढाणा	१५३२३२	१०६०४०	६९	७७९	२९८	३८	१४०५	५१५	३७	०	०	०
२५	अकोला	१०७२७९	८५४४४	८०	०	०	#DIV/०!	१११६	१०६	९	०	०	०
२६	वाशिम	८५२०२	६८६८७	८१	०	०	#DIV/०!	२१८	८६	३९	०	०	०
२७	अमरावती	१८९९४२	१४६१४०	७७	१२३४	३५७	२९	५६	१०६	१८८	३१	०	०
२८	यवतमाळ	१८२८१४	१३१५८३	७२	०	०	#DIV/०!	५७९	१४५	२५	०	०	०
	अमरावती विभाग	७१८४६९	५३७८९३	७५	२०१३	६५५	३३	३३७४	९५७	२८	३१	०	०
२९	वर्धा	८४१७८	६३०७४	७५	२८७	२३२	८१	०	०	#DIV/०!	०	०	०
३०	नागपूर	१५११०६	७५८९५	५०	२३३१	११०१	४७	८७	५१	५८	०	०	०
३१	भंडारा	१७३१७०	३८५१४	२२	०	०	#DIV/०!	४१८	१६१	३९	०	०	०
३२	गोंदिया	१८५२६७	३००२१	१६	०	०	०	११५४	६८३	५९	०	०	०
३३	चंद्रपूर	२१००५८	६८८०१	३३	०	२	०	६९८	४५२	६५	०	०	०
३४	गडचिरोली	१७६६८२	२९३५५	१७	०	०	०	६५०	२८५	४४	०	०	०
	नागपूर विभाग	९८२६६०	३०५६६०	३१.१५	२६१८	१३३५	५१	३००७	१६३३	५४	०	०.०	०
	एकूण राज्य	५८५५५५५	३४८६०८१	६०	१९८४३५	१५९६६२	८०	२३६७२	६०४५	२५.५४	१९७२७	३३६६.००	१७.०६२७

टिप- पेरणी क्षेत्र नजर टिप- पेरणी क्षेत्र नजर अंदाजित

पृष्ठ क्र. ४

महाराष्ट्र राज्यातील खरीप २०२१ हंगामातील जिल्हानिहाय/पिकनिहाय पेरणी अहवाल

दि. १५.०७.२०२१ अखेर

(क्षेत्र- हेक्टरमध्ये)

अ.क्र.	जिल्हे	सुर्यकुल			सोयाबीन			इतर गळीतधान्य			एकूण गळीतधान्य		
		सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%
१	२	५१	५२	५३	५४	५५	५६	५७	५८	५९	६०	६१	६२
१	ठाणे	०	४	०	०	०	#DIV/०!	०	१	०	९२	४४	४७
२	पालघर	०	०	०	०.००	०	०	०	८	०	१५७८	१०८९	६९
३	रायगड	०	०	०	०	०	०	०	०	०	३२०	२५	८
४	रत्नागिरी	०	०	०	०	०	#DIV/०!	२०	०	०	५५०	०	०
५	सिंधुदुर्ग	९	०	०	०	०	०	१९	०	०	८९५	१६	२
	कोकण विभाग	९	४	०	०	०	#DIV/०!	३९	९.००	०	३४३५	११७३	३४
६	नाशिक	३९	१	३	६१४४९	४१९३०	६८.२३५	९५३	६	१	९४७७२	५४६८३	५७.७०
७	धुळे	५२	०	०	१८९२५	३६९९	२०	१७६	१६	९	२९९९०	६०७१	२०
८	नंदुरबार	११२	३०	२७	२७२४२	११६१४	४३	७१२	१७६	२५	३०५१५	१२७५२	४२
९	जळगांव	१७	१	६	२५८१९	१३०६९	५१	८९१	१९	२	३३१३७	१४६७०	४४
	नाशिक विभाग	२१९	३२	१५	१३३४३५	७०३१२	५२.६९४	२७३२	२१७	८	१८८४१४	८८१७६	४६.८०
१०	अहमदनगर	५३४	८१	१५	५४२९४	६६७९७	१२३	७४८	०	०	६३९८१	७२०१५	११२.५६
११	पुणे	३५३	१३१	३७	१७४८२	२५८११	१४८	२९६	०	०	३८३६७	३६१६०	९४
१२	सोलापूर	६९३०	६३४४	९२	३७८११	६३८९४	१६९	७६१	०	०	४९२७७	७४७३०	१५२
	पुणे विभाग	७८१७	६५५६	८४	१०९५८७	१५६५०२	१४३	१८०५	०	०	१५१६२५	१८२९०४	१२०.६३
१३	सातारा	११७७	८०	७	६३७५४	६७३९६	१०६	२१९	७२	०	१०४६५०	१०२६५६	९८
१४	सांगली	१०७४	५४८	५१	४७१०१	४६६८९	९९	१८५	८८	०	७८०६३	८१८६०	१०५
१५	कोल्हापूर	०	०	#DIV/०!	४१५३८	४०४७८	९७	२८	८	२९	८१११८	८०३१८	९९
	कोल्हापूर विभाग	२२५१	६२८	२८	१५२३९३	१५४५६३	१०१	४३२	१६८	३९	२६३८३१	२६४८३४	१००
१६	औरंगाबाद	१२	३२	२७१.१९	१४६१४	२५१६५	१७२	५३७	१२३२	२२९	२११५९	३२६६८	१५४
१७	जालना	६६	०	०	१२३३४६	१६५६०४	१३४	२६५	४९	१८	१२५०२५	१६७६४०	१३४
१८	बीड	२९३	२२.०	८	१२०७४८	२७६६८३.०	१४५	८१३	९.०	१.११	१९८३७९	२८०७९६	१४२
	औरंगाबाद विभाग	३७१	५४.०	१५	३२८७०८	४६७४५१.६	१४२	१६१५	१२९०.०	७९.८७	३४४१६३	४८११०४	१४०
१९	लातूर	२३७९	८२	३	३९१२२२	४३६५७८	११२	३७८	६१	१६	३९८९८७	४३७९६१	११०
२०	उस्मानाबाद	४५२६	२२०	५	२४६००३	३३१३५३	१३५	११८६	४५९	३९	२६१६१९	३३३९२८	२२७
२१	नांदेड	९६	०	०	३०९३७५	४०४५५१	१३१	९४	७०	७४	३१०८६८	४०५२१६	२९५
२२	परभणी	३८	०	०	२९९२०२	२२७६२२	१०४	२९९	१०	३	२२०५५३	२२७८६४	१०३
२३	हिंगोली	०	०.००	#DIV/०!	१६८४३४	२५६५८१.००	१५२	२३६५	३०.००	१	१७३९७८	२५६७३७	१४८
	लातूर विभाग	७०३९	३०२	४	१३३४३०६	१६५६६८५	१२४	४३२३	६३०	१४.५७	१३६६००४	१६६१७०६	१२२
२४	बुलढाणा	६१	१०६	१७४	४०९२११	३०९८६७	७६	३६७	७६	२१	४११८२२	३१०८६१	७५
२५	अकोला	१७४	०	०	२१८८८६	१९९४०३	९१	०	१२०	#DIV/०!	२२०१७६	१९९६२९	९१
२६	वाशिम	०	०	#DIV/०!	३००४१७	२९१३६७	९७	९५९	१२	१	३०१५९४	२९१४६५	९७
२७	अमरावती	२३	०	०	२९७९१२	२२६६४२	७६	१८८	१२८	६८	२९९४४५	२२७२३३	७६
२८	यवतमाळ	०	०	#DIV/०!	२७६८३६	२८३८७२	१०३	९४७	०	०	२७८३६३	२८४०१७	१०२
	अमरावती विभाग	२५८	१०६	४१	१५०३२६३	१३१११५२	८७	२४६१	३३६	१४	१५११४००	१३१३२०५	८७
२९	वर्धा	०	०	०	१३११५०	११८१०२	९०	०	०	#DIV/०!	१३१४३७	११८३३४	९०
३०	नागपूर	०	०	०	११०५३३	९१५२०	८२.८०	२१९	५५	२५	११३१७०	९२७२७	८१.९४
३१	भंडारा	०	०	०	६५९१	७५०	११	१०	४	०	७०२०	९१६	१३
३२	गोंदिया	१	०	०	०	०	#DIV/०!	१०	०	०	११६५	६८३	५९
३३	चंद्रपूर	०	०	०	७४३९६	६३६६९	८६	१३१	११	८	७५२२५	६४१३३	८५
३४	गडचिरोली	०	०	०	२७१	२१७	९५	५९	४८	०	९८०	५९१	६०
	नागपूर विभाग	१	०.००	०	३२२९४१	२७४२९९	८४.९४	४२९	११८	२७	३२८९९६	२७७३८३	८४.३१
	एकूण राज्य	१७९६५	७६८२	४३	३८८४६३३	४०९०९६४	१०५	१३८३६	२७६८	२०.००	४१५८२६८	४२७०४८६	१०३

टिप- पेरणी क्षेत्र नजर टिप- पेरणी क्षेत्र नजर अंदाजित

पृष्ठ क्र. ५

महाराष्ट्र राज्यातील खरीप २०२१ हंगामातील जिल्हानिहाय/पिकनिहाय पेरणी अहवाल
दि. १५.०७.२०२१ अखेर

(क्षेत्र- हेक्टरमध्ये)

अ.क्र.	जिल्हे	ऊस (नवीन लागवड)			कापूस			एकूण खरीप पिके		
		सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%	सरासरी	प्रत्यक्ष पेरणी	%
१	२	६३	६४	६५	६६	६७	६८	६९	७०	७१
१	ठाणे	११	०	०	०	०	०	५९९११	१८५८३	३१
२	पालघर	०	०	०	०	०	०	१०३२५५	२४११९	२३
३	रायगड	०	०	०	०	०	०	११८९०९	४३७२३	३७
४	रत्नागिरी	१९	०	०	०	०	०	९२०११	१५१६६	१६
५	सिंधुदुर्ग	१२१३	२०	०	०	०	०	६९०८८	३३९४१	४९
	कोकण विभाग	१२४३	२०	०	०	०	०	४४३१७३	१३५२३२	३१
६	नाशिक	१७६८८	०	०	४०३२२	२८२७५	७०	६८३२७०	३२१५०८	४७
७	घुळे	४५३२	४५०	१०	२२३९४५	१४८२३५	६६	४१६९७९	१८३३१५	४४
८	नंदुरबार	११७३९	९६८४	८२	१०५६६१	४८२२६	४५.६४	२९५२२०	१२३९८०	४२.००
९	जळगांव	९३६२	२४०२	२५.६६	४९३६७५	४९२३२४	९९.७३	७६६८७८	६४७३११	८४.४१
	नाशिक विभाग	४३३२१	१२५३६	२८.९४	८६३६०३	७१७०६०	८३	२९६२३४७	१२७६११४	५९.०२
१०	अहमदनगर	१०२६१३	६७०८	७	११४३५२	८९५७१	७८	५५०५१७	४४७१४८	८१
११	पुणे	१३०६३१	५६८९	४	१७	१३३	७८१	३१४९०५	१०५०४४	३३
१२	सोलापूर	१३७५३६	३४२२	२	६०२	१८५	३१	३७२१७७	२७८८९१	७४.९४
	पुणे विभाग	३७०७८१	१५८१८	४	११४७७१	८९८८९	७८	१२३७५९९	८३१०८४	६७
१३	सातारा	६५२७१	७५४८	११.६	१५९	१०७	६७	३८१९७२	२६३४१९	६९
१४	सांगली	७४९०१	२१३६०	२९	९८४	०	०	३५६९५५	२७७०१४	७८
१५	कोल्हापूर	१५८९३०	४७८१	३	६	५	८३	३६३१५४	१७८३२४	४९
	कोल्हापूर विभाग	२९९१०३	३३६८९	११	११४९	११२	१०	११०२०८२	७१८७५७	६५
१६	औरंगाबाद	१५९५९	२३३२७	१४६	३९४२६८	३३५४३१	८५	६९११३०	६३६३७०	९२
१७	जालना	२०५०१	०	०	२९०५१	२५५७७५	८८	६२२१६२	५५८३९१	९०
१८	बीड	३४१५३	०	०	३५७५३	२३८९०२.०	६७	७८०२०१	७१५३६०.०	९२
	औरंगाबाद विभाग	७०६१३	२३३२७	३३	१०४१७२	८३०१०८.६	८०	२०९३४९३	१९१०१२१.१	९१
१९	लातूर	३५७१६	६७३९	१९	३१३३	५९५४	१९०	६४८१३७	५६४४३७	८७
२०	उस्मानाबाद	३५६६६	१६२३५	४६	१९२४१	२४२१	१३	५३२७४०	४९०६९९	९२
२१	नांदेड	१७७०५	०	०	२६०५०५	१७६६९९	६८	७६०५६६	७१४०६५	९४
२२	परभणी	२५०२८	१६२९६	६५	१८५२०	१६५२२०	८९	५४२१७०	४७७४९८	८८
२३	हिंगोली	१०९४७	६१७९	५६	८३७३०	३०७२२.००	३७	४३५५३६	३५३४४३.००	८१
	लातूर विभाग	१२५०६१	४५४४९	३६	५५२३२९	३८१०१६	६९.०	२९१९१५०	२६००१४२	८९
२४	बुलढाणा	२४३	०	०	१६८८७९	१५६०६५	९२	७३४१७७	५७२९६७	७८
२५	अकोला	१५०	१३	९	१५५६८७	११८१९७	७६	४८३२९२	४०३२८३	८३
२६	वाशिम	२९२	७	३	१९२४५	२१७७२	११३	४०६२५४	३८१९३०	९४
२७	अमरावती	५०३	०	०	२०९४१०	१९७८८२	९४	६९९२९९	५७१२५५	८२
२८	यवतमाळ	१४०१०	४८६७	३५	४४०८९४	४२२५९७	९६	९१६०८१	८४३०६४	९२
	अमरावती विभाग	१५११९	४८८७	३२	९९४११५	९१६५१३	९२	३२३९१०३	२७७२४९८	८६
२९	वर्धा	३००१	५१४	१७	२३३१४२	२१८५०८	९४	४५१७५७	४००४३०	८९
३०	नागपूर	१८०६	११४२	६३	२०९२४९	२१०४४७	१०१	४७६१३१	३८०२११	८०
३१	भंडारा	३८९०	८०	२	६८	६२८	०	१८४१४८	४०१३८	२२
३२	गोंदिया	१०३२	५१	५	०	०	०	१८७४६३	३०७५५	१६
३३	चंद्रपूर	१०४	२	०	१६०६०९	१७६२०६	११०	४४५९९६	३०९१४२	६९
३४	गडचिरोली	१०५	२	०	१२५९४	१२१२१	९६	१९०३६७	४२०६८	२२.१०
	नागपूर विभाग	९९३८	१७९१	१८	६१५६६२	६१७९०९	१००	१९३५८५७	१२०२७४३	६२
	एकूण राज्य	९३५१७९	१३७५१८	१४.७०५	४१८३८०१	३५५२६०७	८४.९१	१५१३२८०४	११४४६६९१	७५.६४

टिप- पेरणी क्षेत्र नजर टिप- पेरणी क्षेत्र नजर अंदाजित

पृष्ठ क्र. ६

Annexure-39

महाराष्ट्र राज्यातील खरीप हंगामातील मुख्य पिकाखालील दि. १५.०७.२०२१ पर्यंत पेरणी अहवाल

क्षेत्र- हेक्टरमध्ये

अ.क्र.	पिके	सरासरी क्षेत्र (सन २०१४-१५ ते २०१८-१९)	मागिल वर्षाची पेरणी दि.१३/०७/२०२०	प्रत्यक्ष पेरलेले क्षेत्र	प्रत्यक्ष पेरलेल्या क्षेत्राची सरासरी क्षेत्राशी टक्केवारी	प्रत्यक्ष पेरलेल्या क्षेत्राची मागिल वर्षाच्या क्षेत्राशी टक्केवारी	+/- प्रत्यक्ष पेरणी क्षेत्राची मागिल वर्षाशी तुलना
१	भात	१४९७४४९	३५४४४८	३८६७१०	२६	१०९	९
२	खरीप ज्वारी	४८२४६१	२४१२७१	१६५०९९	३४	६८	-३२
३	बाजरी	६७१५९५	५४२७०४	३५४८६३	५३	६५	-३५
४	रागी	९४७३१	२२८१४	१८३५१	१९	८०	-२०
५	मका	८३८०६०	७८०२९९	६३०७४९	७५	८१	-१९
६	इतर तृणधान्य	५२६६१	१५१६४	१७५८०	३३	११६	१६
खरीप तृणधान्य		३६३६९५६	१९५६६९९	१५७३३५२	४३	८०	-२०
७	तूर	१२७५९७१	११००२३७	११६६१३४	९१	१०६	६
८	मुग	४८३३४७	३४४५७९	३१३०३१	६५	९१	-९
९	उडीद	३५८९५३	३१६५४४	३७०१९३	१०३	११७	१७
१०	इतर कडधान्य	१००३२८	६२७०४	६३३७२	६३	१०१	१
एकूण कडधान्य		२२१८५९९	१८२४०६३	१९१२७२९	८६	१०५	५
एकूण अन्नधान्य		५८५५५५५	३७८०७६३	३४८६०८१	६०	९२	-८
११	भुईमुग	१९८४३५	१७६०९४	१५९६६२	८०	९१	-९
१२	तीळ	२३६७२	६८६८	६०४५	२६	८८	-१२
१३	कारळ	१९७२७	३८६१	३३६६	१७	८७	-१३
१४	सुर्यफल	१७९६५	९७७३	७६८२	४३	७९	-२१
१५	सोयाबीन	३८८४६३३	३८१७५३९	४०९०९६४	१०५	१०७	७
१६	इतर गळीतधान्य	१३८३६	३७३८	२७६८	२०	७४	-२६
एकूण तेलबिया		४१५८२६८	४०१७८७२	४२७०४८६	१०३	१०६	६
१७	कापूस	४१८३८०१	३९८३२०३	३५५२६०७	८५	८९	-११
एकूण पेरणी क्षेत्र		१४१९७६२५	११७८१८३८	११३०९१७४	८०	९६	-४
१८	उस (लागवडीचा)	९३५१७९	९००८४	१३७५१८	१५	१५३	५३
एकूण पेरणी क्षेत्र (ऊसासह)		१५१३२८०४	११८७१९२२	११४४६६९१	७६	९६	-४

टिप- पेरणी क्षेत्र नजर अंदाजीत

Annexure-40

प्रधानमंत्री पीक विमा योजना खरीप २०२१ शेतकरी सहभागाची माहिती

दिनांक . १५/०७/२०२१.

जिल्हा	सहभागी शेतकरी अर्जदार संख्या			विमा संरक्षित क्षेत्र हे.	विमा संरक्षित रक्कम रु. कोटी	विमा हप्ता (रु. कोटी)			
	कर्जदार शेतकरी अर्ज संख्या	बिगर कर्जदार शेतकरी अर्ज संख्या	एकुण शेतकरी अर्जदार संख्या			जमा विमा हप्ता	विमा हप्ता राज्य हिस्सा अनुदान	विमा हप्ता केंद्र हिस्सा अनुदान	एकुण विमा हप्ता
ठाणे	२६१९६	७६७२	३३८६८	१३०४५	५६.२५	१.१३	४.४०	४.४०	९.९३
पालघर	१२५७१	४७१०	१७२८१	९०६५	३९.७४	०.७९	०.६३	०.६३	२.०५
रायगड	९२२	३३१२	४२३४	१६०५	७.२३	०.१४	०.११	०.११	०.३६
रत्नागिरी	२६०	१०९१	१३५१	२९२	१.३०	०.०३	०.०५	०.०५	०.१३
सिंधुदुर्ग	६६१	२३५६	३०१७	४४३	२.०१	०.०४	०.०८	०.०८	०.२०
एकूण कोकण वि.	४०६१०	१९१४१	५९७५१	२४४५०	१०६.५४	२.१३	५.२७	५.२७	१२.६७
नाशिक	१५९६	६०२०९	६१८०५	३८३५२	१४३.४८	३.५३	५.२१	५.२१	१३.९६
धुळे	३१९८	१६९५६	२०१५४	१६७९९	६७.४१	२.८०	३.२४	३.२४	९.२८
नंदुरबार	२६४	२४१७	२६८१	२४२२	१०.१५	०.४३	०.३५	०.३५	१.१२
जळगाव	६७८८	३४१४९	४०९३७	३९९७२	१५१.१६	६.९७	२२.१०	१८.१५	४७.२३
एकूण नाशिक वि.	११८४६	११३७३१	१२५५७७	९७५४५	३७२.२०	१३.७४	३०.९०	२६.९५	७०.५९
अहमदनगर	११८३३	१०५२३९	११७०७२	६५९६४	१९३.०२	४.६४	१७.७४	१७.७४	४०.११
पुणे	७६१	३३३२	४०९३	२३७७	८.६८	०.१८	०.६९	०.६३	१.५०
सोलापूर	११	१३८६८५	१३८६९६	१०७६७३	३११.५५	६.३७	३४.०६	३४.०६	७४.४८
एकूण पुणे वि.	१२६०५	२४७२५६	२५९८६१	१७६०१५	५१३.२४	११.१९	५२.४८	५२.४३	११६.१०
सातारा	५४	१४२८	१४८२	५२६	१.१०	०.०३	०.१२	०.१२	०.२७
सांगली	९८	११४९७	११५९५	६८५९	१६.३१	०.३३	१.९६	१.९६	४.२५
कोल्हापूर	२	२१३५	२१३७	५७६	२.३८	०.०५	०.१७	०.१७	०.३९
एकूण कोल्हापूर वि.	१५४	१५०६०	१५२१४	७९६१	१९.७९	०.४०	२.२६	२.२६	४.९१
औरंगाबाद	१३०७	२८२०२७	२८३३३४	११८६६५	४२२.६३	१२.१२	५९.८८	५४.४७	१२६.४७
जालना	९१	२५३६६९	२५३७६०	१०१९६८	३३७.७२	७.४७	५५.९४	४६.६५	११०.०६
बीड	४१	८१९३४०	८१९३८१	३१३११६	१२९३.४०	३०.०२	२१३.०५	१७२.७८	४१५.८६
एकूण औरंगाबाद वि.	१४३९	१३५५०३६	१३५६४७५	५३३७४९	२०५३.७४	४९.६१	३२८.८७	२७३.९०	६५२.३८
लातूर	५१४५	३२४६६१	३२९८०६	१९१८५५	८०१.५२	१६.१२	१०३.२१	९९.५२	२१८.८५
उस्मानाबाद	७२२९	४७२४०५	४७९६३४	३२४९५६	१३३८.६३	२६.८८	२१७.६४	१८२.६३	४२७.१५
नांदेड	१६	७०००४४	७०००६०	३९०६४१	१६३३.८६	३३.७५	२२३.२६	२२३.२६	४८०.२८
परभणी	४	४११७२६	४११७३०	२२८२२३	८९८.१७	१९.३०	७४.३०	७४.३०	१६७.९०
हिंगोली	६१	२८१६७७	२८१७३८	१४०८२६	५८४.११	१२.२५	३९.०७	३९.०७	९०.३९
एकूण लातूर वि.	१२४५५	२१९०५१३	२२०२९६८	१२७६५०२	५२५६.३०	१०८.२९	६५७.४८	६१८.७९	१३८४.५७
बुलडाणा	२९७५	१३५१४२	१३८११७	१०७५३४	४६०.१७	९.८०	३५.०५	३५.०५	७९.९०
अमरावती	७००७	९६२९१	१०३२९८	१०२६४१	३४९.५१	७.६५	२६.७०	२६.७०	६१.०५
अकोला	१७१७	११३५४१	११५२५८	९१८६७	३२३.४९	६.७९	२४.६०	२४.६०	५५.९९
वाशिम	४६७७	९०७६१	९५४३८	७२३०४	३०९.६३	६.३२	१७.३९	१७.३९	४१.०९
यवतमाळ	४७०६२	१३७३१६	१८४३७८	१३४६४४	५०६.९१	१३.४३	२८.१२	२८.१२	६९.६७
एकूण अमरावती वि.	६३४३८	५७३०५१	६३६४८९	५०८९९०	१९४९.७२	४३.९९	१३१.८६	१३१.८६	३०७.७२
वर्धा	१५७६	१०६६	२६४२	२६९१	११.९२	०.३६	०.७०	०.७०	१.७५
नागपूर	२६००	१२६७	३८६७	३७१३	१६.११	०.४१	०.९५	०.९५	२.३१
भंडारा	३४३९१	१६४७	३६०३८	१६१७८	६१.४३	१.२३	२.४६	२.४६	६.१५
गोंदीया	४६३९	४४५	५०८४	२७०१	१०.२६	०.२१	०.६७	०.६७	१.५४
चंद्रपूर	१०३७६	३८१७	१४१९३	९८६६	४२.१५	०.९०	१.५४	१.५४	३.९९
गडचिरोली	१७०८४	१२६६	१८३५०	१२९११	४०.५१	०.८५	१.२०	१.२०	३.२४
एकूण नागपूर वि.	७०६६६	९५०८	८०१७४	४८०६०	१८२.३८	३.९६	७.५२	७.५२	१८.९९
एकूण राज्य	२१३२१३	४५२३२९६	४७३६५०९	२६७३२७१	१०४५३.९१	२३३.३२	१२१६.६४	१११८.९७	२५६८.९३

प्रधानमंत्री पीक विमा योजना : अर्जदार व विमा संरक्षित क्षेत्र यांचा तुलनात्मक तक्ता

दिनांक . १५/०७/२०२१.

जिल्हा	२०२०					२०२१				
	कर्जदार शेतकरी अर्ज संख्या	बिगर कर्जदार शेतकरी अर्ज संख्या	एकुण शेतकरी अर्जदार संख्या	विमा संरक्षित क्षेत्र हे.	एकुण विमा हप्ता (रु. कोटी)	कर्जदार शेतकरी अर्ज संख्या	बिगर कर्जदार शेतकरी अर्ज संख्या	एकुण शेतकरी अर्जदार संख्या	विमा संरक्षित क्षेत्र हे.	एकुण विमा हप्ता (रु. कोटी)
ठाणे	३१९८१	३९१६	३५८९७	१३८५४	१०.३५	२६१९६	७६७२	३३८६८	१३०४५	९.९३
पालघर	१८९७३	१४६८१	३३६५४	१६१९६	३.६५	१२५७१	४७१०	१७२८१	९०६५	२.०५
रायगड	२८१०	६०१५	८८२५	३१५९	०.७२	९२२	३३१२	४२३४	१६०५	०.३६
रत्नागिरी	७५३	५५२	१३०५	३०३	०.१४	२६०	१०९१	१३५१	२९२	०.१३
सिंधुदुर्ग	१०९०	२४१९	३५०९	५८७	०.२६	६६१	२३५६	३०१७	४४३	०.२०
एकूण कोकण वि.	५५६०७	२७५८३	८३१९०	३४०९८	१५.११	४०६१०	१९१४१	५९७५१	२४४५०	१२.६७
नाशिक	१५८४८	२५६९७७	२७२८२५	१६७२०३	५०.८८	१५९६	६०२०९	६१८०५	३८३५२	१३.९६
धुळे	२०४८१	४०४८२	६०९६३	५१४४३	२७.६२	३१९८	१६९५६	२०१५४	१६७९९	९.२८
नंदुरबार	६३०७	४२५९	१०५६६	१०१७२	४.७८	२६४	२४१७	२६८१	२४२२	१.१२
जळगाव	९६९५७	६६७२३	१६३६८०	१५८१४६	१९५.२४	६७८८	३४१४९	४०९३७	३९९७२	४७.२३
एकूण नाशिक वि.	१३९५९३	३६८४४१	५०८०३४	३८६९६४	२७८.५२	११८४६	११३७३१	१२५५७७	९७५४५	७१.५९
अहमदनगर	१६२२६३	३०२४२९	४६४६९२	२५८८००	१४८.२१	११८३३	१०५२३९	११७०७२	६५९६४	४०.११
पुणे	८९०९	१९१२३	२८०३२	१३४७७	६.७९	७६१	३३३२	४०९३	२३७७	१.५०
सोलापूर	२४९४	२६६७६८	२६९२६२	१८९०२३	११९.६६	११	१३८६८५	१३८६९६	१०७६७३	७४.४८
एकूण पुणे वि.	१७३६६६	५८८३२०	७६१९८६	४६१३००	२७४.६५	१२६०५	२४७२५६	२५९८६१	१७६०१५	११६.१०
सातारा	३११५७	७४१८	३८५७५	८१४९	७.३८	५४	१४२८	१४८२	५२६	०.२७
सांगली	१०५९२	७९०९२	८९६८४	५०४०१	३१.३६	९८	११४९७	११५९५	६८५९	४.२५
कोल्हापूर	६६१	२१२३	२७८४	६४०	०.५१	२	२१३५	२१३७	५७६	०.३९
एकूण कोल्हापूर वि.	४२४१०	८८६३३	१३१०४३	५९१९१	३९.२५	१५४	१५०६०	१५२१४	७९६१	४.९१
औरंगाबाद	४१००१	७८७९८०	८२८९८१	३६१०९१	३७२.३७	१३०७	२८२०२७	२८३३३४	११८६६५	१२६.४७
जालना	१५६५५	७८३६९४	७९९३४९	२९४७६०	३१९.९६	९१	२५३६६९	२५३७६०	१०१९६८	११०.०६
बीड	१८४३१	१७७१६५६	१७९००८७	६२२६४७	७९८.०५	४१	८१९३४०	८१९३८१	३१३११६	४१५.८६
एकूण औरंगाबाद वि.	७५०८७	३३४३३३०	३४१८४१७	१२७८४९७	१४९०.३८	१४३९	१३५५०३६	१३५६४७५	५३३७४९	६५२.३८
लातूर	४१२४४	१००१४४३	१०४२६८७	५८९७९२	६७२.७४	५१४५	३२४६६१	३२९८०६	१९१८५५	२१८.८५
उस्मानाबाद	२४४४३	९२१५७१	९४६०१४	५२००२७	६३९.९४	७२२९	४७२४०५	४७९६३४	३२४९५६	४२७.१५
नांदेड	९८१६	९४५९८४	९५५८००	५०४६२०	६१३.५६	१६	७०००४४	७०००६०	३९०६४१	४८०.२८
परभणी	८४९४	६९२९९९	७०१४९३	३७७४०८	२७८.७०	४	४११७२६	४११७३०	२२८२२३	१६७.९०
हिंगोली	१२९१८	२९०३३२	३०३२५०	१४९८३२	९४.७४	६१	२८१६७७	२८१७३८	१४०८२६	९०.३९
एकूण लातूर वि.	९६९१५	३८५२३२९	३९४९२४४	२१४१६८०	२२९९.६८	१२४५५	२१९०५१३	२२०२९६८	१२७६५०२	१३८४.५७
बुलडाणा	४५७७६	२५०४५५	२९६२३१	२२७०२७	१७१.२९	२९७५	१३५१४२	१३८११७	१०७५३४	७९.९०
अमरावती	४३२८३	१४२३१८	१८५६०१	१७३०९९	१०९.४२	७००७	९६२९१	१०३२९८	१०२६४१	६१.०५
अकोला	६९४४८	१९३६६९	२६३११७	२१७३८८	१३८.३१	१७१७	११३५४१	११५२५८	९१८६७	५५.९९
वाशिम	८८८५५	१८३७४२	२७२५१७	१९३४३२	१०७.१३	४६७७	९०७६१	९५४३८	७२३०४	४१.०९
यवतमाळ	१७९३६५	२८८५१३	४६७८७८	३३०६१२	१६८.०६	४७०६२	१३७३१६	१८४३७८	१३४६४४	६९.६७
एकूण अमरावती वि.	४२६७२७	१०५८६९७	१४८५४२४	११४१५५८	६९४.२२	६३४३८	५७३०५१	६३६४८९	५०८९९०	३०७.७२
वर्धा	२७३०३	६९४	२७९९७	२५४०८	१७.००	१५७६	१०६६	२६४२	२६९१	१.७५
नागपूर	२८७११	१२५८	२९९६९	२७४६५	१६.६९	२६००	१२६७	३८६७	३७१३	२.३१
भंडारा	१५६५९९	२८४९०	१८५०८९	८४९१०	३२.२७	३४३९१	१६४७	३६०३८	१६१७८	६.१५
गोंदीया	५१५६५	५४४९	५७०१४	२९२२३	१६.६६	४६३९	४४५	५०८४	२७०१	१.५४
चंद्रपूर	७६९४५	२०५४६	९७४९१	६९०४८	३५.६५	१०३७६	३८१७	१४१९३	९८६६	३.९९
गडचिरोली	३०२०४	६९८०	३७१८४	३०४६६	७.६५	१७०८४	१२६६	१८३५०	१२९११	३.२४
एकूण नागपूर वि.	३७१३२७	६३४१७	४३४७४४	२६६५२१	१२५.९१	७०६६६	९५०८	८०१७४	४८०६०	१८.९९
एकूण राज्य	१३८१३३२	९३९०७५०	१०७७२०८२	५७६९८०९	५२१७.७२	२१३२१३	४५२३२९६	४७३६५०९	२६७३२७१	२५६८.९३

Districts wise rainfall for Maharashtra State (as on 15-07-2021)

Annexure-41

(Rainfall in "mm")

S.No.	Districts	June			July					June Onwards			Jun-Sept, Normal Rainfall	% to Normal, Jun-Sept	Previous Year	
		District Normal Rainfall	Actual Rainfall	% To Normal	District Normal Rainfall	Till Previous Day	On Day of Report	Progressive Total	% To Normal	District Normal Rainfall	Actual Rainfall	% To Normal			Till Day	% To Normal
1	Thane	461.9	703	152.2	456	127.8	6.8	134.6	29.5	917.9	837.6	91.3	2433.4	34.4	742.2	80.9
2	Raigadh	655.8	843.8	128.7	583.6	351	51.1	402.1	68.9	1239.4	1245.9	100.5	3148.6	39.6	837.4	67.6
3	Ratnagiri	813.5	1222.2	150.2	557.2	579.3	85	664.3	119.2	1370.7	1886.5	137.6	3195.1	59	1312.3	95.7
4	Sindhudurg	880.1	1031.9	117.2	505	532.6	147.7	680.3	134.7	1385.1	1712.2	123.6	2940.5	58.2	1852.5	133.7
5	Palghar	411.9	740.9	179.9	437.9	171.3	29.8	201.1	45.9	849.8	942	110.8	2305.4	40.9	663.5	78.1
	Division -Konkan	662.5	952.4	143.8	514.7	393.3	68.6	461.9	89.7	1177.2	1414.3	120.1	2868.1	49.3	1114.4	94.7
1	Nasik	174.4	124.9	71.6	149.5	55.4	5.7	61.1	40.9	323.9	186	57.4	933.8	19.9	314.8	97.2
2	Dhule	121.5	98.9	81.4	82.7	43	1	44	53.2	204.2	142.9	70	535.1	26.7	268.9	131.7
3	Nandurbar	155.9	68.5	43.9	147.9	18.9	0.6	19.5	13.2	303.8	88	29	860.4	10.2	155.5	51.2
4	Jalgaon	123.7	149.7	121	91.5	46.7	3.8	50.5	55.2	215.2	200.2	93	632.6	31.6	305.6	142
5	Ahamadnagar	108.2	140.9	130.2	47.2	81.1	0.5	81.6	173	155.4	222.5	143.2	448.1	49.7	274	176.3
	Division -Nasik	139.7	126.5	90.6	105.7	55.3	2.7	58	54.9	245.4	184.5	75.2	707.1	26.1	279.7	114
1	Pune	176.2	186.4	105.8	149.7	55.4	1	56.4	37.7	325.9	242.8	74.5	861.6	28.2	260.6	80
2	Solapur	102.5	139.6	136.2	45.9	82.3	0.8	83.1	181.2	148.4	222.7	150.1	481.1	46.3	210.7	142
3	Satara	194.1	264.6	136.3	148.6	61.5	4.4	65.9	44.3	342.7	330.5	96.4	886.2	37.3	272.6	79.5
4	Sangli	129	202.7	157.1	65.6	58.4	4.2	62.6	95.5	194.6	265.3	136.3	514.5	51.6	226.1	116.2
5	Kolhapur	362.9	400.6	110.4	331.7	93	20.6	113.6	34.2	694.6	514.2	74	1733.1	29.7	478.8	68.9
	Division -Pune	198.6	234.6	118.1	158.3	69.7	6.3	76	48	356.9	310.6	87	945	32.9	287.2	80.5
1	Aurangabad	125.2	151.5	121	73.6	104	5.5	109.5	148.7	198.8	261	131.3	581.7	44.9	349.3	175.7
2	Jalna	132.6	215.1	162.2	80.5	121.7	19.5	141.2	175.4	213.1	356.3	167.2	603.1	59.1	371.7	174.4
3	Beed	128.4	191	148.8	61.8	114.5	4.3	118.8	192.3	190.2	309.8	162.9	566.1	54.7	270.7	142.3
4	Latur	135.4	197.7	146	90.4	135.8	0.3	136.1	150.5	225.8	333.8	147.8	706	47.3	240.6	106.6
5	Osmanabad	126.9	137.9	108.7	66.3	119.7	2.5	122.2	184.2	193.2	260.1	134.6	603.1	43.1	173.6	89.9
6	Nanded	155.4	225.1	144.9	118.2	194.6	10.9	205.5	173.8	273.6	430.6	157.4	814.4	52.9	239.9	87.7
7	Parabhani	145.3	250.5	172.4	106.1	186.9	14.8	201.7	190.2	251.4	452.2	179.9	761.3	59.4	326.5	129.9
8	Hingoli	169.2	252.1	149	111.4	157.2	16.3	173.5	155.8	280.6	425.6	151.7	795.3	53.5	347.4	123.8
	Division -Aurangabad	134	200.9	149.9	90.1	143.1	8.9	152	168.7	224.1	352.9	157.5	679.5	51.9	285	127.2
1	Buldhana	139.3	182.5	131	93	72.1	11.3	83.4	89.7	232.3	265.9	114.5	659.4	40.3	281	121
2	Akola	136.9	95.3	69.6	108	106.9	10.6	117.5	108.8	244.9	212.8	86.9	693.7	30.7	230.4	94.1
3	Washim	166.4	239.5	143.9	117.9	100.4	30.9	131.3	111.4	284.3	370.8	130.4	789	47	397.9	140
4	Amravati	145.7	213.8	146.7	134.2	83.7	8.1	91.8	68.4	279.9	305.6	109.2	862	35.5	341.4	122
5	Yavatmal	163.9	280	170.8	124.2	114.3	16.3	130.6	105.1	288.1	410.6	142.5	805	51	322.3	111.9
	Division -Amravati	147.6	212.7	144.1	115.9	94.5	14.2	108.7	93.8	263.5	321.4	122	749.8	42.9	313.7	119.1
1	Wardha	174.1	249.4	143.3	132.4	119.6	9.1	128.7	97.2	306.5	378.1	123.4	874.5	43.2	306	99.8
2	Nagpur	166.3	200.9	120.8	147.3	116.7	5.7	122.4	83.1	313.6	323.3	103.1	920.4	35.1	336.5	107.3
3	Bhandara	189.3	262.5	138.7	185.1	149	9.7	158.7	85.7	374.4	421.2	112.5	1157	36.4	370.6	99
4	Gondia	192.8	209.8	108.8	200.8	131	14.8	145.8	72.6	393.6	355.6	90.3	1220.3	29.1	342.4	87
5	Chandrapur	183.5	306.6	167.1	172.8	193.5	6.5	200	115.7	356.3	506.6	142.2	1084	46.7	348.4	97.8
6	Gadchiroli	210.9	207.4	98.3	207	182.3	9.1	191.4	92.4	417.9	398.8	95.4	1254.1	31.8	411.4	98.4
	Division -Nagpur	187.1	237.7	127	175.3	146.1	8.7	154.8	88.3	362.4	392.5	108.3	1072.5	36.6	349.4	96.4
	State -Maharashtra	207.6	282.7	136.2	160.1	132.4	14.9	147.3	92	367.7	430	116.9	1004.2	42.8	387.7	105.4

Note :- 1)Percentage calculated as per daily normal

2)This Rainfall data is subjected to correction within 3 days

Annexure-42

State Maharashtra Intensitywise list of Tehsil (Progressive) From 1 June 2021 to 15 July, 2021

Sr.	District	Tehsil	count
below 25			
1	Nasik	Surgana	1
Total			1
from 25% to 50%			
2	Nasik	Trimbakeshwar, Nasik, Egatpuri, Peth	4
3	Dhule	Shirpur	1
4	Nandurbar	Nandurbar, Navapur, Shahada, Taloda, Akrani, Akkalkua	6
5	Jalgaon	Chopda	1
6	Kolhapur	Radhanagari	1
Total			13
from 50% to 75%			
7	Thane	Murbad, Shahapur	2
8	Raigadh	Karjat	1
9	Palghar	Javhar, Vikramgad	2
10	Nasik	Kalwan, Dindori	2
11	Dhule	Sakri, Shindkheda	2
12	Jalgaon	Edlabad mukainagar, Amalner	2
13	Pune	Pune city, Haveli pune, Mulshi paud, Velhe, Junnar	5
14	Satara	Mahableshwar, Patan	2
15	Kolhapur	Chandgad	1
16	Buldhana	Jalgaon jamod, Shegaon, Malkapur	3
17	Akola	Akot, Balapur	2
18	Amravati	Dharni, Chikhaldhara	2
19	Nagpur	Parshiwani	1
20	Gondia	Amgaon, Salekasa, Sadak arjuni	3
21	Gadchiroli	Dhanora	1
Total			31
from 75% to 100%			
22	Thane	Kalyan	1
23	Raigadh	Roha, Tala, Khalapur, Sudhagad, Pen, Mangaon	6
24	Palghar	Mokhada, Wada	2
25	Nasik	Sinnar, Devali, Baglan	3
26	Jalgaon	Jalgaon, Dharangaon, Bodhwada, Bhusawal, Yaval, Raver	6
27	Pune	Purandar saswad, Bhore, Maval wadgaon, Khed Rajgurunagar, Ambegaon ghodegaon	5
28	Satara	Satara, Koregaon	2
29	Sangli	Kadegaon, Khanapur vita	2
30	Kolhapur	Bhudargad, Ajara, Panhala, Shauwadi, Bavda	5

31	Buldhana	Motala, Nandura, Sangrampur, Buldhana	4
32	Akola	Patur, Akola, Barshitakli	3
33	Washim	Karanja	1
34	Amravati	Achalpur, Amravati, Morshi	3
35	Nagpur	Kalmeshwar, Ramtek, Maudha, Katol, Narkhed	5
36	Bhandara	Bhandara	1
37	Gondia	Gondia, Tiroda, Goregaon, Devari	4
38	Gadchiroli	Gadchiroli, Mulchera, Bhamragad, Chamorshi, Aheri, Etapalli, Korchi	7
Total			60
100% above			
39	Thane	Thane, Ulhasnagar, Ambarnath, Bhivandi	4
40	Raigadh	Alibag, Poladpur, Murud, Shriwardhan, Mahasala, Panwel, Uran, Mahad	8
41	Ratnagiri	Chiplun, Dapoli, Khed, Guhagar, Mandangad, Ratnagiri, Sangameshwar, Rajapur, Lanja	9
42	Sindhudurg	Devgad, Malwan, Sawantwadi, Vengurla, Kankawali, Kudal, Vaibhawnwadi, Dodamarg	8
43	Palghar	Talasari, Vasai, Dahanu, Palghar	4
44	Nasik	Malegaon, Niphad, Yevla, Chandwad, Nandgaon	5
45	Dhule	Dhule	1
46	Jalgaon	Chalisgaon, Jamner, Pachora, Bhadgaon, Erandol, Parola	6
47	Ahamadnagar	Nagar, Sangamner, Akola, Kopargaon, Shrirampur, Rahata, Parner, Shrigonda, Karjat, Jamkhed, Shegaon, Pathardi, Newasa, Rahuri	14
48	Pune	Shirur ghodnandi, Baramati, Indapur, Daund	4
49	Solapur	N.solapur, Malshiras, Mangalwedha, S.solapur, Barshi, Akkalkot, Mohol, Madha, Karmala, Pandharpur, Sangola	11
50	Satara	Wai, Javli medha, Karad, Khatav vaduj, Man dahiwadi, Phaltan, Khandala	7
51	Sangli	Miraj, Jath, Valva eslampur, Tasgaon, Shirala, Atpadi, Kavthemahankal, Palus	8
52	Kolhapur	Hatkanangle, Shirol, Karveer kolhapur, Kagal, Gadhinglaj	5
53	Aurangabad	Aurangabad, Paithan, Gangapur, Vaijapur, Kannad, Khultabad, Sillod, Soegaon, Phulambri	9
54	Jalna	Bhokardhan, Jafrabad, Jalna, Ambad, Partur, Badnapur, Ghansangvi, Mantha	8

55	Beed	Beed, Vadavani, Shirur Kasar, Patoda,	11
		Ashti, Gevari, Majalgaon, Ambejogai,	
		Kej, Parali, Dharur	
56	Latur	Latur, Jalkot, AUSA, Ahmedpur, Nilanga,	10
		Udgir, Chakur, Renapur, Davani, Shirur	
		Anantmal	
57	Osmanabad	Osmanabad, Tuljapur, Paranda, Bhum,	8
		Kalamb, Umarga, Lohara, Washi	
58	Nanded	Nanded, Mudkhed, Himayat Nagar, Mahur,	16
		Dharmabad, Umari, Ardhapur, Naigaon kh,	
		Biloli, Mukhed, Kandhar, Loha, Hadgaon,	
		Bhokar, Deglur, Kinwat	
59	Parabhani	Parbhani, Gangakhed, Pathari, Jintur,	9
		Purna, Palam, Seloo, Sonpeth, Manvat	
60	Hingoli	Hingoli, Kalmnuri, Basmat, Audha,	5
		Sengaon	
61	Buldhana	Chikhali, Deulgaon raja, Mehkar,	6
		Shindkhedraja, Lonar, Khamgaon	
62	Akola	Telhara, Murtijapur	2
63	Washim	Washim, Risod, Malegaon, Mangrulpir,	5
		Manora	
64	Amravati	Daryapur, Anjangaon, Chandubajar,	9
		Dhamangaon railway, Bhatkuli, Nandgaon	
		khandeshwar, Chandur railway, Tiwasa,	
		Warud	
65	Yavatmal	Yeotmal, Mohagaon, Wani, Maregaon,	16
		Zarijamni, Kelapur, Ghatanji, Ralegaon,	
		Bhabulgaon, Kalam, Darva, Digras, Arni,	
		Ner, Pusad, Umerkhed	
66	Wardha	Arvi, Karanja, Ashti, Wardha, Seloo,	8
		Devali, Hinganghat, Samudrpur	
67	Nagpur	Nagpur city, Savner, Umrer, Bhiwapur,	8
		Kuhi, Nagpur gamin, Kamthi, Hingni	
68	Bhandara	Mohadi, Tumsar, Pavni, Sakoli,	6
		Lakhandur, Lakhani	
69	Gondia	Morgaon arjuni	1
70	Chandrapur	Chandrpur, Rajura, Korpana, Savali,	15
		Ballarpur, Pombhurna, Jivati, Mul,	
		Gondpimpri, Varora, Bhdravati, Chimur,	
		Bramhpuri, Nagbhid, Sindhewahi	
71	Gadchiroli	Desaiganj wadsa, Kurkheda, Armori,	4
		Sironcha	
Total			250
Number of Tehsils			355

Annexure-43

Sr. No.	District	District-Wise Season-Wise Supply status (Quantity in MT) 15.07.2021						
		Urea						
		Seasonal Plan (April 2021 to Sept 2021)	Supply Kharif 2020 (01 April 2020 to 31 July 2020)	last 3 years average sale of the Month July	Supply Plan (April 2021 to July 2021)	Dispatches (01 April 2021 to till date)	% of dispatches	Stock as on today
1	Thane	9980	7936	2943	8610	7238	84	3730
2	Palghar	14470	13261	3773	17160	10805	63	2530
3	Raigad	15930	11712	3973	19470	9593	49	2290
4	Ratanagiri	8870	9237	2303	8000	9194	115	2950
5	Sindhudurg	6230	6734	1890	5270	6353	121	3750
Konkan Division		55480	48880	14883	58510	43183	74	15250
6	Nashik	98570	72294	34427	77130	42050	55	21280
7	Dhule	42290	30613	14637	28420	26246	92	12510
8	Nandurbar	45590	26267	11653	45530	18750	41	5910
9	Jalgaon	116610	61804	38723	97910	59995	61	28700
Nashik Division		303060	190978	99440	248990	147041	59	68400
10	Ahmednagar	81910	50614	23793	79820	43609	55	12090
11	Pune	91410	56737	21093	56990	40389	71	12550
12	Solapur	93250	49072	21617	75220	44222	59	11640
Pune Division		266570	156424	66503	212030	128220	60	36280
13	Satara	50020	30946	10763	32380	21094	65	8180
14	Sangli	46700	35467	12630	32470	28866	89	10980
15	Kolhapur	73080	36563	19510	55330	31848	58	13470
Kolhapur Division		169800	102977	42903	120180	81808	68	32630
16	Aurangabad	99450	67108	30117	66490	62998	95	25750
17	Jalna	70230	41275	19360	32180	32641	101	18160
18	Beed	52640	34877	15800	38500	30021	78	12080
Aurangabad Division		222320	143260	65277	137170	125661	92	55990
19	Latur	25290	14325	6043	12560	13725	109	5720
20	Osmanabad	17320	11695	3493	6340	16065	253	5160
21	Nanded	67140	43879	18387	30300	38821	128	21820
22	Parbhani	36240	24610	10230	30580	17184	56	3190
23	Hingoli	17380	11797	4553	7050	8305	118	3920
Latur Division		163370	106307	42707	86830	94100	108	39810
24	Buldhana	37800	28214	10910	23270	24925	107	13730
25	Akola	23170	15987	5707	15860	9186	58	5860
26	Washim	10980	8395	3167	4860	4447	92	4770
27	Amravati	29440	21350	8487	15640	16847	108	11730
28	Yavatmal	64300	29398	14643	45640	22162	49	15700
Amravati Division		165690	103344	42913	105270	77568	74	51790
29	Wardha	40450	19869	7430	17360	16515	95	13130
30	Nagpur	47060	26479	10763	24310	17514	72	16720
31	Bhandara	23490	11952	5693	16700	9627	58	6280
32	Gondia	21870	13253	5277	11900	10629	89	6720
33	Chandrapur	50690	29110	11737	30460	19950	65	9980
34	Gadchiroli	20150	12316	5170	10090	5300	53	6260
Nagpur Division		203710	112978	46070	110820	79534	72	59090
Maharashtra Total		1550000	965149	420697	1079800	777114	72	359240

Sr. No.	District	District-Wise Season-Wise Supply status (Quantity in MT) 15.07.2021						
		DAP						
		Seasonal Plan (April 2021 to Sept 2021)	Supply Kharif 2020 (01 April 2020 to 31 July 2020)	last 3 years average sale of the Month July	Supply Plan (April 2021 to July 2021)	Dispatches (01 April 2021 to till date)	% of dispatches	Stock as on today
1	Thane	190	-43	43	240	34	14	60
2	Palghar	720	385	83	360	213	59	130
3	Raigad	2820	438	450	1345	300	22	20
4	Ratanagiri	250	-4	7	290	0	0	20
5	Sindhudurg	890	56	163	880	72	8	20
Konkan Division		4870	831	747	3115	619	20	250
6	Nashik	25650	22906	6303	9890	5750	58	3710
7	Dhule	7530	5583	1843	3870	2657	69	1660
8	Nandurbar	6880	3896	1527	5050	3210	64	1710
9	Jalgaon	21180	9946	5110	17970	9345	52	5470
Nashik Division		61240	42331	14783	36780	20961	57	12550
10	Ahmednagar	26780	20494	5077	11030	7915	72	5140
11	Pune	19790	16931	3473	8550	6834	80	4600
12	Solapur	32450	27657	5310	15530	10413	67	4360
Pune Division		79020	65083	13860	35110	25162	72	14100
13	Satara	16260	11976	2370	4150	5101	123	2570
14	Sangli	18900	12679	2833	4880	8935	183	4320
15	Kolhapur	22720	10068	3647	12660	4778	38	1990
Kolhapur Division		57880	34723	8850	21690	18815	87	8880
16	Aurangabad	26950	15873	4407	12720	10448	82	5670
17	Jalna	30920	20814	5443	19480	14002	72	5870
18	Beed	26960	17558	4180	12190	7995	66	3620
Aurangabad Division		84830	54245	14030	44390	32444	73	15160
19	Latur	30370	17202	5453	25950	9023	35	3460
20	Osmanabad	19720	15134	2490	12420	9977	80	1160
21	Nanded	41110	23165	7737	20700	19444	94	11890
22	Parbhani	26460	13403	4713	17610	6700	38	3390
23	Hingoli	17350	6799	2390	10100	5442	54	2480
Latur Division		135010	75703	22783	86780	50585	58	22380
24	Buldhana	28650	21116	5280	20510	14025	68	5250
25	Akola	16120	9618	3567	13560	6062	45	2290
26	Washim	17960	8176	2290	16260	4344	27	960
27	Amravati	24390	18333	5250	15230	7619	50	3840
28	Yavatmal	23640	11358	4457	16990	4386	26	2660
Amravati Division		110760	68601	20843	82550	36436	44	15000
29	Wardha	18020	7561	2677	13600	3545	26	3000
30	Nagpur	26190	16280	5523	15700	5990	38	5820
31	Bhandara	2480	1273	697	2275	753	33	540
32	Gondia	1570	674	490	1630	2989	183	1650
33	Chandrapur	14280	10642	3073	13450	2242	17	970
34	Gadchiroli	3850	2278	1073	2030	736	36	870
Nagpur Division		66390	38709	13533	48685	16255	33	12850
Maharashtra Total		600000	380225	109430	359100	201277	56	101170

Annexure-44

प्रधानमंत्री पीक विमा योजना खरीप २०२१ शेतकरी सहभागाची माहिती

दिनांक . १९/०७/२०२१.

जिल्हा	सहभागी शेतकरी अर्जदार संख्या			विमा संरक्षित क्षेत्र हे.	विमा संरक्षित रक्कम रु. कोटी	विमा हप्ता (रु. कोटी)			
	कर्जदार शेतकरी अर्ज संख्या	बिगर कर्जदार शेतकरी अर्ज संख्या	एकुण शेतकरी अर्जदार संख्या			जमा विमा हप्ता	विमा हप्ता राज्य हिस्सा अनुदान	विमा हप्ता केंद्र हिस्सा अनुदान	एकुण विमा हप्ता
ठाणे	३०५५७	११८६५	४२४२२	१६२८७	६९.८१	१.४०	५.४५	५.४५	१२.३०
पालघर	१४९५७	६५९५	२१५५२	११०७५	४८.७५	०.९७	०.७६	०.७६	२.५०
रायगड	१२५७	५३७५	६६३२	२४८०	११.१८	०.२२	०.१७	०.१७	०.५६
रत्नागिरी	३०१	१८६०	२१६१	४६३	२.०५	०.०४	०.०८	०.०८	०.२१
सिंधुदुर्ग	७८७	३८४८	४६३५	७०८	३.२१	०.०६	०.१३	०.१३	०.३२
एकूण कोकण वि.	४७८५९	२९५४३	७७४०२	३१०१४	१३५.०१	२.७०	६.६०	६.६०	१५.८९
नाशिक	१६६९	९२१६१	९३८३०	५९५०५	२२०.३४	५.४३	७.६५	७.६५	२०.७२
धुळे	५१३९	२६८९३	३२०३२	२६५१९	१०६.२०	४.३८	५.०४	५.०४	१४.४६
नंदुरबार	५८८	४४४५	५०३३	४४९९	१८.५१	०.७७	०.६४	०.६४	२.०४
जळगाव	२०६५८	४७८६०	६८५१८	६६७६१	२५४.३७	११.८७	३७.५०	३०.७२	८०.०९
एकूण नाशिक वि.	२८०५४	१७१३५९	१९९४१३	१५७२८४	५९९.४२	२२.४५	५०.८२	४४.०४	११७.३१
अहमदनगर	२०५५४	१५४७३५	१७५२८९	९९७९८	२९३.०२	७.००	२६.८३	२६.८३	६०.६६
पुणे	११३७	६०७६	७२१३	४०१०	१४.३३	०.३०	१.१७	१.०८	२.५५
सोलापूर	११	१७६३१०	१७६३२१	१३८२०४	३९४.३२	८.०८	४३.०७	४३.०७	९४.२२
एकूण पुणे वि.	२१७०२	३३७१२१	३५८८२३	२४२०१२	७०१.६६	१५.३८	७१.०७	७०.९८	१५७.४३
सातारा	२१२	२५६१	२७७३	१०१७	२.११	०.०५	०.२५	०.२४	०.५४
सांगली	९८	१७९७१	१८०६९	१०६९९	२५.४९	०.५१	३.०६	३.०६	६.६२
कोल्हापूर	४७	२८००	२८४७	८२३	३.४४	०.०७	०.२४	०.२४	०.५५
एकूण कोल्हापूर वि.	३५७	२३३३२	२३६८९	१२५४०	३१.०४	०.६३	३.५५	३.५४	७.७१
औरंगाबाद	१५१२	४०५४७०	४०६९८२	१७३३३५	६१५.२०	१७.४८	८७.१५	७९.२९	१८३.९२
जालना	१०१	३९४८००	३९४९०१	१६१७८१	५३३.४०	११.७६	८८.४४	७३.७१	१७३.९०
बीड	५१	१०२८४२७	१०२८४७८	३९७१५९	१६३४.७४	३८.१२	२६८.९६	२१८.१२	५२५.२०
एकूण औरंगाबाद वि.	१६६४	१८२८६९७	१८३०३६१	७३२२७५	२७८३.३४	६७.३५	४४४.५५	३७१.११	८८३.०१
लातूर	७३११	३८५६१५	३९२९२६	२३३४९४	९७७.४४	१९.६७	१२५.८२	१२१.३६	२६६.८५
उस्मानाबाद	८६०१	५८४९९७	५९३५९८	४०१६७६	१६४७.४८	३३.०९	२६७.११	२२४.३४	५२४.५४
नांदेड	२१४	८२९१९८	८२९४१२	४७०२०५	१९६७.८६	४०.६७	२६८.८९	२६८.८९	५७८.४६
परभणी	४	५३००९१	५३००९५	३०१८८६	११८७.५०	२५.५०	९८.०९	९८.०९	२२१.६७
हिंगोली	१०५	३१७८८२	३१७९८७	१६०८२३	६६७.७२	१४.००	४४.६७	४४.६७	१०३.३४
एकूण लातूर वि.	१६२३५	२६४७७८३	२६६४०१८	१५६८०८४	६४४८.००	१३२.९३	८०४.५८	७५७.३६	१६९४.८६
बुलडाणा	३४८२	१८०९७९	१८४४६१	१४४५००	६१६.९९	१३.१७	४६.९७	४६.९७	१०७.१०
अमरावती	८४५५	१२९१५६	१३७६११	१३६९७६	४७१.८१	१०.३२	३५.९७	३५.९७	८२.२५
अकोला	२१७९	१५१८०८	१५३९८७	१२२८७२	४३४.४८	९.१३	३३.०२	३३.०२	७५.१६
वाशिम	५५५६	११३२३४	११८७९०	९१६६७	३९२.८५	८.०२	२२.०६	२२.०६	५२.१५
यवतमाळ	५८१८८	१८८७२७	२४६९१५	१७९४९१	६७२.४८	१७.६१	३७.५०	३७.५०	९२.६१
एकूण अमरावती वि.	७७८६०	७६३९०४	८४१७६४	६७५५०६	२५८८.६१	५८.२५	१७५.५१	१७५.५१	४०९.२८
वर्धा	२०२८	१६९९	३७२७	३७५३	१६.५९	०.४९	०.९८	०.९८	२.४४
नागपूर	४२१६	२००५	६२२१	५८४२	२५.३८	०.६६	१.५१	१.५१	३.६९
भंडारा	७५४४०	३४४३	७८८८३	३४५५४	१३१.२३	२.६२	५.२५	५.२५	१३.१३
गोंदीया	६४३४	८६८	७३०२	३८५९	१४.६६	०.२९	०.९५	०.९५	२.२०
चंद्रपूर	१७५४०	६०८६	२३६२६	१६७५२	७१.६६	१.५७	२.७३	२.७३	७.०३
गडचिरोली	२२९७७	२०६९	२५०४६	१८२११	५७.१३	१.१९	१.६९	१.६९	४.५७
एकूण नागपूर वि.	१२८६३५	१६१७०	१४४८०५	८२९७१	३१६.६६	६.८३	१३.१२	१३.१२	३३.०७
एकूण राज्य	३२२३६६	५८१७९०९	६१४०२७५	३५०१६८४	१३६०३.७५	३०६.५२	१५६९.७९	१४४२.२५	३३१८.५७

प्रधानमंत्री पीक विमा योजना : अर्जदार व विमा संरक्षित क्षेत्र यांचा तुलनात्मक तक्ता

दिनांक . १९/०७/२०२१.

जिल्हा	२०२०					२०२१				
	कर्जदार शेतकरी अर्ज संख्या	बिगर कर्जदार शेतकरी अर्ज संख्या	एकुण शेतकरी अर्जदार संख्या	विमा संरक्षित क्षेत्र हे.	एकुण विमा हप्ता (रु. कोटी)	कर्जदार शेतकरी अर्ज संख्या	बिगर कर्जदार शेतकरी अर्ज संख्या	एकुण शेतकरी अर्जदार संख्या	विमा संरक्षित क्षेत्र हे.	एकुण विमा हप्ता (रु. कोटी)
ठाणे	३१९८१	३९१६	३५८९७	१३८५४	१०.३५	३०५५७	११८६५	४२४२२	१६२८७	१२.३०
पालघर	१८९७३	१४६८१	३३६५४	१६१९६	३.६५	१४९५७	६५९५	२१५५२	११०७५	२.५०
रायगड	२८१०	६०१५	८८२५	३१५९	०.७२	१२५७	५३७५	६६३२	२४८०	०.५६
रत्नागिरी	७५३	५५२	१३०५	३०३	०.१४	३०१	१८६०	२१६१	४६३	०.२१
सिंधुदुर्ग	१०९०	२४१९	३५०९	५८७	०.२६	७८७	३८४८	४६३५	७०८	०.३२
एकूण कोकण वि.	५५६०७	२७५८३	८३१९०	३४०९८	१५.११	४७८५९	२९५४३	७७४०२	३१०१४	१५.८९
नाशिक	१५८४८	२५६९७७	२७२८२५	१६७२०३	५०.८८	१६६९	९२१६१	९३८३०	५९५०५	२०.७२
धुळे	२०४८१	४०४८२	६०९६३	५१४४३	२७.६२	५१३९	२६८९३	३२०३२	२६५१९	१४.४६
नंदुरबार	६३०७	४२५९	१०५६६	१०१७२	४.७८	५८८	४४४५	५०३३	४४९९	२.०४
जळगाव	९६९५७	६६७२३	१६३६८०	१५८१४६	१९५.२४	२०६५८	४७८६०	६८५१८	६६७६१	८०.०९
एकूण नाशिक वि.	१३९५९३	३६८४४१	५०८०३४	३८६९६४	२७८.५२	२८०५४	१७१३५९	१९९४१३	१५७२८४	११७.३१
अहमदनगर	१६२२६३	३०२४२९	४६४६९२	२५८८००	१४८.२१	२०५५४	१५४७३५	१७५२८९	९९७९८	६०.६६
पुणे	८९०९	१९१२३	२८०३२	१३४७७	६.७९	११३७	६०७६	७२१३	४०१०	२.५५
सोलापूर	२४९४	२६६७६८	२६९२६२	१८९०२३	११९.६६	११	१७६३१०	१७६३२१	१३८२०४	९४.२२
एकूण पुणे वि.	१७३६६६	५८८३२०	७६१९८६	४६१३००	२७४.६५	२१७०२	३३७१२१	३५८८२३	२४२०१२	१५७.४३
सातारा	३११५७	७४१८	३८५७५	८१४९	७.३८	२१२	२५६१	२७७३	१०१७	०.५४
सांगली	१०५९२	७९०९२	८९६८४	५०४०१	३१.३६	९८	१७९७१	१८०६९	१०६९९	६.६२
कोल्हापूर	६६१	२१२३	२७८४	६४०	०.५१	४७	२८००	२८४७	८२३	०.५५
एकूण कोल्हापूर वि.	४२४१०	८८६३३	१३१०४३	५९१९१	३९.२५	३५७	२३३३२	२३६८९	१२५४०	७.७१
औरंगाबाद	४१००१	७८७९८०	८२८९८१	३६१०९१	३७२.३७	१५१२	४०५४७०	४०६९८२	१७३३३५	१८३.९२
जालना	१५६५५	७८३६९४	७९९३४९	२९४७६०	३१९.९६	१०१	३९४८००	३९४९०१	१६१७८१	१७३.९०
बीड	१८४३१	१७७१६५६	१७९००८७	६२२६४७	७९८.०५	५१	१०२८४२७	१०२८४७८	३९७१५९	५२५.२०
एकूण औरंगाबाद वि.	७५०८७	३३४३३३०	३४१८४१७	१२७८४९७	१४९०.३८	१६६४	१८२८६९७	१८३०३६१	७३२२७५	८८३.०१
लातूर	४१२४४	१००१४४३	१०४२६८७	५८९७९२	६७२.७४	७३११	३८५६१५	३९२९२६	२३३४९४	२६६.८५
उस्मानाबाद	२४४४३	९२१५७१	९४६०१४	५२००२७	६३९.९४	८६०१	५८४९९७	५९३५९८	४०१६७६	५२४.५४
नांदेड	९८१६	९४५९८४	९५५८००	५०४६२०	६१३.५६	२१४	८२९१९८	८२९४१२	४७०२०५	५७८.४६
परभणी	८४९४	६९२९९९	७०१४९३	३७७४०८	२७८.७०	४	५३००९१	५३००९५	३०१८८६	२२१.६७
हिंगोली	१२९१८	२९०३३२	३०३२५०	१४९८३२	९४.७४	१०५	३१७८८२	३१७९८७	१६०८२३	१०३.३४
एकूण लातूर वि.	९६९१५	३८५२३२९	३९४९२४४	२१४१६८०	२२९९.६८	१६२३५	२६४७७८३	२६६४०१८	१५६८०८४	१६९४.८६
बुलडाणा	४५७७६	२५०४५५	२९६२३१	२२७०२७	१७१.२९	३४८२	१८०९७९	१८४४६१	१४४५००	१०७.१०
अमरावती	४३२८३	१४२३१८	१८५६०१	१७३०९९	१०९.४२	८४५५	१२९१५६	१३७६११	१३६९७६	८२.२५
अकोला	६९४४८	१९३६६९	२६३११७	२१७३८८	१३८.३१	२१७९	१५१८०८	१५३९८७	१२२८७२	७५.१६
वाशिम	८८८५५	१८३७४२	२७२५१७	१९३४३२	१०७.१३	५५५६	११३२३४	११८७९०	९१६६७	५२.१५
यवतमाळ	१७९३६५	२८८५१३	४६७८७८	३३०६१२	१६८.०६	५८१८८	१८८७२७	२४६९१५	१७९४९१	९२.६१
एकूण अमरावती वि.	४२६७२७	१०५८६९७	१४८५४२४	११४१५५८	६९४.२२	७७८६०	७६३९०४	८४१७६४	६७५५०६	४०९.२८
वर्धा	२७३०३	६९४	२७९९७	२५४०८	१७.००	२०२८	१६९९	३७२७	३७५३	२.४४
नागपूर	२८७११	१२५८	२९९६९	२७४६५	१६.६९	४२१६	२००५	६२२१	५८४२	३.६९
भंडारा	१५६५९९	२८४९०	१८५०८९	८४९१०	३२.२७	७५४४०	३४४३	७८८८३	३४५५४	१३.१३
गोंदीया	५१५६५	५४४९	५७०१४	२९२२३	१६.६६	६४३४	८६८	७३०२	३८५९	२.२०
चंद्रपूर	७६९४५	२०५४६	९७४९१	६९०४८	३५.६५	१७५४०	६०८६	२३६२६	१६७५२	७.०३
गडचिरोली	३०२०४	६९८०	३७१८४	३०४६६	७.६५	२२९७७	२०६९	२५०४६	१८२११	४.५७
एकूण नागपूर वि.	३७१३२७	६३४१७	४३४७४४	२६६५२१	१२५.९१	१२८६३५	१६१७०	१४४८०५	८२९७१	३३.०७
एकूण राज्य	१३८१३३२	९३९०७५०	१०७७२०८२	५७६९८०९	५२१७.७२	३२२३६६	५८१७९०९	६१४०२७५	३५०१६८४	३३१८.५७

स्मार्ट प्रकल्पांतर्गत मंजूर उपप्रकल्पामधून रोजगार मिळालेल्या मनुष्यबळाचा वार्षिक अहवाल (मार्च अखेर)

Annexure

स्मार्ट प्रकल्पांतर्गत मंजूर उपप्रकल्पांमध्ये खाजगी भागीदार/ वित्तीय संस्था/ CSR च्या माध्यमातून झालेल्या गुंतवणुकीचा वार्षिक अहवाल (मार्च अखेर)

[illegible]

[illegible]

[illegible]

स्मार्ट प्रकल्पांतर्गत मंजूर उत्पादक भागीदारी उपप्रकल्प आणि बाजार संपर्कवाढ उपप्रकल्पांची शेतमाल विपणनाविषयीचा सहामाही अहवाल (जून व डिसेंबर अखेर)

[illegible]

ANNUAL BUDGET ESTIMATES

Hon.Balasaheb Thackeray Agribusiness Rural Transformation Project (SMART)

Annual Budget Estimate For the Financial Year

Name of PIU / Implementation Unit :

(Phy- In Numbers, Fin-In Rs.lakhs)

Sr.No	Activity	Unit (For e.g. Numbers)	Apr		May		June		July		Aug		Sep		Oct		Nov		Dec		Jan		Feb		Mar		Total Year	
			Phy	Fin	Phy	Fin	Phy	Fin	Phy	Fin	Phy	Fin	Phy	Fin	Phy	Fin	Phy	Fin	Phy	Fin	Phy	Fin	Phy	Fin	Phy	Fin	Phy	Fin
	Total																											

**Signature of the
Head of the Department**

REVISED BUDGET ESTIMATES (4/8/11 MONTHLY)

Hon.Balasaheb Thackeray Agribusiness Rural Transformation Project (SMART)

Revised budget estimates (4/8/11 monthly) For the Financial Year

Sr.No.	Name of Activity	Original Budget	Expenditure Upto April to -----	Demand For the Period of ----- to Mar	Total revised expected budget R.E	Surrender (-) / Excess (+) demand with respect to original Budget	Remarks
1	2	3	5	6	7=(5+6)	8=(7-3)	9
		10	2	6	8	-2	

**Signature of the
Head of the Department**

UTILIZATION CERTIFICATE (UC)
(to be submitted by accounting centres)

Hon.Balasaheb Thackeray Agribusiness Rural Transformation Project (SMART)
Utilization Certificate (UC) F.Y. _____

Office of the _____

State of Maharashtra Agri Business & Rural Transformation Project, Pune

Sr.no	Letter no. & date from Govt. of Maharashtra	Amount Rs. in lakhs.	Remarks
			Certified that total amount received for _____ work Rs..... (in words _____) During the year _____ Rs..... (in words _____) has been utilized for the purpose which has been sanctioned. The remaining amount Rs..... will be spent on ongoing _____ office expenditure.
	Total Received		

Certified that I have satisfied myself that the condition on which grants was sanction for _____ works have been duly fulfilled and that I have exercised all the works to see that the money was actually utilized for the purpose for which it was sanctioned.

**Signature of the
Head of the Department**

Name of Project :
Activity wise demand of
grant F.Y.

Sr.No	Activity	Apr	May	Jun	Q-1	Jul	Aug	Sep	Q-2	Oct	Nov	Dec	Q-3	Jan	Feb	Mar	Q-4	Total
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19

Note:- Each month Phy & Fin data to be entered by each unit

1) Component & Activity wise expenditure report integrated with tally.

Component	PPA date	PPA Number	Gross Amount	Taxes deducted (GST, IT, PT etc.)	Net Amount paid
A					
B					
C					
D					

Movable & Immovable assets register

FIXED ASSETS REGISTER/ DEAD STOCK REGISTER

Page No.

Description of the Asset: _____

Asset Code: _____

Financial Year ----- Accounting Centre -----

[illegible]

Security deposit register

SECURITY DEPOSIT REGISTER

Page No.

[illegible]

CBO module

Name of accounting center:

Name of Activity /Scheme/Component:

(Separate register for

Name of Proposal:

Grant Beneficiary Ratio:

Page No.

[illegible]

Audit Module: Tracking of audit paras rose during internal and external audit and their current status.

AUDIT COMPLIANCE REGISTER

Name of office

Year of Audit.....

Part (A)

Sr. No.	Date of audit report	Audit Report & Observation Number	Details of Audit Observation	Date of submission of audit compliance	Details of audit compliance	Date of acceptance of audit compliance	Remarks

Part (B)

Sr. No.	Date and Year of Audit Report	Total Number of Audit Observations	Total Number of Audit compliances submitted and accepted	Pending audit observation	Remark

Salary and TA/DA of employees in the Project

Name of Project

T.A/D.A BILL for the Month

Name of the person :.....

Designation:

Grade Pay/Consolidated pay Rs.....

Date:...

Sr · N o	Particulars of Journey						Journey Details				Daily Allowance		Miscellaneous				TOTAL AMOU NT (Rs.)
	Departure			Arrival			Mode of Journ ey	K m	Rat e	Amou nt	Day s	Amou nt	Details	Fro m	T o	Amou nt	
	Station	Dat e	Tim e	Stati on	Dat e	Tim e											
Total																	225

Certificates - 1) It is certified that I have actually travelled for the office purpose and have not double claimed against the said tour
 2) I have only availed the rates of TADA which are permissible to me.
 3) I have travelled to the said place by the shortest possible route.

Signature of the concerned Person

Working for accounts branch

Amount sanctioned by this bill Rs./-
 Less outstanding advance
 Net Amount payable Rs.
 Passed for payment Rs.

Region, District, & Division

Sr. No.	Region	District	Division
1	Non Divisional	Mumbai	Mumbai
		Mumbai Suburban Districts	
		Thane	
		Raigad	
		Ratnagiri	
		Sindhudurg	
2	Rest of Maharashtra	Ahmednagar	Nashik
		Dhule	
		Jalgaon	
		Nandurbar	
		Nashik	
		Kolhapur	Pune
		Pune	
		Sangli	
		Satara	
		Solapur	

3	Marathwada	Aurangabad	Aurangabad
		Beed	
		Hingoli	
		Jalna	
		Latur	
		Nanded	
		Osmanabad	
		Parbhani	
4	Vidarbha (11 District)	Akola	Amravati
		Amravati	
		Buldhana	
		Yavatmal	
		Washim	
		Bhandara	Nagpur
		Chandrapur	
		Gadchiroli	
		Gondia	
		Nagpur	
		Wardha	

Annexure-52

Environmental Safeguards and Climate Co-benefits Inclusion and Targets

For Environmental Safeguards (Sustainable Agricultural Practices) Inclusion and Targets										
Sr No.	Targets set in the SMART PIP	Monitoring Indicator	Baseline (Without SMART)	Target to be Set by the PIU (With SMART)						
				Y1	Y2	Y3	Y4	Y5	Y6	End Target
1.	Carry out 100 % IPM and INM demonstrations for all the subproject related agri-commodities within initial 01-02 years of the subproject initiation.	% IPM and INM demonstrations of agri-commodities								
2.	Bring minimum of 50 % of the subproject area under the IPM and INM practices by the end of the project.	% of the subproject’s area brought under IPM								
3.	Carry out training and capacity building of 100 % of CBO producers on IPM and INM practices for the subproject related agri-commodities within initial 01-02 years of the project initiation in the value chain development school.	% of CBO producers trained in IPM and INM practices								

For Climate Co-benefits (Climate SMART Agriculture) Inclusion and Targets										
Sr No.	Targets set in the SMART PIP	Monitoring Indicator	Baseline (Without SMART)	Target to be Set by the PIU Commensurate with Subproject Area in Ha.						
				Y1	Y2	Y3	Y4	Y5	Y6	End Target
1.	Carry out training and capacity building of CBO members in Climate SMART Technologies (CST) against the overall SMART project’s target of training 21,500 CBO representative in CST. For list of technologies, please refer to the point no. 5 mentioned below.	Number of CBO members trained in CST								

For Climate Co-benefits (Climate SMART Agriculture) Inclusion and Targets										
Sr No.	Targets set in the SMART PIP	Monitoring Indicator	Baseline (Without SMART)	Target to be Set by the PIU Commensurate with Subproject Area in Ha.						
				Y1	Y2	Y3	Y4	Y5	Y6	End Target
2.	Adoption of at least 03 best suited CST relevant to the subproject by the CBOs.	Number of Climate SMART Technologies (CST) Adopted								
3.	70,000 land area (ha) to be brought under CST promoted by project	Land area (ha.) brought under CST								
4.	GHG emission reductions in tons of CO ₂ eq. at least by 10 % in the selected value chains of SMART sub-project's from the baseline scenario	% of GHG emission reduced in tons of CO ₂ eq.								
5.	50 % replacement/reduction of Kwh of coal-based electricity by renewable energy sources (solar)/use of energy efficient electrical equipment's in the new warehouses by the end of the project. Electricity meter reading in relation to storage capacity utilized to be reviewed for validating the improvements achieved.	% of Kwh of coal-based electricity replaced								
6.	25 % replacement/reduction of Kwh of coal-based electricity by renewable energy sources (solar)/use of energy efficient electrical equipment's in the existing warehouses by the end of the project. Electricity meter reading in relation to storage capacity utilized to be reviewed for validating the improvements achieved.	% of Kwh of coal-based electricity replaced								

Sr No.	Technology/Practices	Before the subproject implementation (Baseline)	Proposed target to be achieved in the subproject
1.	Area under Organic farming	ha.	ha.
2.	Name of the Organic inputs used, viz., Vermi-compost, farmyard manure, etc. Please add additional rows, if required.	Weight..... Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr)	Weight..... Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr)
3.	Name of the Fertilizers used, viz., Urea, Di-ammonium Phosphate (DAP), Muriate of Potash (MOP), etc. Please add additional rows, if required.	Crop Name:..... Weight.....Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr) Total Area of Application..... ha.	Crop Name:..... Weight.....Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr) Total Area of Application..... ha.
4.	Name of the Insecticides used, viz., Acephate, Chlorpyrifos, etc. Please add additional rows, if required.	Crop Name:..... Weight.....Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr) Total Area of Application..... ha.	Crop Name:..... Weight.....Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr) Total Area of Application..... ha.
5.	Name of the Fungicides used, viz., Indofil-Mancozeb, Iprodione, etc. Please add additional rows, if required	Crop Name:..... Weight.....Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr) Total Area of Application..... ha.	Crop Name:..... Weight.....Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr) Total Area of Application..... ha.
6.	Name of the Herbicides used, viz., Mertibuzine, Pendimethalin, etc. Please add additional rows, if required	Crop Name:..... Weight.....Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr) Total Area of Application..... ha.	Crop Name:..... Weight.....Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr) Total Area of Application..... ha.

Table 6: Environmental Safeguards and Climate Co-benefits Inclusion and Targets

For setting environmental and climate co-benefits safeguards inclusion target aligned with the target for the same set in the SMART's Project Implementation Plan (PIP), the PIUs needs to carry out stakeholder consultations with safeguard officers of the SMART, subproject functionaries and shareholders of the CBOs. The mutually approved year wise achievable values of target needs to be decided and provided by the PIUs in the subproject FPP as per the below-mentioned table:

For Environmental Safeguards (Sustainable Agricultural Practices) Inclusion and Targets									
Sr No.	Targets set in the SMART PIP	Monitoring Indicator	Baseline (Without SMART)	Target to be Set by the PIU (With SMART)					
				Y1	Y2	Y3	Y4	Y5	Y6 End Target
1.	Carry out 100 % IPM and INM demonstrations for all the subproject related agri-commodities within initial 01-02 years of the subproject initiation.	% IPM and INM demonstrations of agri-commodities							
2.	Bring minimum of 50 % of the subproject area under the IPM and INM practices by the end of the project.	% of the subproject's area brought under IPM							
3.	Carry out training and capacity building of 100 % of CBO producers on IPM and INM practices for the subproject related agri-commodities within initial 01-02 years of the project initiation in the value chain development school.	% of CBO producers trained in IPM and INM practices							

For Climate Co-benefits (Climate SMART Agriculture) Inclusion and Targets									
Sr No.	Targets set in the SMART PIP	Monitoring Indicator	Baseline (Without SMART)	Target to be Set by the PIU Commensurate with Subproject Area in Ha.					
				Y1	Y2	Y3	Y4	Y5	Y6 End Target
1.	Carry out training and capacity building of CBO members in Climate SMART Technologies (CST) against the overall SMART project's target of training 21,500 CBO representative in CST. For list of technologies, please refer to the point no. 5 mentioned below.	Number of CBO members trained in CST							

For Climate Co-benefits (Climate SMART Agriculture) Inclusion and Targets									
Sr No.	Targets set in the SMART PIP	Monitoring Indicator	Baseline (Without SMART)	Target to be Set by the PIU Commensurate with Subproject Area in Ha.					
				Y1	Y2	Y3	Y4	Y5	Y6 End Target
2.	Adoption of at least 03 best suited CST relevant to the subproject by the CBOs.	Number of Climate SMART Technologies (CST) Adopted							
3.	70,000 land area (ha) to be brought under CST promoted by project	Land area (ha.) brought under CST							
4.	GHG emission reductions in tons of CO ₂ eq. at least by 10 % in the selected value chains of SMART sub-project's from the baseline scenario	% of GHG emission reduced in tons of CO ₂ eq.							
5.	50 % replacement/reduction of Kwh of coal-based electricity by renewable energy sources (solar)/use of energy efficient electrical equipment's in the new warehouses by the end of the project. Electricity meter reading in relation to storage capacity utilized to be reviewed for validating the improvements achieved.	% of Kwh of coal-based electricity replaced							
6.	25 % replacement/reduction of Kwh of coal-based electricity by renewable energy sources (solar)/use of energy efficient electrical equipment's in the existing warehouses by the end of the project. Electricity meter reading in relation to storage capacity utilized to be reviewed for validating the improvements achieved.	% of Kwh of coal-based electricity replaced							

Data to be captured in the SMART Project's MIS

Environmental Baseline Information on the usage of Agricultural Inputs and related Safeguard Targets for the Subproject

Sr No.	Technology/Practices	Before the subproject implementation (Baseline)	Proposed target to be achieved in the subproject
1.	Area under Organic farming	ha.	ha.
2.	Name of the Organic inputs used, viz., Vermi-compost, farmyard manure, etc. Please add additional rows, if required.	Weight..... Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr)	Weight..... Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr)
3.	Name of the Fertilizers used, viz., Urea, Di-ammonium Phosphate (DAP), Muriate of Potash (MOP), etc. Please add additional rows, if required.	Crop Name:..... Weight.....Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr) Total Area of Application..... ha.	Crop Name:..... Weight.....Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr) Total Area of Application..... ha.
4.	Name of the Insecticides used, viz., Acephate, Chlorpyrifos, etc. Please add additional rows, if required.	Crop Name:..... Weight.....Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr) Total Area of Application..... ha.	Crop Name:..... Weight.....Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr) Total Area of Application..... ha.
5.	Name of the Fungicides used, viz., Indofil-Mancozeb, Iprodione, etc. Please add additional rows, if required	Crop Name:..... Weight.....Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr) Total Area of Application..... ha.	Crop Name:..... Weight.....Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr) Total Area of Application..... ha.
6.	Name of the Herbicides used, viz., Mertibuzine, Pendimethalin, etc. Please add additional rows, if required	Crop Name:..... Weight.....Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr) Total Area of Application..... ha.	Crop Name:..... Weight.....Solid (Kg/ha/yr) Volume..... Liquid (L/ha/yr) Total Area of Application..... ha.

[illegible]

अ.क्र.	खताचा प्रकार	खत उत्पादकाचे नाव	निविदा प्रकार	चालू महान्त			प्रागतिक			चालू महान्त			प्रागतिक			चालू महान्त			प्रागतिक			चालू महान्त			प्रागतिक			चालू महान्त			प्रागतिक			चालू महान्त			प्रागतिक			महिना अखेर प्राप्त																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																		
				कारखाना	विक्रेता	एकूण	कारखाना		एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	तक्रियापत्र	कोटिकसपत्र																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																				
				कारखाना	विक्रेता	एकूण	कारखाना		एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना	विक्रेता	एकूण	कारखाना

अ.क्र.	खताचा प्रकार	खत उत्पादकाचे नाव	निविदा प्रकार	चालू महत्त				प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक		चालू महत्त		प्रागतिक	

[illegible]

[illegible]

[illegible]

[illegible]

प्रपत्र - ३

निरीक्षक निहाय अप्रमाणित नमुन्यांचा माहे अखेरचा मासिक अहवाल

[illegible]

प्रपत्र-४

[illegible]

Applications owned by DoA:

S. No	Application/activities name	Data Source	Status of Application/activities (Online/Offline)
1	Soil Lab 3.0	locally hosted at the labs accessed via LAN	Offline
3	Cropwatch	https://cropwatch.maharashtra.gov.in/cis/Login.jsp	Online
4	E - Lab Seed Software	locally hosted at the labs accessed via LAN	Offline
5	E - Lab Fertilizer Software	locally hosted at the labs accessed via LAN	Offline
6	Rainfall Recording & Analysis	https://www.maharain.maharashtra.gov.in/	Online
7	e-Parwana (NIC Pune)	http://1.6.125.73/	Online
8	Organic Farming Mission	https://www.pgsindiancof.gov.in/PKVY/Index.aspx	Partially Online
9	e-Parwana (Mahaonline Ltd.)	https://eparwana.mahaonline.gov.in/	Online
10	E - Lab Pesticide Software	locally hosted at the labs accessed via LAN	Offline
11	e-Thibak	mahaethibak.gov.in	Online
12	Crop Pest Surveillance and Advisory Project (Crop sap) portal	CROPSAP (maharashtra.gov.in)	Online
13	MahaAGRITECH	http://mrsac.maharashtra.gov.in/mahaagritech/	Online

S. No	Application/activities name	Data Source	Status of Application/activities (Online/Offline)
14	Farm Field School app (FFS)-PoCRA	http://ffs.mahapocra.gov.in/	Offline
15	Finance Information Management System (FIMS)-PoCRA	http://fms.mahapocra.gov.in/	Offline
16	GIS Platform - PoCRA	http://gis.mahapocra.gov.in/	Online
17	PoCRA Micro Level Planning App	http://mlp-ui.mahapocra.gov.in/	Offline
18	Staff Monitoring app (SMA)-PoCRA	http://sma.mahapocra.gov.in	Offline
19	Team MahaPoCRA - Single Sign on system	http://team.mahapocra.gov.in/v2/	Online
20	PoCRA Training App	http://training.mahapocra.gov.in	Offline
21	DBT-PoCRA	https://dbt.mahapocra.gov.in/	Offline
22	Water Budget Model - PoCRA	https://www.cse.iitb.ac.in/~pocra/Android_app/appdebug.apk	Online

Applications owned by Gol:

S. No	Application/activities name	Data Source	Status of Application/activities (Online/Offline)
1	Issue Of Grower Certificate For Import Of Planting Material	https://agriculture.mahaonline.gov.in/	Online
2	Pradhan Mantri Fasal Bima Yojna	https://pmfby.gov.in/	Online
3	Weather based Crop Insurance	https://pmfby.gov.in/	Online
4	Integrated Fertilizer Management System	N/A	Offline
5	Soil Health Application	http://soilhealth6.dac.gov.in	Online
6	PM KISAN	http://www.pmkisan.gov.in/	Online
7	Horticulture Area and Production Statistics (HAPIS)	www.aps.dac.gov.in	Online
8	Hortnet Application	www.hortnet.gov.in	Online
9	MahaDBT	https://mahadbttmahait.gov.in/Farmer/Login/Login	Online

STATEMENT SHOWING DISTRICT WISE COURT CASE FILED UP TO MONTH ENDING

[illegible]

प्रपत्र 1 अ) जिल्हा निहाय व कृषि से व केंद्र निहाय प्रत्यक्ष बियाणे अहवाल						
अ.क्र.	जिल्हा	कृषि सेवा केंद्राचे नाव	लायसन नं.	नियोजन (Plan)	पूरवठा (Supply)	विक्री (Sale)

प्रपत्र 1 ब) राज्यस्तरी अहवाल (जिल्हा निहाय व कृषि से व केंद्र निहाय प्रत्यक्ष बियाणे अहवाल गोषवारा)				
अ.क्र.	जिल्हा	नियोजन (Plan)	पूरवठा (Supply)	विक्री (Sale)

प्रपत्र 2 अ) जिल्ह्याचे कं पने निहाय बियाणे नियोजन						
अ.क्र.	जिल्हा	कंपनीचे नाव	लायसन नं.	नियोजन (Plan)	पूरवठा (Supply)	विक्री (Sale)

प्रपत्र 2 ब) राज्यस्तरी अहवाल (जिल्ह्याचे कं पने निहाय बियाणे नियोजन गोषवारा)						
अ.क्र.	जिल्हा	कंपनीचे नाव	लायसन नं.	नियोजन (Plan)	पूरवठा (Supply)	विक्री (Sale)

[illegible]

Cell: A1
Comment: 540

-Sunil Bobhate

-Jay Hanuman Narceri Ajarsonda (B) tq. Chakur Dist Latur
-JAY HANUMN NARSARI Ajarsonda

-Taluka fruit Nursery, Jam
-Rajendra Ambulkar

-Rajendra ingole

Annexure-62

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

Cell H17
Comment 0
-and Pura
Cell E24
Comment 1
-subdivision agriculture office land
Marked as reserved
-Other Buttons
_Be aware!
-Other Buttons

Annexure-62

[illegible]

अ. क्र.	बाब	महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनेशी निगडित फळबाग लागवड कार्यक्रम सन 2021-22 प्रगती अहवाल दि. 15.09.2021 अखेर					महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनेशी निगडित फळबाग लागवड कार्यक्रम सन 2021-22 प्रगती अहवाल दि. 20.09.2021 अखेर					महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनेशी निगडित फळबाग लागवड कार्यक्रम सन 2021-22 प्रगती अहवाल दि. 20.09.2021 अखेर					महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनेशी निगडित फळबाग लागवड कार्यक्रम सन 2021-22 प्रगती अहवाल दि. 17.09.2021 अखेर					महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनेशी निगडित फळबाग लागवड कार्यक्रम सन 2021-22 प्रगती अहवाल दि. 13.09.2021 अखेर					महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनेशी निगडित फळबाग लागवड कार्यक्रम सन 2021-22 प्रगती अहवाल दि. 21/09/2021 अखेर																																																																																																																																																																																																																																																																																																																																																																
		ठाणे	पालघर	रायगड	रत्नागिरी	सिंधुदुर्ग	कोकण विभाग	नागिक	धुळे	मंदुरबार	जळगाव	नाशिक विभाग	अहमदनगर	पुणे	सोलापूर	पुणे विभाग	सातारा	सांगली	कोल्हापूर	कोल्हापूर विभाग	औरंगाबाद	जालना	बीड	औ.बाद विभाग	लातूर	उस्मानाबाद	नांदेड	परभणी	हिंगोली	लातूर विभाग	बुलढाणा	अकोला	वाशिम	अमरावती	यवतबाग	अमरावती विभाग	वर्धा	नागपूर	भंडारा	गोंदिया	चंद्रपूर	गडचिरोली	नागपूर विभाग	एकूण महाराष्ट्र																																																																																																																																																																																																																																																																																																																																															
1	जिल्हा वार्षिक नियोजन आराखडा क्षेत्र (हेक्टर)	1440	2700	2760	5040	2295	14235	3024	1152.00	1368	1302	6846	3300	2664	2754	8718	2280	1686	1770	5736.00	1790	10820	11012	23622	1300	1210	1690.00	1320	695.00	6215	4846.95	1040	860	9690	2100	18537	1020	1843	1835	1300	2073.00	800	8871	74243																																																																																																																																																																																																																																																																																																																																															
2	एकूण कृषि सहाय्यक संस्था	108	180	276	336	153	1053	504	183	228	217	1132	550	444	459	1453	300	281	272	933.00	336	252	307	895	260	242	338.00	264	139.00	1243	332	208	172	408	361	1481	204	264	144	123	230	151	1116	7825																																																																																																																																																																																																																																																																																																																																															
3	देण्यात आलेला वसाहत (हेक्टर)	1080	2700	2760	5040	3420	15000	3024	1152.00	1368	1302	6846	3300	2664	2754	8718	2280	1686	1780	5746.00	1790	1260	1530	4580	1300	1210	1690.00	1320	695.00	6215	1615	1040	860	2040	1805	7360	1020	1320	720	615	1120	800	5595	52700																																																																																																																																																																																																																																																																																																																																															
4	प्राप्त अर्ज लाभार्थी संख्या	2959	7371	3519	3962	2973	20784	5436	1242	2971	2393	12042	6755	3429	6133	16317	2851	2973	7170	6994.00	2755	5051	1348	6154	2535	1145	2104	2190	1346.00	9320	3048	1011	1371	3382	1946	10658	1349	2098	898	1270	1213	1180	8008	82619																																																																																																																																																																																																																																																																																																																																															
5	सर्वेक्षण झालेले क्षेत्र	1510.44	3421.91	1930.15	2418.77	1678.96	10960.23	4536.13	984.10	2206.71	2105.18	9742.12	4044	2300	4860.48	11204.48	2129	2474	718	5320.62	1997	3454	1040.26	6491	2266	1125	1547.58	1067	977.34	6983	2073.69	990.21	431.73	2870.52	1846.70	8212.85	845.42	1711	641	1260	1205.23	955	6617	5731																																																																																																																																																																																																																																																																																																																																															
6	संमती प्राप्त लाभार्थी संख्या	2959	7371	3528	4049	2973	20880	5436	1242	2971	2393	12042	4996	3429	6017	14442	2851	2773	1101	6725.00	2589	5051	1346	8986	2535	1125	2104	2190	1346.00	9300	2729	804	1363	3315	1846	10057	1066	1933	799	1265	1170	1050	7283	79658																																																																																																																																																																																																																																																																																																																																															
7	माती - पाणी परिक्षण नमुने (लाभार्थी संख्या)	2959	7371	191	294		10815	502	398	883	1965	3748	1013	992		2005.00	0.00	2773	0.00	2773.00	908.00	32.00	663.00	1603	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	2311	142.00	2453	803	148	135.00	0.00	0.00	1086	22030																																																																																																																																																																																																																																																																																																																																																
8	तांत्रिक मंजूरी (हेक्टर)	1507.17	2744.09	1700.64	2043.81	1395.47	9391.18	4536.13	984.10	2206.77	2010.59	9737.59	3236.00	1896.05	4098.54	9230.59	1788.66	2572.95	717.96	5079.57	1922.55	3454.00	984.98	6362	2266.00	933.82	1547.58	1680.72	977.34	7405	2073.69	661.11	1214.95	2832.76	1671.16	8453.67	945.42	1334.11	620.40	1238.43	1145.86	1009.60	6293.82	53500																																																																																																																																																																																																																																																																																																																																															
9	तांत्रिक मंजूरी लाभार्थी संख्या	2915	6227	3100	3435	2427	18104	5436	1242	2971	2276	11925	4757	2864	5231	12852	2354	3070	1101	6525.00	2636	5051	1332	9019	2535	1081	2104.00	2167	1346.00	9233	2729	748	1361	3216	1693	9747	1038	1637	807	1265	1186	1050	6983	74641																																																																																																																																																																																																																																																																																																																																															
10	लाभार्थी प्रयोग						0					0				0.00	0.00		0.00	0.00			72	72	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

Annexure-63

[illegible]

३३	चंद्रपूर																													
३४	गडचिरोली																													
विभाग नागपूर																														
एकूण राज्य																														

Annexure-63

महात्मा गांधी राष्ट्रीय ग्रामीण रोजगार हमी योजनेशी निगडीत फळबाग लागवड कार्यक्रम सन 2021-22 जिल्हानिहाय
तांत्रिक/ प्रशासकिय मंजूरी क्षेत्र व लागवड (क्षेत्र - हेक्टर)

दिनांक 20.09.2021

अ. क्र.	जिल्हा/विभाग	एकूण कृषि सहाय्यक संख्या	लक्षांक	प्राप्त अर्ज लाभार्थी संख्या	तांत्रिक मंजूरी	प्रशासकिय मान्यता	खड्डे खोदलेले क्षेत्र	साध्य	टक्केवारी
१	ठाणे	108	1080	2959	1507.17	1507.17	822.90	753.07	69.73
२	पालघर	180	2700	7371	2744.09	2492.66	2196.81	1662.44	61.57
३	रायगड	276	2760	3519	1700.64	1595.98	1595.98	1238.95	44.89
४	रत्नागिरी	336	5040	3962	2043.81	1936.83	1582.89	1562.89	31.01
५	सिंधुदुर्ग	153	3420	2973	1395.47	1390.64	1388.64	1351.36	39.51
विभाग ठाणे		1053	15000	20784	9391.18	8923.28	7587.22	6568.71	43.79
६	नाशिक	504	3024.00	5436	4536.13	4462.68	1665.09	1404.16	46.43
७	धुळे	183	1152	1242	984.10	933.69	420.10	368.60	32.00
८	नंदुरबार	228	1368.00	2971	2206.77	2180.47	1500.36	1103.50	80.67
९	जळगाव	217	1302.00	2393	2010.59	1957.97	723.23	581.54	44.67
विभाग नाशिक		1132	6846.00	12042	9737.59	9534.81	4308.78	3457.80	50.51
१०	अहमदनगर	550	3300	6755	3236.00	2718.00	406.06	354.30	10.74
११	पुणे	444	2664	3429	1896.05	1799.59	128.00	464.93	17.45
१२	सोलापूर	459	2754	6133	4098.54	3628.64	701.45	634.70	23.05
विभाग पुणे		1453	8718	16317	9230.59	8146.23	1235.51	1453.93	16.68
१३	सातारा	380	2280	2851	1788.66	1577.45	1332.94	1050.30	46.07
१४	सांगली	281	1686	2973	2572.95	1980.49	912.86	860.33	51.03
१५	कोल्हापूर	272	1780	1170	717.96	651.00	106.76	86.96	4.89
विभाग कोल्हापूर		933	5746	6994	5079.57	4208.94	2352.56	1997.59	34.76
१६	औरंगाबाद	336	1790	2755	1922.55	1870.05	262.49	235.33	13.15
१७	जालना	252	1260	5051	3454.00	2885.82	285.27	224.87	17.85
१८	बीड	307	1530	1348	984.98	814.71	110.10	71.70	4.69
विभाग औरंगाबाद		895	4580	9154	6361.53	5570.58	657.86	531.90	11.61
१९	लातूर	260	1300	2535	2266.00	2220.00	388.00	362.00	27.85
२०	उस्मानाबाद	242	1210	1145	933.82	619.66	162.35	71.40	5.90
२१	नांदेड	338	1690	2104	1547.58	1347.13	178.23	171.83	10.17
२२	परभणी	264	1320	1453	1039.64	1010.70	150.90	146.60	11.11
२३	हिंगोली	139	695	1346.00	977.34	977.34	430.07	413.17	59.45
विभाग लातूर		1243	6215	8583	6764.38	6174.83	1309.55	1165.00	18.74
२४	बुलढाणा	332	1615	3048	2073.69	1988.98	536.55	505.47	31.30
२५	अकोला	208	1040	1011	661.11	556.90	363.93	316.58	30.44
२६	वाशिम	172	860	1371	1214.95	1071.58	342.40	342.40	39.81
२७	अमरावती	408	2040	3382	2832.76	2052.61	509.10	440.70	21.60
२८	यवतमाळ	361	1805	1846	1671.16	1386.46	694.15	615.60	34.11
विभाग अमरावती		1481	7360	10658	8453.67	7056.53	2446.13	2220.75	30.17
२९	वर्धा	204	1020	1349	945.42	744.40	495.00	487.50	47.79
३०	नागपूर	264	1320	2098	1334.11	1312.11	867.17	807.27	61.16
३१	भंडारा	144	720	898	620.40	615.95	442.19	432.62	60.09
३२	गोंदिया	123	615	1270	1238.43	1194.33	1125.31	1005.77	163.54
३३	चंद्रपूर	230	1120	1213	1145.86	1129.77	627.05	578.90	51.69
३४	गडचिरोली	151	800	1180	1009.60	1009.40	481.46	271.47	33.93
विभाग नागपूर		1116	5595	8008	6293.82	6005.96	4038.18	3583.53	64.05
एकूण राज्य		9306	60060	92540	61312	55621	23936	20979.21	34.93

प्रपत्र-१
कंपार्टमेंट बंडीग कामाची तपासणी

तालुका :

उपविभाग :

जिल्हा :

१	तपासणीचा दिनांक				:-	
२	गांव व गट क्रमांक				:-	
३	पाणलोट क्रमांक				:-	
४	तांत्रिक मंजूरी क्रमांक व दिनांक				:-	
५	प्रशासकीय मंजूरी क्रमांक व दिनांक				:-	
६	गटाचे काम कोणत्या लेखाशिर्षा खाली झाले आहे /योजना				:-	
७	कार्यारंभ आदेश क्र. व दि.				:-	
८	काम सुरु दिनांक				:-	
९	काम पूर्ण दिनांक				:-	
१०	गटाची मंजूर रक्कम				:-	
११	ई टेंडर नुसार मंजूर रक्कम				:-	
१२	निविदा कमी/जास्त टक्केवारी				:-	
१३	ठेकेदाराचे नाव व पत्ता				:-	
१४	गटावर झालेला खर्च				:-	
१५	गटाचे मंजूर क्षेत्र				:-	
१६	तपासणीचा तपशील				:-	
अ.क्र.	तपासलेली बाब	अंदाजपत्रका प्रमाणे	मापन पुस्तिके प्रमाणे क्षेत्र	प्रत्यक्ष तपासणीप्रमाणे	तफावत	वसुलपात्र रक्कम
१	बांधाची लांबी (मीटर)					
२	बांधाचे परिमाण (घ.मी.)					
१७	पावसामुळे व इतर कारणामुळे झालेले भराव / बांधाचे नुकसान (आयुक्तालयाचे परिपत्रक क्र. ४७४/मृद-६, दि. २०.०२.२०१८ नुसार जास्तीत जास्त १० टक्के घट)					
१८	कामा संबंधी जबाबदार अधिकारी / कर्मचारी यांचा तपशील					
	अधिकारी / कर्मचा-याचे नाव				पदनाम	
	१)					
	२)					
१९	कामाची तपासणी वेळी उपस्थितीत अधिकारी / कर्मचारी यांचा तपशील					
	अधिकारी / कर्मचा-याचे नाव				पदनाम	
	१)					
	२)					
२०	तपासणी अंती अभिप्राय					
२१	सदर कामाची यापुर्वी तपासणी झाली असल्यास तपशील- अ) तपासणी अधिका-याचे नाव व पदनाम - ब) तपासणी टिपणी सादर केली आहे का ? - क) तपासणीच्या अनुषंगाने मापन पुस्तिकेवर स्वाक्षरी केली आहे काय ? -					
२२	जिओ टॅगिंग सद्यस्थिती (MRSAC/MAHAWATERSHED)					

तपासणी अधिकारी नाव व स्वाक्षरी
पदनाम

ढालीचे बांध बंधिस्ती कामाची तपासणी

जिल्हा :

तपासणी अधिकारी नाव व स्वाक्षरी
पदनाम

तालुका :-

१	गावांचे नांव व गट क्र.	:-						
२	पाणलोट क्र.	:-						
३	गटाची तांत्रिक मंजूरी क्र. व दिनांक	:-						
४	गटाची प्रशासकीय मंजूरी क्र. व दिनांक	:-						
५	गटाचे काम कोणत्या लेखाशिर्षाखाली झाले आहे	:-						
६	कार्यारंभ आदेश क्र. व दि.	:-						
७	कामे सुरु केल्याचा दिनांक	:-						
८	कामे पूर्ण झाल्याचा दिनांक	:-						
९	गटाची मंजूर रक्कम	:-						
१०	ई टेंडर नुसार मंजूर रक्कम	:-						
११	ठेकेदाराचे नाव व पत्ता	:-						
१२	गटावर झालेला खर्च	:-						
१३	अंदाजपत्रकाप्रमाणे सीसीटीचे मॉडेल क्र.	:-						
१४	तपासणी नुसार मॉडेल क्र. उतार गट							
१५	तपासणीचा तपशील	:-						
	अ.क्र.	तपासलेली बाब	अंदाजपत्रका प्रमाणे	मापन पुस्तिके प्रमाणे	प्रत्यक्ष तपासणीनुसार	तफावत	वसूलपात्र रक्कम	शेरा
	१	उतार गटानुसार चराची लांबी (मी.)						
	२	चराची खोली (मी.)						
	३	चराची रुंदी (मी.)						
	४	चर खोदकामाचे परिमाण (घ.मी.)						
	५	जैविक काम केले आहे/ नाही						
१६	कामा संबंधी जबाबदार अधिकारी / कर्मचारी यांचा तपशील -							
	अधिकारी / कर्मचा-याचे नाव	पदनाम						
	१)							
	२)							
१७	कामाची तपासणी वेळी उपस्थितीत अधिकारी / कर्मचारी यांचा तपशील							
	अधिकारी / कर्मचा-याचे नाव	पदनाम						
	१)							
	२)							
१८	तपासणी अंती अभिप्राय							
१९	सदर कामाची यापुर्वी तपासणी झाली असल्यास तपशील- अ) तपासणी अधिका-याचे नाव व पदनाम - ब) तपासणी टिपणी सादर केली आहे का ? - क) तपासणीच्या अनुषंगाने मापन पुस्तिकेवर स्वाक्षरी केली आहे काय ? -							
२०	जिओ टॅगिंग सद्यस्थिती							

तपासणी अधिकारी नाव व स्वाक्षरी
पदनाम

प्रपत्र - ४

खोल सलग समतल चर (डिप सी.सी.टी) कामाची ची तपासणी

तपासणी दि:-

तालुका :-

उपविभाग :-

जिल्हा:-

१	गावांचे नांव व गट क्र.	:						
२	पाणलोट क्र.	:						
३	गटाची तांत्रिक मंजूरी क्र. व दिनांक	:						
४	गटाची प्रशासकीय मंजूरी क्र. व दिनांक	:						
५	गटाचे काम कोणत्या लेखाशिर्षाखाली झाले आहे	:						
६	कार्यारंभ आदेश क्र. व दि.	:						
७	कामे सुरु केल्याचा दिनांक	:						
८	कामे पूर्ण झाल्याचा दिनांक	:						
९	गटाची मंजूर रक्कम	:						
१०	ई टेंडर नुसार मंजूर रक्कम	:						
११	ठेकेदाराचे नाव व पत्ता	:						
१२	गटावर झालेला खर्च	:						
१३	गटाचा शेकडा उतार	:						
१४	तपासणीचा तपशील	:						
	अ.क्र.	तपासलेली बाब	अंदाजपत्रका प्रमाणे	मापन पुस्तिके प्रमाणे	प्रत्यक्ष तपासणीनुसार	तफावत	वसूलपात्र रक्कम	शेरा
	१	चराची लांबी (मी.)						
	२	चराची खोली (मी.)						
	३	चराची रूंदी (मी.)						
	४	चर खोदकामाचे परिमाण (घ.मी.)						
	५	जैविक काम केले आहे/ नाही						
१६	कामा संबंधी जबाबदार अधिकारी / कर्मचारी यांचा तपशील -							
	अधिकारी / कर्मचा-याचे नाव		पदनाम					
	१)							
	२)							
१७	कामाची तपासणी वेळी उपस्थितीत अधिकारी / कर्मचारी यांचा तपशील							
	अधिकारी / कर्मचा-याचे नाव		पदनाम					
	१)							
	२)							
१८	तपासणी अंती अभिप्राय							
१९	सदर कामाची यापुर्वी तपासणी झाली असल्यास तपशील- अ) तपासणी अधिका-याचे नाव व पदनाम - ब) तपासणी टिपणी सादर केली आहे का ? - क) तपासणीच्या अनुषंगाने मापन पुस्तिकेवर स्वाक्षरी केली आहे काय ? -							
२०	जिओ टॅगिंग सद्यस्थिती (MRSAC/MAHAWATERSHED)							

तपासणी अधिकारी नाव व स्वाक्षरी

पदनाम

प्रपत्र-५

लुज बोल्टर स्ट्रक्चर कामांची तपासणी

तपासणी दिनांक-

तालुका :-

उपविभाग :-

जिल्हा:-

१	गावांचे नांव व गट क्र.	:-						
२	गटाची तांत्रिक मंजूरी क्र. व दिनांक	:-						
३	गटाची प्रशासकीय मंजूरी क्र. व दिनांक (मगांराग्रारोहयो)	:-						
४	गटाचे काम कोणत्या लेखाशिर्षाखाली झाले आहे (मगांराग्रारोहयो)	:-						
५	कार्यारंभ आदेश क्र. व दि.	:-						
६	कामे सुरु केल्याचा दिनांक	:-						
७	कामे पूर्ण झाल्याचा दिनांक	:-						
८	गटाची मंजुर रक्कम	:-						
९	गटावर झालेला खर्च	:-						
१०	तपासणीचा तपशील	:-						
अ.क्र.	बाब	गटातील मंजुर कामे	गटात झालेली कामे	प्रत्यक्षात तपासणी केलेली कामे	मापनपुस्तिकेत नोंदविलेले एकूण परिमाण	प्रत्यक्ष तपासणीत आढळलेले परिमाण	तफावत	वसूलपात्र रक्कम
१	लुज बोल्टरची स्ट्रक्चर्सची संख्या							
२								
११	दगड वाहतूक किती परिमाण (घ.मी.) व अंतरापर्यंत (मी.) घेतली आहे? व त्यानुसार दर आकारणी केली आहे काय?	:-						
१२	संधेमोड पद्धतीने रचई केली आहे काय?	:-						
१३	पाया खोदाई केली आहे काय?	:-						
१४	कामा संबंधी जबाबदार अधिकारी / कर्मचारी यांचा तपशिल -	:-						
	अधिकारी / कर्मचा-याचे नाव	पदनाम						
	१)							
	२)							
१५	कामाची तपासणी वेळी उपस्थितीत अधिकारी / कर्मचारी यांचा तपशिल	:-						
	अधिकारी / कर्मचा-याचे नाव	पदनाम						
	१)							
	२)							
१६	तपासणी अंती अभिप्राय	:-						
१७	सदर कामाची यापुर्वी तपासणी झाली असल्यास तपशील- अ) तपासणी अधिका-याचे नाव व पदनाम - ब) तपासणी टिपणी सादर केली आहे का ? - क) तपासणीच्या अनुषंगाने मापन पुस्तिकेवर स्वाक्षरी केली आहे काय ?							
१८	जिओ टॅगिंग सद्यस्थिती (MRSAC/MAHAWATERSHED)	:-						

तपासणी अधिकारी नाव व स्वाक्षरी
पदनाम

प्रपत्र - ६ (अ)

माती नालाबांध तपासणी

तपासणी दिनांक-

तालुका :-

उपविभाग :-

जिल्हा:-

१	गावांचे नांव व गट क्र.	:-					
२	गटाचा तांत्रिक मंजूरी क्र. व दिनांक	:-					
३	गटाचा प्रशासकीय मंजूरी क्र. व दिनांक	:-					
४	गटाचे काम कोणत्या लेखाशिर्षाखाली झाले आहे	:-					
५	कार्यारंभ आदेश क्र. व दिनांक						
६	कामे सुरु केल्याचा दिनांक	:-					
७	कामे पूर्ण झाल्याचा दिनांक	:-					
८	गटाची मंजूर रक्कम	:-					
९	निविदा प्रक्रिया तपशील	:-					
	निविदानुसार मंजूर रक्कम	:-					
	निविदा कमी/जास्त रक्कम	:-					
१०	ठेकेदाराचे नाव व पत्ता	:-					
११	गटावर झालेला खर्च	:-					
१२	नालाबांधाची जागा तांत्रिक दृष्ट्या योग्य आहे काय?	:-					
१३	बांधावरील पाणलोट क्षेत्र (हेक्टर)	:-					
	अ) अंदाजपत्रका प्रमाणे	:-					
	ब) तपासणीत आढळलेले	:-					
१४	पाणीसाठा	:-					
	अ) अंदाजपत्रका प्रमाणे	:-					
	ब) तपासणीत आढळलेला	:-					
१५	तपासणीचा तपशील	:-					
	अ.क्र.	तपासलेली बाब	अंदाजपत्रका प्रमाणे	मापन पुस्तिके प्रमाणे	प्रत्यक्ष तपासणी प्रमाणे	तफावत	वसुलपात्र रक्कम
	१						
	२						
	३						
	४						
	५						
	६						
१६	मं.क्र.अ. यांनी पाया तपासणी केल्याचा दि.						
	मापन पुस्तिकेत नोंद घेतल्याचा तपशिल (पान क्र.)						
	पाया तपासणी करतानाचा फोटो मापन पुस्तिकेत चिकटवलेला आहे काय?						
१७	सदर माती नाला बांधांच्या खालील/वरील बाजूस किती अंतरावर दुसरा सि.ना.ब./ मा.ना.ब./ पाझर तलाव/ साठवण बंधारा इत्यादि आहे.						
१८	कामा संबंधी जबाबदार अधिकारी / कर्मचारी यांचा तपशिल -						
	अधिकारी / कर्मचा-याचे नाव	पदनाम					
	१)						
	२)						
१९	कामाची तपासणी वेळी उपस्थितीत अधिकारी / कर्मचारी यांचा तपशिल						
	अधिकारी / कर्मचा-याचे नाव	पदनाम					
	१)						
	२)						
२०	तपासणी अंती अभिप्राय						
२१	सदर कामाची यापुर्वी तपासणी झाली असल्यास तपशील- अ) तपासणी अधिका-याचे नाव व पदनाम - ब) तपासणी टिपणी सादर केली आहे का ? - क) तपासणीच्या अनुषंगाने मापन पुस्तिकेवर स्वाक्षरी केली आहे काय ?						
२२	जिओ टॅगिंग सद्यस्थिती (MRSAC/MAHAWATERSHED)						

तपासणी अधिकारी नाव व स्वाक्षरी

पदनाम

प्रपत्र-६ (ब)

माती नालाबांधाची काटछेद पध्दतीने तपासणी

तपासणी दिनांक-

गावांचे नाव :-

गट क्र. :-

तालुका :-

उपविभाग :-

जिल्हा :-

अ.क्र.	बाब	तपशील
	मातीकाम	
१	मापनपुस्तिकेत नोंदविलेले एकूण परिमाण (घ.मी.)	
२	काटछेद पध्दतीने मोजता न येणारे परिमाण (घ.मी.)	
	अ) पाया, चर, गॉर्जपीट खोदाई	
	ब) पाया, चर, गॉर्जपीट भराई	
	एकूण (अ + ब)	
३	बांधाचे भरावासाठी केलेले खोदकाम (घ.मी.) (अ.क्र. १ - २)	
४	मापनपुस्तिकेत नोंदविलेले दगडधोंडे (घ.मी.) (बांधासाठी न वापरलेले मटेरियल)	
५	बांधाचे भरावासाठी प्रत्यक्ष वापरलेले परिमाण (घ.मी.) (अ.क्र. ३ - ४)	
६	घट वजा जाता भरावाचे अपेक्षित परिमाण (घ.मी.)	
६.१	खोदाईमुळे बल्केज होऊन वाढलेले परिमाण (घ.मी.) (अ.क्र. ५ च्या २० %)	
६.२	बॉरोपीट मापावर आधारीत अपेक्षित पोकळ मोजमाप (घ.मी.) (अ. क्र. ५+६.१)	
६.३	बॉरोपीट मधून भरावासाठी माती आणताना होणारी तूट (घ.मी.) (अ.क्र. ६.२ मधील परिमाणाच्या आवश्यकतेनुसार परंतु जास्तीत जास्त १३.२४ % प्रमाणे)	
६.४	बांधावरील भरावाचे निव्वळ परिमाण (घ.मी.) (अ. क्र. ६.२ - ६.३)	
६.५	जलसिंपन व हलकी यंत्रसामुग्री (बैलानी / माणसांनी ओढण्याचा रोलर वगैरे वापरून येणारी संकुचित घट) (घ.मी.) (अ.क्र. ६.४ च्या २०%)	
६.६	पावसाळ्या पूर्वी / प्रथम वर्षी भरावाचे परिमाण (घ.मी.) (अ.क्र. ६.४ - ६.५)	
६.७	पावसामुळे व इतर कारणामुळे झालेले भरावाचे नुकसान (अ. क्र. ६.६ च्या प्रती वर्षी २ % परंतु कमाल १० %)	
६.८	काटछेद पध्दतीने मोजमाप करून मिळालेल्या परिमाणाशी तुलना करण्यासाठी भरावाचे पात्र परिमाण (घ.मी.) (अ.क्र. ६.६ - ६.७)	
७	प्रत्यक्ष क्षेत्रीय तपासणीप्रमाणे काटछेद पध्दतीने मोजमाप घेऊन मिळालेले प्रत्यक्ष परिमाण (घ.मी.)	
८	परिमाणातील तफावत (घ.मी.)	
८.१	परिमाण (अ.क्र. ७ - ६.८)	
८.२	फरकाची (वसूल पात्र) रक्कम रुपये (अ. क्र. ८.१ X प्रति घ.मी झालेला सरासरी खर्च)	
९	कमी आढळलेल्या परिमाणाची टक्केवारी	
	दगडी पिर्चींग	
१०	अंदाजपत्रकाप्रमाणे दगडी बांधाचे पिर्चींगचे परिमाण (चौ.मी)	
११	मापन पुस्तिकेप्रमाणे दगडी बांधाचे पिर्चींगचे परिमाण (चौ.मी)	
१२	तपासणीमध्ये आढळलेले पिर्चींगचे परिमाण (चौ.मी)	
१३	तफावत असलेले परिमाण (चौ.मी.)	
१४	वसूलपात्र रक्कम रुपये	
१५	एकूण वसूलपात्र रक्कम रुपये (८.२ + १४)	
१६	वसूल पात्र रकमेची टक्केवारी	

तपासणी अधिकारी नाव व स्वाक्षरी

पदनाम

प्रपत्र ६ (क)

माती नालाबांधाचे दगडी पिर्चींग तपासणीचा तपशील

गावांचे नाव :-

तालुका :-

जिल्हा :-

पाणलोट क्र. व गट क्र. :

तपासणीचा दिनांक :-

साखळी अंतर (मी.)	पिर्चींगची उंची	पिर्चींगची सरासरी उंची (मी.)	पिर्चींगची लांबी (मी.)	पिर्चींगचे परिमाण (मी.)
०				
५				
१०				
१५				
२०				
२५				
३०				
३५				
४०				
४५				
५०				
५५				
६०				
६५				
७०				
७५				
८०				
८५				
९०				
९५				
१००				
१०५				
११०				
११५				
१२०				
१२५				
१३०				
१३५				
१४०				
१४५				
१५०				

तपासणी अधिकारी नाव व स्वाक्षरी

पदनाम

प्रपत्र ७ (अ)

सिमेंट कंक्रीट नालाबांध तपासणी

तालुका :-

उपविभाग :-

जिल्हा:-

१	तपासणीचा दिनांक	:-
२	गावांचे नांव व गट क्र.	:-
३	पाणलोट क्र.	:-
४	गटाचा तांत्रिक मंजूरी क्र. व दिनांक	:-
५	गटाचा प्रशासकीय मंजूरी क्र. व दिनांक	:-
६	गटाचे काम कोणत्या लेखाशिर्षाखाली झाले आहे	:-
७	कार्यारंभ आदेश क्र. व दि.	:-
८	कामे सुरु केल्याचा दिनांक	:-
९	कामे पूर्ण झाल्याचा दिनांक	:-
१०	सिमेंट कंक्रीट नालाबांधाचे काम कोणत्या (मेरी नाशिक/ खात्याच्या दि. २५/०९/१९८९ च्या) संकल्पचित्रप्रमाणे झाले आहे ?	:-
११	गटाची मंजूर रक्कम	:-
१२	निविदा प्रक्रिया तपशील	:-
	निविदानुसार मंजूर रक्कम	:-
	निविदा कमी/जास्त रक्कम	:-
१३	ठेकेदाराचे नाव व पत्ता	:-
१४	गटावर झालेला खर्च	:-
१५	सिमेंट नालाबांधाची जागा तांत्रिक दृष्ट्या योग्य असल्याचे उप विभागीय कृषि अधिकारी यांचे प्रमाणपत्र स.अं.प. ला जोडले आहे काय?	:-
१६	बांधावरील पाणलोट क्षेत्र (हेक्टर)	:-
	अ) अंदाजपत्रका प्रमाणे	:-
	ब) तपासणीत आढळलेले	:-
१७	पाणीसाठा	:-
	अ) अंदाजपत्रका प्रमाणे	:-
	ब) तपासणीत आढळलेला	:-
१८	अ) ता.कृ.अ. यांनी पाया तपासणी केल्याचा दि. व तपशील	:-
	ब) पाया खोदाई व भराई कामाची चित्रफीत (Video clip) तयार करून जतन केली आहे काय ?	:-
	क) पाया तपासणी बाबत फोटो मापन पुस्तिकेत चिकटवलेला आहे काय ?	:-
१९	सिमेंट कंक्रीट नाला बांधाच्या ठिकाणी उपचाराची माहिती दर्शविणारा ४ फूट x ३ फूट या आकाराचा लोखंडी फलक लावण्यात आला आहे काय ?	
२०	सदर सिमेंट नाला बांधाच्या खालील/वरील बाजूस किती अंतरावर दुसरा सि.ना.ब./ मा.ना.ब./ पाझर तलाव/ साठवण बंधारा इत्यादि आहे.	
२१	कामा संबंधी जबाबदार अधिकारी / कर्मचारी यांचा तपशिल -	
	अधिकारी / कर्मचा-याचे नाव	
	१)	
	२)	
२२	कामाची तपासणी वेळी उपस्थितीत अधिकारी / कर्मचारी यांचा तपशिल	
	अधिकारी / कर्मचा-याचे नाव	
	१)	
	२)	
२३	तपासणी अंती अभिप्राय	
२४	सदर कामाची यापुर्वी तपासणी झाली असल्यास तपशील- अ) तपासणी अधिका-याचे नाव व पदनाम - ब) तपासणी टिपणी सादर केली आहे का ? - क) तपासणीच्या अनुषंगाने मापन पुस्तिकेवर स्वाक्षरी केली आहे काय ?	
२५	जिओ टॅगिंग सद्यस्थिती (MRSAC/ MAHAWATERSHED)	

तपासणी अधिकारी नाव व स्वाक्षरी
पदनाम

प्रपत्र ७ (ब)

सिमंट काम - जमीनीवरील बांधाच्या मोजमापांचा तपशील

दिनांक-

अ. क्र.	बाब	अंदाजपत्रका प्रमाणे (मी.)	मापनपुस्तिके प्रमाणे (मी.)	तपासणी आढळलेले (मी.)	तफावत (मी.)	वसुलपात्र रक्कम (रु)
१	मुख्य बांध	लांबी				
		माथा रुंदी				
		ऊंची				
२	विंग वॉल (आतील) डावी बाजू	लांबी				
		रुंदी				
		ऊंची				
३	विंग वॉल(आतील) उजवी बाजू	लांबी				
		रुंदी				
		ऊंची				
४	विंग वॉल(बाहेरील) डावी बाजू	लांबी				
		रुंदी				
		ऊंची				
५	विंग वॉल (बाहेरील) उजवी बाजू	लांबी				
		रुंदी				
		ऊंची				
६	बुरुज (डावी बाजू)	लांबी				
		रुंदी				
		ऊंची				
७	बुरुज (उजवी बाजू)	लांबी				
		रुंदी				
		ऊंची				
८	पानउशी	लांबी				
		रुंदी				
		खोली				
९	हेडरभित	लांबी				
		रुंदी				
		ऊंची				
१०	अॅप्रॉन	लांबी				
		रुंदी				
११	नाल्याचा उतार					
१२	बांधातील पाणीसाठा उंची					
१३	बांधातील पाणीसाठा टि.सी.एम.					

तपासणी अधिकारी नाव व स्वाक्षरी

पदनाम

शेततळे (इनलेट सहित/विरहीत)कामाची तपासणी

तालुका :-

उपविभाग :-

जिल्हा:-

१	तपासणी दिनांक	:-				
२	गावांचे नांव व गट क्र.	:-				
३	पाणलोट क्र.	:-				
४	गटाचा तांत्रिक मंजूरी क्र.व दिनांक	:-				
५	गटाचा प्रशासकीय मंजूरी क्र. व दिनांक	:-				
६	गटाचे काम कोणत्या लेखाशिर्षाखाली झाले आहे	:-				
७	कार्यारंभ आदेश क्र. व दि.	:-				
८	काम सुरु केल्याचा दिनांक	:-				
९	काम पूर्ण झाल्याचा दिनांक	:-				
१०	गटाची मंजुर रक्कम	:-				
११	गटावर झालेला खर्च	:-				
१२	अनुदान अदायगीचा दिनांक व रक्कम	:-				
१३	आवश्यक (१ मी.) बर्म सोडला काय ?	:-				
१४	शेततळे तपासणी तपशील	:-				
	अ. क्र.	बाब	अंदाजपत्रका प्रमाणे	मापनपुस्तिके प्रमाणे	तपासणीत आढळलेले	तफावत
	१	शेततळ्याचे आकारमान (मिटर)				
	२	शेततळ्याचे खोदकामाचे परिमाण(घ.मी.)				
	३	इनलेट लांबी X रुंदी X उंची (मिटर)				
	४	आऊटलेट लांबी X रुंदी X उंची (मिटर)				
	५	इनलेटचे पिर्चींग परिमाण (चौ.मी.)				
	६	आऊटलेट पिर्चींग परिमाण (चौ.मी.)				
	७	बर्म सोडला आहे काय ?				
	८	शेततळ्याच्या खोदकामाचा बाजू उतार				
	९	खोदाईतून तयार बांधाचा बाजू उतार (१:१) व माथा				
	१०	शेततळ्याची जमिन पातळीपासून खोदकामाची खोली(मी)				
१५	कामा संबंधी जबाबदार अधिकारी / कर्मचारी यांचा तपशील -					
	अधिकारी / कर्मचा-याचे नाव					पदनाम
	१)					
	२)					
१६	कामाची तपासणी वेळी उपस्थितीत अधिकारी / कर्मचारी यांचा तपशील					
	अधिकारी / कर्मचा-याचे नाव					पदनाम
	१)					
	२)					
१७	तपासणी अंती अभिप्राय					:-
१८	सदर कामाची यापुर्वी तपासणी झाली असल्यास तपशील- अ) तपासणी अधिका-याचे नाव व पदनाम - ब) तपासणी टिपणी सादर केली आहे का ? - क) तपासणीच्या अनुषंगाने मापन पुस्तिकेवर स्वाक्षरी केली आहे काय ?					:-
१९	जिओ टॅगिंग सद्यस्थिती (MRSAC/MAHAWATERSHED)					:-

तपासणी अधिकारी नाव व स्वाक्षरी
पदनाम

प्रपत्र-१
मजगी कामाची तपासणी

तालुका :

उपविभाग :

जिल्हा :

१	तपासणीचा दिनांक	:-				
२	गांव व गट क्रमांक	:-				
३	पाणलोट क्रमांक	:-				
४	तांत्रिक मंजूरी क्रमांक व दिनांक	:-				
५	प्रशासकीय मंजूरी क्रमांक व दिनांक	:-				
६	गटाचे काम कोणत्या लेखाशिर्षा खाली झाले आहे/योजना ?	:-				
७	कार्यारंभ आदेश क्र. व दि.	:-				
८	काम सुरु दिनांक	:-				
९	काम पूर्ण दिनांक	:-				
१०	गटाची मंजूर रक्कम	:-				
११	ई टेंडर नुसार मंजूर रक्कम	:-				
१२	निविदा कमी/जास्त टक्केवारी	:-				
१३	ठेकेदाराचे नाव व पत्ता	:-				
१४	गटावर झालेला खर्च	:-				
१५	गटाचे मंजूर क्षेत्र	:-				
१६	गटाचा उतार	:-				
१७	एकूण खाचरांची संख्या	:-				
१८	कामापूर्वी कोणते पीक होते ?	:-				
१९	सध्या कोणते पीक आहे ?	:-				
२०	काम पुर्ण झाल्यानंतर modification plan तयार केला आहे काय ?	:-				
अ.क्र.	तपासलेली बाब	अंदाजपत्रका प्रमाणे	मापन पुस्तिके प्रमाणे क्षेत्र	प्रत्यक्ष तपासणीप्रमाणे	तफावत	वसुलपात्र रक्कम
१	बांधाची लांबी (मीटर)					
२	बांधाचे परिमाण घ.मी.					
३	माती कामाचे परिमाण घ.मी.			:-		
४	गवती/ दगडी सांडवे (संख्या)					
२२	कामा संबंधी जबाबदार अधिकारी / कर्मचारी यांचा तपशिल -					
	अधिकारी / कर्मचा-याचे नाव	पदनाम				
	१)					
	२)					
२३	कामाची तपासणी वेळी उपस्थितीत अधिकारी / कर्मचारी यांचा तपशिल					
	अधिकारी / कर्मचा-याचे नाव	पदनाम				
	१)					
	२)					
२४	तपासणी अंती अभिप्राय					
२५	सदर कामाची यापूर्वी तपासणी झाली असल्यास तपशील- अ) तपासणी अधिका-याचे नाव व पदनाम - ब) तपासणी टिपणी सादर केली आहे का ? - क) तपासणीच्या अनुषंगाने मापन पुस्तिकेवर स्वाक्षरी केली आहे काय ?					
२६	जिओ टॅगिंग सद्यस्थिती (MRSAC/MAHAWATERSHED)					

तपासणी अधिकारी नाव व स्वाक्षरी
पदनाम

गॅबियन बंधारा (नियमीत/कॉक्रीट पडदीसह/पी.व्ही.सी. फिल्मसह)

तपासणी दिनांक-

तालुका :-

उपविभाग :-

जिल्हा:-

१	गावांचे नांव व गट क्र.	:-					
२	गटाचा तांत्रिक मंजूरी क्र. व दिनांक	:-					
३	गटाचा प्रशासकीय मंजूरी क्र. व दिनांक	:-					
४	गटाचे काम कोणत्या लेखाशिर्षाखाली झाले आहे	:-					
५	गॅबियन बंधा-याची जागा तांत्रिक दृष्ट्या योग्य आहे काय?	:-					
६	एल सेक्शन मंजूरी क्र. व दि.	:-					
७	कार्यारंभ आदेश क्र. व दिनांक						
८	कामे सुरु केल्याचा दिनांक	:-					
९	कामे पूर्ण झाल्याचा दिनांक	:-					
१०	गटाची मंजूर रक्कम	:-					
११	निविदा प्रक्रिया तपशील	:-					
	निविदानसार मंजूर रक्कम	:-					
	निविदा कमी/जास्त रक्कम	:-					
१२	ठेकेदाराचे नाव व पत्ता	:-					
१३	गटावर झालेला खर्च	:-					
१४	तपासणीचा तपशील	:-					
	अ.क्र.	तपासलेली बाब	अंदाजपत्रका प्रमाणे	मापन पुस्तिके प्रमाणे	तपासणीप्रमाणे	तफावत	वसुलपात्र रक्कम
	१						
	२						
	३						
	४						
	५						
१५	सदर गॅबियन बंधा-याच्या खालील/वरील बाजूस किती अंतरावर दुसरा सि.ना.ब./ मा.ना.ब./ पाझर तलाव/ साठवण बंधारा इत्यादि आहे.						
१६	कामा संबंधी जबाबदार अधिकारी / कर्मचारी यांचा तपशील -						
	अधिकारी / कर्मचा-याचे नाव			पदनाम			
	१)						
	२)						
१७	कामाची तपासणी वेळी उपस्थितीत अधिकारी / कर्मचारी यांचा तपशील						
	अधिकारी / कर्मचा-याचे नाव			पदनाम			
	१)						
	२)						
१८	तपासणी अंती अभिप्राय						
१९	सदर कामाची यापुर्वी तपासणी झाली असल्यास तपशील- अ) तपासणी अधिका-याचे नाव व पदनाम - ब) तपासणी टिपणी सादर केली आहे का ? - क) तपासणीच्या अनुषंगाने मापन पुस्तिकेवर स्वाक्षरी केली आहे काय ?						
२०	जिओ टॅगिंग सद्यस्थिती (MRSAC/MAHAWATERSHED)						

तपासणी अधिकारी नाव व स्वाक्षरी पदनाम

प्रपत्र ११

सिमेट नाला बांधातील गाळ काढून खोलीकरणाच्या कामाची तपासणी

तालुका :-

उपविभाग :-

जिल्हा:-

१	तपासणीचा दिनांक			:-			
२	गावांचे नांव व गट क्र.			:-			
३	पाणलोट क्र.			:-			
४	गटाचा तांत्रिक मंजूरी क्र. व दिनांक			:-			
५	गटाचा प्रशासकीय मंजूरी क्र. व दिनांक			:-			
६	गटाचे काम कोणत्या लेखाशिर्षाखाली झाले आहे			:-			
७	कार्यारंभ आदेश क्र. व दि.			:-			
८	कामे सुरु केल्याचा दिनांक			:-			
९	कामे पूर्ण झाल्याचा दिनांक			:-			
१०	गटाची मंजूर रक्कम			:-			
११	गटावर झालेला खर्च			:-			
१२	सिमेट नाला बांधातील गाळ काढून खोलीकरणासाठी निवडलेली जागा तांत्रिक दृष्ट्या योग्य असल्याचे उप विभागीय कृषि अधिकारी यांचे प्रमाणपत्र स.अं.प. ला जोडले आहे काय ?			:-			
१३	खोलीकरणातील भुस्तराचे वर्गीकरण	नमुना खड्ड्यामध्ये आढळलेला भुस्तर	प्रत्यक्ष खोलीकरणातील आढळलेला भुस्तर				
	सर्व प्रकारची माती						
	मऊ मुरुम						
	कठीण मुरुम						
१४	तपासणीचा तपशील						
	अ.क्र.	तपासलेली बाब	अंदाजपत्रका प्रमाणे	मापन पुस्तिके प्रमाणे	प्रत्यक्ष तपासणी प्रमाणे	तफावत	वसुलपात्र रक्कम
	१						
	२						
	३						
१५	मुळ अंदाजपत्रकाप्रमाणे पाणीसाठा (टी.सी.एम.)			:-			
१६	खोलीकरणानंतरचा पाणीसाठा (टी.सी.एम.)			:-			
१७	कामा संबंधी जबाबदार अधिकारी / कर्मचारी यांचा तपशील -						
	अधिकारी / कर्मचा-याचे नाव			पदनाम			
	१)						
	२)						
१८	कामाची तपासणी वेळी उपस्थितीत अधिकारी / कर्मचारी यांचा तपशील						
	अधिकारी / कर्मचा-याचे नाव			पदनाम			
	१)						
	२)						
१९	तपासणी अंती अभिप्राय						
२०	सदर कामाची यापूर्वी तपासणी झाली असल्यास तपशील- अ) तपासणी अधिका-याचे नाव व पदनाम - ब) तपासणी टिपणी सादर केली आहे का ? - क) तपासणीच्या अनुषंगाने मापन पुस्तिकेवर स्वाक्षरी केली आहे काय ?						
२१	जिओ टॅगिंग सद्यस्थिती (MRSAC/MAHAWATERSHED)						

तपासणी अधिकारी नाव व स्वाक्षरी
पदनाम

प्रपत्र- १२
जुनी भात शेती खाचरे दुरुस्ती कामाची तपासणी

तालुका :

उपविभाग :

जिल्हा :

१	तपासणीचा दिनांक	:-				
२	गांव व गट क्रमांक	:-				
३	पाणलोट क्रमांक	:-				
४	तांत्रिक मंजूरी क्रमांक व दिनांक	:-				
५	प्रशासकीय मंजूरी क्रमांक व दिनांक	:-				
६	गटाचे काम कोणत्या लेखाशिर्षा खाली झाले आहे/योजना ?	:-				
७	कार्यारंभ आदेश क्र. व दि.	:-				
८	गटाचे मंजूर क्षेत्र	:-				
९	गटाचा उतार	:-				
१०	एकूण खाचरांची संख्या	:-				
११	जुनी भात शेती खाचरे बांध दुरुस्ती कामासाठी योग्य असल्याचे तालुका कृषि अधिकारी यांचे प्रमाणपत्र स.अं.प. ला जोडले आहे काय ?	:-				
१२	काम सुरु दिनांक	:-				
१३	काम पूर्ण दिनांक	:-				
१४	गटाची मंजूर रक्कम	:-				
१५	ई टेंडर नुसार मंजूर रक्कम	:-				
१६	निविदा कमी/जास्त टक्केवारी	:-				
१७	ठेकेदाराचे नाव व पत्ता	:-				
१८	गटावर झालेला खर्च	:-				
१९	काम पूर्ण झाल्यानंतर modification plan तयार केला आहे काय ?	:-				
अ.क्र.	तपासलेली बाब	अंदाजपत्रका प्रमाणे	मापन पुस्तिके प्रमाणे क्षेत्र	प्रत्यक्ष तपासणीप्रमाणे	तफावत	वसुलपात्र रक्कम
१	बांधाची लांबी (मीटर)					
२	बांधांचे परिमाण घ.मी.					
३	माती कामाचे परिमाण घ.मी.					
४	गवती/ दगडी सांडवे (संख्या)					
२०	कामा संबंधी जबाबदार अधिकारी / कर्मचारी यांचा तपशिल -					
	अधिकारी / कर्मचा-याचे नाव	पदनाम				
	१)					
	२)					
२१	कामाची तपासणी वेळी उपस्थितीत अधिकारी / कर्मचारी यांचा तपशिल					
	अधिकारी / कर्मचा-याचे नाव	पदनाम				
	१)					
	२)					
२२	तपासणी अंती अभिप्राय					
२३	सदर कामाची यापुर्वी तपासणी झाली असल्यास तपशील- अ) तपासणी अधिका-याचे नाव व पदनाम - ब) तपासणी टिपणी सादर केली आहे का ? - क) तपासणीच्या अनुषंगाने मापन पुस्तिकेवर स्वाक्षरी केली आहे काय ?					
२४	जिओ टॅगिंग सद्यस्थिती (MRSAC/MAHAWATERSHED)					

तपासणी अधिकारी नाव व स्वाक्षरी
पदनाम

प्रपत्र १३

सिमेंट नालाबांध फुटतुट दुरुस्ती कामाची तपासणी

तालुका :-

उपविभाग :-

जिल्हा:-

१	तपासणीचा दिनांक	:-					
२	गावांचे नांव व गट क्र.	:-					
३	पाणलोट क्र.	:-					
४	गटाचा तांत्रिक मंजूरी क्र. व दिनांक	:-					
५	गटाचा प्रशासकीय मंजूरी क्र. व दिनांक	:-					
६	गटाचे काम कोणत्या लेखाशिर्षाखाली झाले आहे	:-					
७	कार्यारंभ आदेश क्र. व दि.	:-					
८	कामे सुरु केल्याचा दिनांक	:-					
९	कामे पूर्ण झाल्याचा दिनांक	:-					
१०	गटाची मंजूर रक्कम	:-					
११	गटावर झालेला खर्च	:-					
१२	दुरुस्त करावयाच्या सिमेंट नालाबांधाची शा.नि. दिनांक २०/७/२०१८ च्या मा.सु. प्रमाणे	:-					
	अ) सिमेंट नालाबांध दुरुस्तीची जागा तांत्रिक दृष्ट्या योग्य आहे काय ?	:-					
	ब) स्थळ पाहणी करुन दुरुस्तीच्या बाबी निश्चित केल्या आहेत काय ?	:-					
	क) निरीक्षण टिपणी काढली आहे काय ?	:-					
१३	सि.ना.ब.दुरुस्ती काम करण्यापूर्वी व काम पूर्ण केल्यानंतरचा जीपीएस सह फोटो काढून स.अं.प. सोबत जतन केला आहे काय ?	:-					
१४	तपासणीचा तपशील	:-					
	अ.क्र.	तपासलेली बाब	दुरुस्ती अंदाजपत्रका प्रमाणे	मापन पुस्तिके प्रमाणे	प्रत्यक्ष तपासणी प्रमाणे	तफावत	वसुलपात्र रक्कम
	१	मुख्य बांध					
	२						
	३						
१५	मुळ अंदाजपत्रकाप्रमाणे पाणीसाठा (टी.सी.एम.)	:-					
१६	दुरुस्ती अंदाजपत्रकाप्रमाणे पाणीसाठा (टी.सी.एम.)	:-					
१७	प्रत्यक्ष तपासणीत आढळलेला पाणीसाठा (टी.सी.एम.)	:-					
१८	तफावत (टी.सी.एम.) (१६-१७)	:-					
१९	कामा संबंधी जबाबदार अधिकारी / कर्मचारी यांचा तपशील -						
	अधिकारी / कर्मचा-याचे नाव	पदनाम					
	१)						
	२)						
२०	काम तपासणी वेळी उपस्थितीत अधिकारी / कर्मचारी यांचा तपशील						
	अधिकारी / कर्मचा-याचे नाव	पदनाम					
	१)						
	२)						
२१	तपासणी अंती अभिप्राय						
२२	सदर कामाची यापूर्वी तपासणी झाली असल्यास तपशील- अ) तपासणी अधिका-याचे नाव व पदनाम - तपासणी टिपणी सादर केली आहे का ? - तपासणीच्या अनुषंगाने मापन पुस्तिकेवर स्वाक्षरी केली आहे काय ?	ब) क)					
२३	जिओ टॅगिंग सद्यस्थिती (MRSAC/MAHAWATERSHED)						

तपासणी अधिकारी नाव व स्वाक्षरी
पदनाम

प्रपत्र १४

माती नालाबांध फुटतुट दुरुस्ती कामाची तपासणी

तालुका :-

उपविभाग :-

जिल्हा:-

१	तपासणीचा दिनांक		:-				
२	गावांचे नांव व गट क्र.		:-				
३	पाणलोट क्र.		:-				
४	गटाचा तांत्रिक मंजूरी क्र. व दिनांक		:-				
५	गटाचा प्रशासकीय मंजूरी क्र. व दिनांक		:-				
६	गटाचे काम कोणत्या लेखाशिर्षाखाली झाले आहे		:-				
७	कार्यारंभ आदेश क्र. व दि.		:-				
८	कामे सुरु केल्याचा दिनांक		:-				
९	कामे पूर्ण झाल्याचा दिनांक		:-				
१०	गटाची मंजूर रक्कम		:-				
११	गटावर झालेला खर्च		:-				
१२	मातीनाला बांधाचे मुख्य बांध दुरुस्ती करताना काळीमाती भरावाऐवजी ५०० मायक्रॉन जाडीची HDPE ISO SHEET टाकून काढण्यात आलेल्या मऊ मुरुमाने तो चर भरण्यात आला आहे काय ?		:-				
१३	मा.ना.बां. दुरुस्ती जीपीएस सह काम करण्यापूर्वी व काम केल्यानंतरचा फोटो जतन केला आहे काय ?		:-				
१५	तपासणीचा तपशील		:-				
	अ.क्र.	तपासलेली बाब	दुरुस्ती अंदाजपत्रका प्रमाणे	मापन पुस्तिके प्रमाणे	प्रत्यक्ष तपासणी प्रमाणे	तफावत	वसुलपात्र रक्कम
	१	मुख्य बांध					
	२						
	३						
१६	मुळ अंदाजपत्रकाप्रमाणे पाणीसाठा (टी.सी.एम.)		:-				
१७	दुरुस्ती अंदाजपत्रकाप्रमाणे पाणीसाठा (टी.सी.एम.)		:-				
१८	प्रत्यक्ष तपासणीत आढळलेला पाणीसाठा (टी.सी.एम.)		:-				
१९	तफावत (टी.सी.एम.)		:-				
२०	कामा संबंधी जबाबदार अधिकारी / कर्मचारी यांचा तपशिल -						
	अधिकारी / कर्मचा-याचे नाव		पदनाम				
	१)						
	२)						
२१	कामाची तपासणी वेळी उपस्थितीत अधिकारी / कर्मचारी यांचा तपशिल						
	अधिकारी / कर्मचा-याचे नाव		पदनाम				
	१)						
	२)						
२२	तपासणी अंती अभिप्राय						
२३	सदर कामाची यापूर्वी तपासणी झाली असल्यास तपशील- अ) तपासणी अधिका-याचे नाव व पदनाम - ब) तपासणी टिपणी सादर केली आहे का ? - क) तपासणीच्या अनुषंगाने मापन पुस्तिकेवर स्वाक्षरी केली आहे काय ?						
२४	जिओ टॅगिंग सद्यस्थिती (MRSAC/MAHAWATERSHED)						

तपासणी अधिकारी नाव व स्वाक्षरी
पदनाम

Extension Reforms(ATMA)**Ministry of Agriculture and Farmers Welfare****Consolidated Progress Report Under ATMA Programme for 2020-21 as on
22-10-2021****State: MAHARASHTRA**

COMPONENT	SUBCOMPONENT	TYPE	Physical Target	Financial Target	Physical Achievement	Financial Achievement
[A.1]Monitoring & Evaluation	[A.1a]Quarterly review workshops and R-E Interfaces (pre-seasonal)		3	225000.00	0	0.00
[A.1]Monitoring & Evaluation	[A.1b]Concurrent Monitoring & Evaluation		1	1200000.00	0	0.00
[A.1]Monitoring & Evaluation	[A.1c]Expenses for Inter Departmental Working Group on extension reforms and other contingencies		1	850000.00	0	0.00

[A.2]Training of Extension Functionaries	[A.2a]Training Progarms- Inter State/within the State (SAMETI) level - Both Govt. & Non- Govt. extn. functionaries	Govt.- Inter State	0	0.00	0	0.00
[A.2]Training of Extension Functionaries	[A.2a]Training Progarms- Inter State/within the State (SAMETI) level - Both Govt. & Non- Govt. extn. functionaries	Govt.- Within State	5265	7897500. 00	17660	4083000. 00
[A.2]Training of Extension Functionaries	[A.2a]Training Progarms- Inter State/within the State (SAMETI) level - Both Govt. & Non- Govt. extn. functionaries	Non- Govt.- Inter State	0	0.00	0	0.00

[A.2]Training of Extension Functionaries	[A.2a]Training Progarms- Inter State/within the State (SAMETI) level - Both Govt. & Non-Govt. extn. functionaries	Non-Govt.- Within State	0	0.00	0	0.00
[A.2]Training of Extension Functionaries	[A.2b]Induction Training of ATMA functionaries		0	0.00	0	0.00
[A.2]Training of Extension Functionaries	[A.2c]Refresher Training of all ATMA functionaries		2554	2554000.00	0	0.00
[A.2]Training of Extension Functionaries	[A.2d]Development of Quality Resource Material for Training & HRD Interventions		0	0.00	0	0.00
[A.3]Exposure visits of Extension Functionaries and PRI members			2500	2500000.00	0	0.00
[A.4]Organization of State level			1	600000.00	0	0.00

Exhibitions/Kisan Melas/Fruit/ vegetable Shows						
[A.5]Participation in krishi Expo & Regional Fair Organized/supported by DAC			1	200000.00	0	0.00
[A.6]Award for best performing ATMA			1	150000.00	0	0.00
[A.7a]Farmer Awards	[A.7ai]State level		0	0.00	0	0.00
[A.7a]Farmer Awards	[A.7aii]District level		0	0.00	0	0.00
[A.7b]Incentive for Exemplary Extension Work to District/ Block level Extension functionaries			2	50000.00	0	0.00
[A.7c]Incentivising Scientists and ext. personnel			12	200000.00	0	0.00
[A.7d]PPP Model	[A.7di]Proposal sent to GOI		0	0.00	0	0.00
[A.7d]PPP Model	[A.7dii]PPP under Implementations		0	0.00	0	0.00
[A.8]For SAMETI	[A.8a]Operational		1	2500000.00	1	188922.00

	Expenses for SAMETI					
[A.8]For SAMETI	[A.8b]Documentation of success stories etc. (preparation and dissemination).		1	500000.00	0	0.00
[A.8]For SAMETI	[A.8c]Vehicle hiring and POL		1	400000.00	1	167750.00
[A.8]For SAMETI	[A.8d] Equipment		1	600000.00	0	0.00
[B.1]Developing/Revisiting Strategic Research & Extension Plan(SREP)			12	2150000.00	28	769454.00
[B.10]Development of technology packages in digital form to be shared through IT network			68	1440000.00	8	139960.00
[B.11]Research Extension Convergence	[B.11a]Research-Extension-farmer linkage		56	636000.00	21	256051.00
[B.11]Research Extension Convergence	[B.11b]Designate expert support from		15	336000.00	5	84715.00

	KVK/SAU at District Level					
[B.11]Research Extension Convergence	[B.11c]Joint visits by Scientists & Extension Workers		343	476200.00	2	43153.00
[B.12]Organization of Kisan Gosthis to strengthen Research Extension farmer Linkages(1 per block with two reason)			256	3990000.00	76668	2814414.00
[B.13]Assessment,refinement,validation and adoption of frontline technologies and other short term researchable issues through KVKs and other local			14	2700000.00	4	398900.00
[B.14]Administrative / Capital expenses at District and Block level	[B.14a] TA/ DA and Operational expenses for district level		16	11503000.00	441	13259525.00
[B.14]Administrative / Capital expenses at District and Block level	[B.14b]Hiring of vehicles and POL		10	2700000.00	64	3442360.00
[B.14]Administrative / Capital expenses at District and Block level	[B.14c]Operational Expenses		143	4105000.00	152	2157505.00

	exclusively for block level (Including Hiring of vehicles and POL)					
[B.14]Administrative / Capital expenses at District and Block level	[B.14d]Operat ional Expenses for DFAC Meetings		57	300000.0 0	10	14530.00
[B.14]Administrative / Capital expenses at District and Block level	[B.14e]Operat ional Expenses for BFAC Meetings		843	2075000. 00	29	164520.0 0
[B.14]Administrative / Capital expenses at District and Block level	[B.14f]Non â€“ Recurring(Eq uipment - Computer)		6	2800000. 00	1	98070.00
[B.15]Farm School			1785	4347084 0.00	16400	1781044 0.22
[B.2]Training of Farmers		Inter State	530	662500.0 0	658	1022755. 00
[B.2]Training of Farmers		Within District	9562 4	2896400 0.00	52071	1324934 3.05
[B.2]Training of Farmers		Within State	957	957000.0 0	1169	2226326. 00

[B.3]Demonstrations			1910 0	7640000 0.00	10027	5130737 5.00
[B.4]Exposure visit of farmers		Inter State	0	0.00	16	635372.0 0
[B.4]Exposure visit of farmers		Within District	1310 0	3930000. 00	285	574541.0 0
[B.4]Exposure visit of farmers		Within State	1500	450000.0 0	530	1877075. 00
[B.5]Mobilization of farmer groups of different types includes Farmer Interest Groups	[B.5a]Their capacity building, skill development and support services	Capacity building	1410	7050000. 00	86312	3134420. 00
[B.5]Mobilization of farmer groups of different types includes Farmer Interest Groups	[B.5a]Their capacity building, skill development and support services	New Group Formation	475	2375000. 00	20	1874500. 00
[B.5]Mobilization of farmer groups of different types includes Farmer Interest Groups	[B.5b]Seed money /revolving fund		0	0.00	30	300000.0 0
[B.5]Mobilization of farmer groups of different types includes Farmer Interest Groups	[B.5c]Women Food Security Groups		270	2700000. 00	29	684585.0 0
[B.6]Rewards And incentives Farmer Groups			98	1740000. 00	1	250000.0 0

[B.7]Farmer Awards-Block level			257	2570000.00	14	390000.00
[B.8]District Level exhibition,kisan melas,fruits/vegatable Shows			15	5800000.00	39	793447.00
[B.9]Information dissemination	[B.9a]printed leaflets etc and local advertisements		16	3100000.00	3081	2630889.00
[B.9]Information dissemination	[B.9b]low cost publication		121	8840000.00	1133	1185106.00
[C.1]Innovative activity-Implementation of extension activities through Agri-Entrepreneurs trained under Agri-Clinic scheme			34	850000.00	0	0.00
[C.2]Innovative Activity_PG Diploma In Agriculture Extension Throught Manage			20	300000.00	0	0.00
[D.1]Innovative Activity-Support for district level Training Institutions It May include both'Operation Expenses ' and Non Recurring Expenditure			7	1036000.00	3	20001.00

[D.2]CRS	[D.2a]Setting up CRS		0	0.00	0	0.00
[D.2]CRS	[D.2b]Content Creation	2nd year for one and half hour of daily prog	0	0.00	0	0.00
[D.2]CRS	[D.2b]Content Creation	1st year for two hrs. of daily programme	0	0.00	0	0.00
[D.3]Farmer Friend			8880	108959500.00	16170	65769543.00
[E.1]Innovative activities - State Component			1	2500000.00	0	0.00
[E.2]Innovative activities- District Component			13	650000.00	2	80000.00
[F1]Production of low cost films to be used on Pico projector and others			34	1700000.00	0	0.00
[F2]Hand Held Devices	Device Cost		12	1130000.00	0	0.00
[F2]Hand Held Devices	GPRS Charges		2	50000.00	0	0.00

[F3]Pico Projector			13	580000.00	0	0.00
[F4]Display Boards			1	100000.00	0	0.00
[F5]KALA JATHA			0	0.00	3	40000.00
[G.1]Specialist and Functionary Support- State Level			6	8280000.00	0	0.00
[G.2]Specialist and Functionary Support - District Level			261	148438972.00	2574	295896070.00
		Total	156726	519221512.00	285662	489834617.27

Farm Mechanization - Scrutiny Status 22.10.2021

District	Average Percentage	Rank	Selected in Lottery	Rejected Applications	Canceled Applications	Application In Process	Farmer Doc Uploaded	CAO Doc Scrutiny Pending	CAO Doc Scrutiny Pending %	TAO Doc Scrutiny Done/ Pre-sanction Issued	Farmer Invoice Uploaded	CAO Invoice Scrutiny Pending	CAO Invoice Scrutiny Pending %	AS Physical Verification Done	CAO Scrutiny of Phy. Verif. Pending	CAO Scrutiny of Phy. Verif. Pending %	District
Latur	9%	1	1711	14	876	821	258	35	14%	217	155	17	11%	108	4	4%	Latur
Nanded	8%	2	2148	46	1355	747	294	31	11%	248	215	14	7%	155	11	7%	Nanded
Parbhani	6%	3	1450	19	890	541	263	23	9%	238	198	13	7%	156	5	3%	Parbhani
Jalna	6%	4	1306	32	973	301	208	17	8%	177	145	6	4%	109	5	5%	Jalna
Beed	5%	5	1999	46	1317	636	267	21	8%	233	193	8	4%	131	5	4%	Beed
Aurangabad	4%	6	1680	19	1179	482	283	8	3%	272	235	16	7%	192	5	3%	Aurangabad
Wardha	3%	7	919	13	445	461	217	3	1%	204	166	7	4%	133	4	3%	Wardha
Hingoli	3%	8	1113	25	685	403	242	10	4%	232	212	4	2%	188	4	2%	Hingoli
Yavatmal	3%	9	1982	19	997	966	425	8	2%	413	305	7	2%	242	9	4%	Yavatmal
Osmanabad	2%	10	1368	29	847	492	334	5	1%	327	256	4	2%	205	8	4%	Osmanabad
Gadchiroli	2%	11	641	7	474	160	116	4	3%	103	91	2	2%	85	1	1%	Gadchiroli
Ahmednagar	2%	12	3090	19	2100	971	641	18	3%	611	543	13	2%	482	7	1%	Ahmednagar
Buldana	2%	13	1922	60	1428	434	405	4	1%	399	353	9	3%	296	9	3%	Buldana
Washim	2%	14	1215	49	688	478	267	7	3%	255	216	2	1%	191	4	2%	Washim
Amravati	2%	15	1981	34	1180	767	448	10	2%	437	371	3	1%	336	8	2%	Amravati
Dhule	2%	16	942	14	733	195	179	7	4%	172	164	1	1%	158	0	0%	Dhule
Chandrapur	1%	17	1417	24	898	495	324	7	2%	314	277	0	0%	244	5	2%	Chandrapur
Kolhapur	1%	18	1180	4	727	449	330	6	2%	323	302	4	1%	286	3	1%	Kolhapur
Akola	1%	19	1309	52	996	261	220	3	1%	216	180	1	1%	147	3	2%	Akola
Solapur	1%	20	1899	29	1407	463	434	7	2%	423	392	4	1%	359	2	1%	Solapur
Palghar	1%	21	359	13	222	124	101	1	1%	100	93	2	2%	87	0	0%	Palghar
Gondiya	1%	22	752	19	494	239	211	0	0%	211	195	2	1%	192	4	2%	Gondiya
Satara	1%	23	1762	38	1010	714	521	4	1%	515	469	5	1%	445	4	1%	Satara
Jalgaon	1%	24	1509	30	1052	427	382	5	1%	376	344	4	1%	335	0	0%	Jalgaon
Nagpur	1%	25	1397	17	779	601	353	1	0%	350	306	4	1%	284	1	0%	Nagpur
Pune	1%	26	2193	36	1432	725	686	9	1%	675	643	2	0%	629	1	0%	Pune
Raigarh	1%	27	464	19	301	144	127	1	1%	126	119	0	0%	117	1	1%	Raigarh
Sindhudurg	1%	28	654	8	292	354	269	1	0%	267	257	3	1%	245	0	0%	Sindhudurg
Sangli	1%	29	1624	17	1188	419	413	2	0%	410	389	2	1%	372	2	1%	Sangli
Ratnagiri	0%	30	1005	17	504	484	440	1	0%	439	416	3	1%	402	2	0%	Ratnagiri
Nandurbar	0%	31	770	10	591	169	159	2	1%	156	151	0	0%	149	0	0%	Nandurbar
Nashik	0%	32	2589	36	1849	704	678	3	0%	672	643	5	1%	618	0	0%	Nashik
Bhandara	0%	33	665	4	470	191	190	0	0%	190	186	1	1%	183	1	1%	Bhandara
Thane	0%	34	195	8	141	46	42	0	0%	42	39	0	0%	37	0	0%	Thane

20-21 State Total 2%

47210 826 30520 15864 10727 264 2% 10343 9219 168 2% 8298 118 1%

Irrigation - Scrutiny Tile Pending Report 22/10/2021

District	Average	Rank	Selected in Lottery	Rejected Applications	Canceled Applications	Application In Process	Farmer Doc Uploaded	CAO Doc Scrutiny Pending	CAO Doc Scrutiny Pending %	TAO Doc Scrutiny Done / Pre-sanction Issued	Farmer Invoice Uploaded	CAO Scrutiny of Invoice / Phy. Verif. / MB Recording Pending	CAO Scrutiny of Invoice / Phy. Verif. / MB Recording Pending %	CAO Scrutiny of Invoice / Phy. Verif. / MB Recording Done	TAO Scrutiny of Invoice / Phy. Verif. / MB Recording Pending	TAO Scrutiny of Invoice / Phy. Verif. / MB Recording Pending %	Payment Pending (Non-Aadhaar Profile/ IFSC Code Issue)	Payment In Process	Fund Disbursed	Amount Disbursed (In Rs.)	District
Ratnagiri	6%	1	246	5	125	116	95	13	14%	82	65	2	3%	57	0	0%	1	22	34	5,35,999.53	Ratnagiri
Jalna	4%	2	18213	1766	8309	8,138	6,569	304	5%	6,162	3,616	175	5%	2,262	86	4%	23	955	1,198	1,73,78,496.90	Jalna
Nanded	4%	3	10858	372	5109	5,377	4,255	266	6%	3,846	2,417	57	2%	1,551	47	3%	19	198	1,287	1,85,43,587.09	Nanded
Sindhudurg	4%	4	222	2	135	85	62	7	11%	54	36	0	0%	29	0	0%	1	8	20	2,86,542.30	Sindhudurg
Parbhani	3%	5	10332	411	4098	5,823	4,970	177	4%	4,764	2,620	66	3%	1,978	85	4%	33	370	1,490	1,96,84,583.42	Parbhani
Satara	3%	6	4145	96	1420	2,629	2,019	44	2%	1,942	1,337	33	2%	1,137	64	6%	13	237	823	1,69,45,805.33	Satara
Latur	3%	7	10748	305	3816	6,627	5,337	112	2%	5,147	3,319	94	3%	2,595	118	5%	70	754	1,653	1,90,62,281.40	Latur
Beed	3%	8	19131	696	8026	10,409	8,815	257	3%	8,439	4,781	87	2%	3,214	130	4%	69	613	2,402	2,67,61,958.12	Beed
Gadchiroli	3%	9	828	12	623	193	99	5	5%	94	57	1	2%	54	1	2%	0	10	43	5,22,840.28	Gadchiroli
Chandrapur	2%	10	3378	68	1762	1,548	1,216	31	3%	1,181	779	28	4%	638	5	1%	18	263	352	41,84,516.74	Chandrapur
Gondiya	2%	11	632	16	447	169	131	4	3%	127	87	0	0%	80	3	4%	3	24	50	10,31,056.83	Gondiya
Kolhapur	2%	12	1599	20	566	1,013	873	36	4%	832	647	5	1%	595	11	2%	19	252	313	83,64,228.21	Kolhapur
Buldana	2%	13	17974	876	6656	10,442	8,975	285	3%	8,632	6,492	63	1%	5,242	124	2%	90	680	4,348	5,46,85,988.05	Buldana
Ahmednagar	2%	14	25016	589	10804	13,623	11,898	173	1%	11,615	8,293	123	1%	6,787	228	3%	89	1,576	4,894	8,85,05,096.42	Ahmednagar
Nandurbar	2%	15	7018	228	5870	920	860	48	6%	807	581	4	1%	493	0	0%	29	104	360	2,05,10,860.69	Nandurbar
Aurangabad	2%	16	13558	464	6820	6,274	5,075	135	3%	4,916	3,239	47	1%	2,447	48	2%	30	908	1,461	3,18,51,380.33	Aurangabad
Amravati	2%	17	8890	349	2699	5,842	4,580	92	2%	4,437	2,913	16	1%	2,498	83	3%	63	487	1,865	2,80,41,155.58	Amravati
Washim	2%	18	8580	320	2543	5,717	4,904	118	2%	4,746	3,264	40	1%	2,556	49	2%	40	610	1,857	2,12,51,781.36	Washim
Akola	2%	19	5240	201	2433	2,606	2,292	55	2%	2,229	1,590	27	2%	1,294	17	1%	28	360	889	1,18,76,157.23	Akola
Yavatmal	2%	20	9464	294	3060	6,110	4,849	106	2%	4,715	3,136	63	2%	2,471	28	1%	109	541	1,793	2,16,07,726.80	Yavatmal
Wardha	2%	21	4338	145	1420	2,773	2,231	53	2%	2,156	1,536	10	1%	1,315	21	2%	62	338	894	1,18,76,470.01	Wardha
Hingoli	1%	22	7521	357	2851	4,313	3,588	54	2%	3,511	2,076	38	2%	1,627	18	1%	16	308	1,285	1,52,87,784.27	Hingoli
Solapur	1%	23	22444	389	11681	10,374	9,611	76	1%	9,424	7,090	122	2%	6,012	90	1%	159	921	4,842	9,08,77,945.42	Solapur
Dhule	1%	24	5086	46	2981	2,059	1,815	42	2%	1,766	1,431	13	1%	1,217	9	1%	26	62	1,120	4,41,48,918.98	Dhule
Palghar	1%	25	466	12	341	113	102	4	4%	98	58	0	0%	47	0	0%	3	11	33	6,52,207.44	Palghar
Nagpur	1%	26	4448	71	1765	2,612	1,896	15	1%	1,878	1,268	10	1%	1,149	24	2%	46	197	882	1,69,40,716.97	Nagpur
Thane	1%	27	233	9	117	107	87	1	1%	77	55	1	2%	49	0	0%	0	8	41	5,51,609.02	Thane
Osmanabad	1%	28	15521	598	5779	9,144	8,001	69	1%	7,835	5,265	33	1%	4,354	49	1%	106	702	3,497	4,20,46,905.14	Osmanabad
Pune	1%	29	6634	232	3158	3,244	3,075	33	1%	3,041	2,709	25	1%	2,506	8	0%	32	302	2,164	4,57,73,517.16	Pune
Jalgaon	1%	30	6971	422	2631	3,918	3,726	25	1%	3,683	3,285	21	1%	2,976	26	1%	34	368	2,548	8,57,56,504.31	Jalgaon
Bhandara	1%	31	678	8	490	180	170	1	1%	168	150	2	1%	135	0	0%	1	24	110	24,09,169.11	Bhandara
Sangli	1%	32	10777	212	5359	5,206	5,115	8	0%	5,097	4,815	30	1%	4,595	41	1%	87	1,044	3,423	6,22,96,081.11	Sangli
Nashik	0%	33	12168	226	6340	5,602	5,429	26	0%	5,395	4,933	26	1%	4,625	19	0%	74	712	3,820	6,07,73,567.12	Nashik
Raigarh	0%	34	269	4	191	74	63	0	0%	63	43	0	0%	36	0	0%	5	10	21	4,06,219.90	Raigarh
20-21 State Total	2%		273626	9821	120425	143380	122783	2675	2%	118959	83983	1262	2%	68621	1432	2%	1398	13979	51812	18944389.36	

Horticulture (Non Project Based [Layout & MBR]) Pendency Report 22.10.2021

District	Average	Rank
Washim	44%	1
Akola	43%	2
Amravati	42%	3
Gondiya	42%	4
Nanded	40%	5
Parbhani	38%	6
Kolhapur	37%	7
Beed	36%	8
Bhandara	33%	9
Chandrapur	33%	10
Jalgaon	33%	11
Nagpur	33%	12
Palghar	33%	13
Sangli	33%	14
Satara	33%	15
Yavatmal	33%	16
Hingoli	32%	17
Aurangabad	32%	18
Jalna	31%	19
Wardha	30%	20
Osmanabad	30%	21
Ahmednagar	27%	22
Dhule	26%	23
Buldana	25%	24
Latur	25%	25
Nashik	23%	26
Pune	23%	27
Solapur	17%	28
Gadchiroli	0%	29
Nandurbar	0%	30
Raigarh	0%	31
Ratnagiri	0%	32
Sindhudurg	0%	33
Thane	0%	34

Selected in Lottery	Rejected Applications	Canceled Applications	Application In Process	Farmer Doc Uploaded	CAO Doc Scrutiny Pending	CAO Doc Scrutiny Pending %	AA Site Inspection Done	TAO Scrutiny of Site Inspection Done/Presanction Issued	CAO MB Recording Pending	CAO MB Recording Pending %	Farmer Invoice Uploaded	CAO Scrutiny of Invoice Pending	TAO Scrutiny of Invoice Done	CAO Phy. Verif. Pending	CAO Phy. Verif. Pending %	District
34	3	19	12	6	2	33%	3	3	3	100%	0	0	0	0	0%	Washim
132	5	64	63	48	4	8%	32	32	28	88%	3	0	3	1	33%	Akola
148	2	80	66	33	9	27%	9	9	9	100%	0	0	0	0	0%	Amravati
23	0	14	9	4	1	25%	2	2	2	100%	0	0	0	0	0%	Gondiya
39	2	14	23	10	2	20%	2	2	2	100%	0	0	0	0	0%	Nanded
35	1	17	17	7	1	14%	3	3	3	100%	0	0	0	0	0%	Parbhani
44	0	24	20	10	1	10%	4	4	4	100%	0	0	0	0	0%	Kolhapur
74	1	35	38	29	2	7%	15	14	14	100%	0	0	0	0	0%	Beed
16	1	13	2	1	0	0%	1	1	1	100%	0	0	0	0	0%	Bhandara
71	0	53	18	11	0	0%	11	11	11	100%	0	0	0	0	0%	Chandrapur
57	2	43	12	11	0	0%	8	8	8	100%	0	0	0	0	0%	Jalgaon
48	3	32	13	6	0	0%	4	4	4	100%	0	0	0	0	0%	Nagpur
18	0	10	8	3	0	0%	1	1	1	100%	0	0	0	0	0%	Palghar
46	0	44	2	1	0	0%	1	1	1	100%	0	0	0	0	0%	Sangli
39	0	28	11	3	0	0%	1	1	1	100%	0	0	0	0	0%	Satara
59	5	30	24	11	0	0%	5	5	5	100%	0	0	0	0	0%	Yavatmal
68	0	28	40	26	1	4%	14	14	13	93%	1	0	1	0	0%	Hingoli
638	17	254	367	297	16	5%	251	244	200	82%	41	1	40	3	8%	Aurangabad
371	14	140	217	171	4	2%	139	137	125	91%	7	0	6	0	0%	Jalna
27	2	11	14	9	1	11%	5	5	4	80%	1	0	1	0	0%	Wardha
38	0	21	17	15	0	0%	11	10	9	90%	1	0	1	0	0%	Osmanabad
687	6	363	318	239	7	3%	213	210	150	71%	51	1	49	3	6%	Ahmednagar
108	3	84	21	19	0	0%	13	13	10	77%	2	0	2	0	0%	Dhule
156	0	116	40	36	0	0%	33	33	25	76%	8	1	7	0	0%	Buldana
44	2	25	17	11	1	9%	4	3	2	67%	1	0	1	0	0%	Latur
1119	36	675	408	393	4	1%	365	364	215	59%	139	3	135	11	8%	Nashik
218	8	159	51	45	0	0%	44	44	27	61%	16	0	16	1	6%	Pune
76	3	63	10	6	1	17%	3	3	1	33%	2	0	2	0	0%	Solapur
13	0	9	4	0	0	0%	0	0	0	0%	0	0	0	0	0%	Gadchiroli
60	2	53	5	0	0	0%	0	0	0	0%	0	0	0	0	0%	Nandurbar
10	0	7	3	1	0	0%	0	0	0	0%	0	0	0	0	0%	Raigarh
6	0	3	3	0	0	0%	0	0	0	0%	0	0	0	0	0%	Ratnagiri
4	0	1	3	0	0	0%	0	0	0	0%	0	0	0	0	0%	Sindhudurg
12	0	10	2	2	0	0%	0	0	0	0%	0	0	0	0	0%	Thane

20-21 State Total	28%

4538	118	2542	1878	1464	57	4%	1197	1181	878	74%	273	6	264	19	7%

SCST - AOSCP Scrutiny Pending Status 22.10.2021

District	Average for AOSCP	Rank
Nanded	63%	1
Kolhapur	52%	2
Bhandara	51%	3
Nandurbar	50%	4
Hingoli	50%	5
Nashik	47%	6
Gadchiroli	47%	7
Yavatmal	47%	8
Sangli	45%	9
Palghar	43%	10
Solapur	39%	11
Osmanabad	38%	12
Aurangabad	35%	13
Jalgaon	34%	14
Gondiya	34%	15
Buldana	34%	16
Amravati	33%	17
Ahmednagar	32%	18
Nagpur	31%	19
Satara	30%	20
Dhule	30%	21
Latur	30%	22
Wardha	29%	23
Akola	29%	24
Sindhudurg	25%	25
Thane	25%	26
Chandrapur	25%	27
Ratnagiri	24%	28
Parbhani	23%	29
Washim	23%	30
Pune	22%	31
Beed	18%	32
Jalna	15%	33
Raigarh	12%	34

Selected in Lottery	Application In Process	Farmer Doc Uploaded	AOSCP Doc Scrutiny Pending	AOSCP Doc Scrutiny Pending %	AOSCP Site Inspection Report & Estimate Upload Pending	AOSCP Site Inspection Report & Estimate Upload Done	BDO Scrutiny of Site Inspection Report & Estimate Done	AOSCP RA Bill 1 Pending	AOSCP RA Bill 1 Pending %	Farmer Invoice Uploaded	AOSCP Scrutiny of Invoice Pending	AOSCP Scrutiny of Invoice Pending %	AOSCP Scrutiny of Invoice Done	BDO Scrutiny of Invoice Done	AOSCP MB Recording / Phy. Verif. Pending	AOSCP MB Recording / Phy. Verif. Pending %	AOSCP MB Recording / Phy. Verif. Done	Amount Disbursed (In Rs.)	District
2717	2,065	1,082	280	26%	354	338	319	245	77%	2	1	50%	1	1	1	100%	0	0	Nanded
308	159	138	3	2%	10	39	34	27	79%	4	1	25%	3	3	3	100%	0	0	Kolhapur
921	593	297	26	9%	12	159	159	154	97%	2	2	100%	0	0	0	0%	0	0	Bhandara
3149	2,339	1,518	515	34%	113	618	557	366	66%	8	8	100%	0	0	0	0%	0	1,72,95,514.17	Nandurbar
2200	1,703	1,013	386	38%	269	294	255	154	60%	1	0	0%	1	1	1	100%	0	1,15,09,714.00	Hingoli
3103	1,673	901	60	7%	17	444	441	285	65%	87	77	89%	10	10	3	30%	7	34,01,929.00	Nashik
2872	1,947	1,243	309	25%	215	462	454	304	67%	32	26	81%	6	6	1	17%	5	1,24,08,158.00	Gadchiroli
2516	1,614	717	167	23%	121	378	360	238	66%	6	6	100%	0	0	0	0%	0	1,54,52,033.00	Yavatmal
534	86	35	5	14%	7	10	6	4	67%	1	0	0%	1	1	1	100%	0	0	Sangli
880	624	452	37	8%	24	273	271	169	62%	4	4	100%	0	0	0	0%	0	0	Palghar
1386	412	180	14	8%	0	107	106	81	76%	20	9	45%	11	8	2	25%	6	27,67,751.00	Solapur
1198	870	389	95	24%	48	158	154	44	29%	4	2	50%	2	2	1	50%	1	1,11,64,030.00	Osmanabad
2387	1,539	726	105	14%	101	421	418	253	61%	6	4	67%	2	1	0	0%	1	63,08,171.00	Aurangabad
2074	1,011	500	153	31%	4	180	180	136	76%	79	4	5%	75	71	19	27%	52	15,45,403.00	Jalgaon
2332	1,654	1,113	266	24%	58	580	572	291	51%	11	5	45%	6	6	1	17%	5	1,46,139.00	Gondiya
3408	1,495	515	76	15%	31	237	235	198	84%	60	14	23%	46	44	6	14%	38	4,10,000.00	Buldana
1932	1,434	874	113	13%	273	302	277	240	87%	71	13	18%	58	57	7	12%	50	51,17,480.00	Amravati
2339	932	422	50	12%	16	212	204	180	88%	55	10	18%	45	43	4	9%	39	2,90,000.00	Ahmednagar
2040	1,102	566	183	32%	30	268	268	231	86%	19	1	5%	18	18	0	0%	18	1,40,000.00	Nagpur
576	231	141	13	9%	5	61	59	49	83%	33	7	21%	26	25	2	8%	23	13,30,185.00	Satara
1410	923	518	33	6%	152	244	237	185	78%	11	4	36%	7	7	0	0%	7	17,27,973.00	Dhule
1606	984	646	43	7%	30	308	305	226	74%	33	13	39%	20	20	0	0%	20	91,07,555.00	Latur
1431	925	694	131	19%	183	254	237	227	96%	0	0	0%	0	0	0	0%	0	0	Wardha
1569	525	205	43	21%	20	115	115	107	93%	0	0	0%	0	0	0	0%	0	6,01,827.00	Akola
203	179	135	2	1%	0	47	46	46	100%	0	0	0%	0	0	0	0%	0	0	Sindhudurg
301	168	142	12	8%	1	84	84	78	93%	0	0	0%	0	0	0	0%	0	0	Thane
4504	2,922	1,618	156	10%	425	610	553	213	39%	4	2	50%	2	2	0	0%	2	1,77,93,900.00	Chandrapur
230	153	127	2	2%	0	76	76	72	95%	0	0	0%	0	0	0	0%	0	0	Ratnagiri
1220	787	372	135	36%	84	74	72	41	57%	0	0	0%	0	0	0	0%	0	0	Parbhani
2230	1,309	534	115	22%	230	125	117	83	71%	0	0	0%	0	0	0	0%	0	0	Washim
392	152	83	13	16%	5	33	33	18	55%	13	1	8%	12	11	1	9%	10	3,35,834.91	Pune
1968	1,015	787	62	8%	216	307	287	187	65%	0	0	0%	0	0	0	0%	0	0	Beed
3205	2,140	1,216	322	26%	271	402	390	125	32%	2	0	0%	2	2	0	0%	2	1,18,82,769.00	Jalna
253	215	191	1	1%	5	91	91	44	48%	0	0	0%	0	0	0	0%	0	8,31,993.00	Raigarh

2020-21 State Total	35%

59394	35880	20090	3926	20%	3330	8311	7972	5301	66%	568	214	38%	354	339	53	16%	286	34062240.91

[illegible]

समुदाय आधारित संस्थेस अनुदान वितरित करणेपूर्वी आवश्यक कागदपत्रे/ अभिलेखे (चेक लिस्ट)

अ क्र	प्रकल्प अंमलबजावणी कक्ष स्तरावर आवश्यक कागदपत्रे/ अभिलेखे	अभिप्राय
१	राज्यस्तरीय उपप्रकल्प मंजूरी समितीचा मान्यता दिनांक	
२	समुदाय आधारित संस्थेस मंजूरी आदेश वितरित केल्याचा दिनांक	
३	खरेदीदार संस्था/ सीएमए सोबतचा सामंजस्य करार (बाजार संपर्कवाढ उपप्रकल्पाकरिता आवश्यकता नाही)	
४	जागेची उपलब्धता- संस्थेच्या नावाचा ७/१२ अथवा नोंदणीकृत भाडे करारनामा	
५	उपप्रकल्प उभा करावयाच्या जागेवर अतिक्रमण नसल्याचे घोषणापत्र	
६	उपप्रकल्पातील कामाची अंदाजपत्रके	
७	उपप्रकल्पातील कामाच्या अंदाजपत्रकांचे तांत्रिक मंजूरी पत्र	
८	अनुदान करारनामा (ग्रँट अॅग्रीमेंट)	
९	बँक कर्ज घेतले असल्यास कर्ज मंजूरी पत्र / संस्था स्वहिस्सा उभारणार असल्यास हमी पत्र	
१०	सक्षम प्राधिकाऱ्याचे बांधकामास मंजूरीपत्र व मंजूर नकाशा (ग्रामपंचायत/नगरपालिका/नगर रचना विभाग इ)	
११	विद्युत सुविधा उपलब्ध असलेबाबत पुरावा (विद्युत बील व क्षमता)	
१२	शितवाहन खरेदी केल्यानंतर आरटीओ (RTO) कडे नोंदणी करणार असल्याचे हमीपत्र	
१३	प्रक्रिया उद्योग सुरु झालेनंतर प्रदूषण नियंत्रण मंडळाचे प्रमाणपत्र सादर करावयाचे हमीपत्र	
१४	अन्न व औषधी विभागाचा परवाना	
१५	प्रक्रिया उद्योग सुरु झालेनंतर जिल्हा उद्योग केंद्राचे प्रमाणपत्र सादर करावयाचे हमीपत्र	
१६	संस्थेच्या बँक खात्यात स्वहिस्सा जमा केल्याचा पुरावा- छायांकित अद्ययावत बँक स्टेटमेंट	
१७	संस्थेचे अनुदान मागणी पत्र (विहित नमुन्यात)	
१८	Tally Accounting Software, लेखापाल/ सनदी लेखापाल यांची सेवा घेतली किंवा कसे? याबाबतचे नमुना- ४ प्रमाणपत्र सादर केले का?	
१९	अंमलबजावणी पूर्व संबंधित जिल्हास्तरीय अधिकारी/ कृषि विभागा संदर्भात प्रकल्प संचालक आत्मा यांचा स्थळ पाहणी अहवाल	
२०	पीआययूची अनुदान वितरण शिफारस	

CBO level Procurement plan with Method & Time Schedule for Works, Goods & Consultancy Services

[illegible]

