



HINDUSTAN ENGINEERING CORPORATION

DHANLAXMI APPT., SHIVAJI NAGAR, SINNAR TAL SINNAR, DIST. NASHIK. 422 103.

QUOTATION

10-1-2022

POWER FARMER PRODUCER COMPANY LIMITED,
1 GHOTI WADI TAL-IGATPURI DIST-NASHIK

Unit	Material	Quantity	Rate Per Qty	Total
SET	ELECTRICAL PANEL AS PER BOM	1	125000	125000
SET	APFC PANEL -50VAR	1	70000	70000
SET	PLANT EARTHING WORK	1	42000	42000
SET	PLANT LIGHTING WORK INTERNAL -EXTERNAL	1	59450	59450
				296450
		CGST	+ 9%	26680.5
		SGST	9%	26680.5
				349811

- 1 months from the date of your techno-commercially clear order.
- 90% ADVANCE, 10% on delivery date.
- Lead time: -15 days.
- Permit/govt permission if required should be provided by you.
- Once the above details, once PO received there would be no alteration or change in cost & work would not be cancelled in any condition.
- Payment To Your Account.
- Payment will increase the total amount at rate of 25% per year.
- Change in the Prices during the validity period will have corresponding effect on the cost.
- WORK TO BE PAID BY YOU
- Company will not be responsible for any losses occurred during the work execution & after the

For

HINDUSTAN ENGINEERING CORPORATION
 SENT VIA E TRANSMISSION W/O SIGNATURE

	& connection work as per standard			
Nos	LAISONING CHARGES	1	93900	93900
	Load sanction			
	Plan approval from EI & EB			
	Inspection & line charging from EI & EB			
	TR & Agreement			
	Release order for commissioning			
	Plinth civil work not in scope of HEC			
	1.3% CHARGES & MSEB Quotation to be paid by party- ANIRIT			
	ROW RELATED ISSUE TO BE RECTIFIED BY YOU		TOTAL	444900
		CGST	9%	40041
		SGST	9%	40041
				524982

Delivery - 2 months from the date of your techno-commercially clear order.
 Payment - 100000-ADVANCE, 60% ON RECEIVING OF SANCTION DAY, 30% ON LINE WORK COMPLETION
 FINAL 10% ON CHARGING DAY
 Validity: -15 days.
 All permit/govt permission if required should be provided by you.
 Advance- To Your Account.
 Delay in payment will increase the total amount at rate of 25% per year
 Any change in the Prices during the validity period will have corresponding effect on the cost
 We would not be responsible for any losses occurred during the work execution & after the
 completion

For
HINDUSTAN ENGINEERING CORPORATION
 SENT VIA-E TRANSMISSION W/O SIGNATURE

QUOTATION

YASH ENGINEERING WORKS

Plot No:E401, Gonde MIDC, NASHIK. Mob No:8805410278

GST NO:-

Quotation No:-43

M/S : Women Power Farmers Producer Company Ltd, Igatpuri, Nashik.

State: Maharashtra

State code:-27

GST No:-

SR NO	PARTICULAR	QTY	Rate	Amount
01	Wood Press Oil Ghani Machine 15kg capacity, Single Phase motor 3 HP	20	310000	6200000
	TOTAL			6200000
	18%GST			1116000
	GRAND TOTAL			7316000

Yash Engineering

YASH ENGINEERING

Scanned with CamScanner

QUOTATION

UTTAM ENGINEERING

ALL TYPES OF ENGINEERING MAINTENANCE & JOB WORKS

MIDC, Ambad, Nashik-422010 Mob: 9561706323

Name: Womens Power Farmers Producer Co. Ltd


GST NO: 27AKAP102130121

Igatpur, Nashik.

B/F No: 57

Date: 23/01/2022

SR.NO	Particulars	Qty.	Rate	Amount
01	Wood Press oil Ghani Machine 15kg Capacity Single Phase motor 3HP	20	280000	5600000
			Total	5600000
			18%GST	1008000
			Grand Total	6608000



UTTAM ENGINEERING

Scanned with CamScanner