W-5
June -23

PROCUREMENT OF CIVIL WORKS
UNDER
NATIONAL SHOPPING PROCEDURES

FOR

CONSTRUCTION OF PROCESSING SHED 88 SQ.M
FOR

WANASHISH MULTICROP FARMERS PRODUCER CO. LTD
AT- KANDHALI, TA-SAMUDRAPUR, DIST-WARDHA

UNDER

Hon. Balasaheb Thackeray Agribusiness Rural Transformation
(SMART) Project




TENDER NOTICE

Hon. Balasaheb Thackeray Agri-business & Rural Transformation Project (SMART)

Govt. of Maharashtra is implementing World Bank assisted Hon. Balasaheb Thackeray
Agribusiness And Rural Transformation (SMART) Project for developing Agriculture
Commodity value chains. Wanashish Multicrop Farmers Producer Co. Ltd At- Kandhali, Ta-
Samudrapur, Dist-Wardha is one of the beneficiaries under the project and inviting bids for

the following works.

Estimated Period of
Name of work Tender Tender fee EMD Completion in
(Components) Amount in Rs. Months
Rs.
Submission
CONSTRUCTION OF 15.59 | RS3500+90 of bid N
PROCESSING SHED 88SQ.M |  Lakh (IS S8~ | security 11 Months
' declaration

Sale of tender document

From 30/08/2023 To 13/09/2023 up to 5:00

PM
Date & Time of Pre-bid meeting 05/09/2023 at 11:30 AM
Tender Submission end date & time 13/09/2023 up to 05:00 PM
Technical bid opening date & time 14/09/2023 at 3:00 PM

Bid document is available at the following office address and also on project website
https://www.smart-mh.org. For further any updates / notices shall be published on

project website only.

Sd/-
President
(Mr. Nitin Prabhakar Wandile)
Wanashish Multicrop Farmers Producer Company Ltd.

At post Kandhali, Tq. Samudrapur, Dist. Wardha - 442301

Contact no. 9920938337 Email address: - nitinwandile1988(@gmail.com

Pre-bid meeting. Tender Submission and Opening Place -

District Implementation Unit (DIU) Smart Wardha

Office of the - Project Director ATMA, Behind Krushi Patsanstha New Building,
Old RTO Building Near Pratap Nagar Bachelor Road, Wardha - 442001

Email Id - wardha.diu.smart@gmail.com Phone No. - 07152-25242



INVITATION FOR QUOTATIONS FOR
CONSTRUCTION OF PROCESSING SHED 88 SQ.M

Date:30/08,/2023
RFQ No.: SMART/WANA MULTLEFPC/Works/_/2022-23

To

Sub: Invitation For Quotations for Proposed Construction work for Construction Of

Processing Shed 88 Sq.M

Dear Sirs,

1

2)

3)

4)

5)

6)

7)

Govt. of Maharashtra is implementing World Bank assisted Hon. Balasaheb Thackeray
Agribusiness And Rural Transformation (SMART) Project for developing Agriculture
Commodity value chains. Project is extending up to 60% grants in the form of Viability
Gap Fund (VGF) to eligible Community Based Organizations (CBO).

The SMART Project is being implemented by various Project Implementation Units. PIU
Agriculture is one of the implementing unit of SMART Project. Wanashish Multicrop
Farmers Producer Co. Ltd At- Kandhali, Ta-Samudrapur, Dist-Wardha is one of the
beneficiaries of PIU Agriculture under the SMART project.

Wanashish Multicrop Farmers Producer Co. Ltd At- Kandhali, Ta-Samudrapur, Dist-Wardha
(hereinafter referred to as employer) is inviting quotation for the following work under
the SMART Project.

You are invited to submit your most competitive quotation for the following works:-
Sr. . I Approximate Value | Period of
No. Brief Description of the Works of Work (in Rs.) completion
. gccl)rll\itructlon Of Processing Shed 88 15.59 Lakh 11 Months

To assist you in the preparation of your quotation, we are enclosing the following:
a) Layout Drawings of the works;
b) Detailed Bill of Quantities,
¢) Technical Specifications;
d) Instructions to Bidders (in two sections).
e) Draft Contract Agreement format which will be used for finalizing the
agreement for this Contract.
f) Structural Design
You are requested to provide your offer latest by 5:00 PM on 13-09-2023
Technical bid will be opened in the presence of bidders or their representatives who
choose to attend at 3.00 PM on 14-09-2023 The bid submission and opening shall be

done at following address.
District Implementation Unit (DIU) Smart Wardha
Office of the - Project Director ATMA, Behind Krushi Patsanstha New Building,
0ld RTO Building Near Pratap Nagar Bachelor Road, Wardha - 442001
Email Id - wardha.diu.smart@gmail.com Phone No. - 07152-25242

We look forward to receiving your quotations and thank you for your interest in this
project.



President, Procurement Committee

Name: (MR.NITIN PRABHAKAR WANDILE)

Office Address: Wanashish Multicrop Farmers Producer Co. Ltd At- Kandhali, Ta-Samudrapur, Dist-
Wardha

Mob : 9920938337 Email ID: nitinwandile1988@gmail.com



Instructions to Bidders
SECTION - A
1. Scope of Works:

Wanashish Multicrop Farmers Producer Co. Ltd invites quotations for the construction of
works as detailed in the table given below

Sr. : . Approximate Value | Period of
No. Brief Description of the Works of Work (in Rs.) completion
. gc(l)rllsltructlon Of Processing Shed 88 15.59 Lakh 11 Months

The successful bidder will be expected to complete the works by the intended
completion date specified above.

2. Qualification of the bidder:
The bidder shall provide qualification information which shall include:-

a) total monetary value of construction works performed for each year of the last 5
years;

b) Report on his financial standing; (Turn over certificate issued by Chartered
Accountant for last five years); and

c) Details of any litigation, current or during the last 3 years in which the bidder is
involved, the parties concerned and disputed amount or awards in each case.

d) Should possess valid license for executing civil works as per appropriate class
issued by central or state PWD or any government department.

3. To qualify for award of the contract the bidder:-
The bidder should fulfill following all qualification criteria;
a) Should have GST registration

b) Should possess valid license for executing civil works as per appropriate class
issued by central or state PWD or any government department.
c) should have achieved in at least one year an annual financial turnover of value
not less than Rs. 15.59 Lakhs in the last five years i.e. during FY 2017-18 to
2021-22 OR FY 2018-19 to 2022-23;
d) Experience of having successfully completed similar works during last 5 years
ending last day of month previous to the one in which bid is invited
1. Three similar completed works each costing not less than the amount equal
to Rs 7.00 lakhs OR

2. Two similar completed works each costing not less than the amount equal
to Rs 8.00 lakhs OR

3. One similar completed work costing not less than the amount equal to Rs
13.00 lakhs

e) Should not have been black listed, debarred or suspended on the date of bid
opening by any of the Government organization, the World Bank Group.

f) * should possess valid electrical license for executing building electrification
works (in the event of the works being sub-contracted, the sub-contractor
should have the necessary license);



6.

g) No contract should have been suspended or terminated and/or performance
security called by an employer(s) for reasons related to Environmental, Social
(including sexual exploitation and abuse (SEA) and gender-based violence (GBV)),
Health, or Safety (ESHS) requirements or safeguards in the past five years.

h) Should not have Conflict of Interest as mentioned in the ITB 4.

Conflict of Interest:
Any Bidder found to have a conflict of interest shall be disqualified. A Bidder may

be considered to have a conflict of interest for the purpose of this bidding process,

if the Bidder:

a) directly or indirectly controls, is controlled by or is under common control with
another Bidder; or

b) receives or has received any direct or indirect subsidy from another Bidder; or

c) has the same legal representative as another Bidder; or

d) has a relationship with another Bidder, directly or through common third
parties, that puts it in a position to influence the bid of another Bidder, or
influence the decisions of the Employer regarding this bidding process; or

e) any of its affiliates has been hired (or is proposed to be hired) by the Employer
or Borrower as Engineer for the Contract implementation;

f) has aclose business or family relationship with the concerned professional staff
of the Borrower or of the project implementing agency.

(*for further details refer to paragraphs 3.14 and 3.15 of the “Procurement

Regulations” setting forth the World Bank’s policy on conflict of interest)

Bid Price
a) The contract shall be for the whole works as described in drawings and

technical specifications. Corrections, if any, shall be made by crossing out,
initialing, dating, and rewriting.

b) The rate/price should be inclusive of all duties, GST, and other levies payable by
the contractor under the contract

c) The rates quoted by the bidder shall be fixed for the duration of the contract and
shall not be subject to adjustment on any account.

d) The bidder shall fill in the prices for the Works in conformity with the bidding
documents, both in figures and words.

e) Bidder need to quote for all the items mentioned in the BOQ. If bidder failed to
quote for any or more items given in the BOQ and if bidder is selected, in such
case bidder has to complete the work of the said item/items without any cost.

Validity of Quotation
Quotation shall remain valid for a period not less than 90 days after the deadline
date specified for submission.

Tender Fee & Bid Security:

Tender Fee:

Bidders need to submit non -refundable tender fee in the form of demand draft in
favour of President, Wanashish Multicrop Farmers Producer Co. Ltd At- Kandhali, Ta-
Samudrapur, Dist-Wardha if the tender document is downloaded from the project
website https://www.smart-mh.org OR Cash/DD receipt if tender document is
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directly purchsed from the CBO office. If bidder fails to submit the tender fee, the
bid submitted by such bidder shall be rejected
b) Bid Security :

1)

Bidder should submit bid security declaration in the attached format. If bidder not
submitted bid security declaration, the bid submitted by such bidder shall be
rejected.

2) The Bid Security declaration shall be executed
a) if a bidder withdraws its bid prior to the expiry date of bid validity specified by

the bidder on the letter of bid or any extended date provided by the bidder; or

b) During the bid process, if any information submitted found manipulated /

hidden /false / mala fide in the bid

c) if the successful Bidder fails to

(i) sign the Contract or
(ii) furnish a Performance Security

8. Submission of bid.

a)

b)
c)

d)

The bidder is advised to visit the site at his own expense and obtain all
information that may be necessary for preparing the bid.
Each bidder shall submit only one bid.
Modification and Withdrawal of Bids - Resubmission of bid by the bidders for any
number of times before the final date and time of submission is allowed.
Bid shall comprise of the following 2 envelopes:

1) Envelope 1: Technical bid

2) Envelope 2: Financial /price bid

Note: The above both the envelops are to be submitted in a separate sealed envelope
mentioning the Technical bid and financial bid on top of the each envelop and bidders
name at bottom of the envelope. Both these two envelopes shall be packed in a one
outer envelope & seal it.

The sealed outer envelope will also bear the following identification: -

e Bid for Construction Of Processing Shed 88 Sq.M
o Bidder's name.......c.cccoevviviiivininiien s e

o Bidder's address ......ccccceiiiiiviencciinsceeene e,

e Bidder’s contact number ..........ccceeveiireninnn

1) Technical bid: (Envelop 1)

The bidder shall submit following documents in the technical envelope.

1) Demand draft towards tender document fee if tender document
downloaded from the website OR payment receipt if tender document
purchased from the employer office.

2) Details of technical documents submitted (form no 1)

3) Qualification information in the format (Form -2)

4) Bid security declaration (Form-3)

5) The declaration that the bidder is not black listed/banned by any
Government department / Public Sector Undertaking/ Private Sector/ or
any other agency (form no 4)

6) Declaration about not have Conflict of Interest as mentioned in the ITB 4.
(Form No 5)

7) Turn over certificate issued by the Chartered Accountant (Form-6)

8) Contractor registration certificate of appropriate class issued by the any
Government organization.
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9) GST registration certificate
10)* valid electrical license for executing building electrification works(self or
sub-contractor )

2) Financial Bid: (Envelop 2)
The bidder shall quote for all items given in the attached quotation format only
(Formno 7 & 8).

9. Bid opening and Evaluation process:
a) Opening of Envelop - A (Technical Bid)
The ‘Technical Envelop’ of bids will be publicly opened first in the presence
procurement committee members and bidders’ designated representatives and
anyone who chooses to attend at the address on the date and time specified in
the tender notice. In the event of the date specified for bid opening being
declared as a closed holiday for the purchaser’s office, the due date for opening
of bids will be the following working day at the same time and venue.

b) Evaluation of Technical Bid
The evaluation of the technical bids will be carried out as per the eligibility
criteria mentioned in the clause 3. The bidders fulfilling minimum eligibility
criteria are declared technically qualified and eligible opening of the financial
proposal.

c) Opening of Envelop - 2 (Financial Bid)
Financial envelope of technically qualified bidders shall be opened in the
presence procurement committee members and bidders’ designated
representatives on the date and time informed by the purchaser.

10.Correction of Arithmetical Errors

1. Ifthe bid is substantially responsive, the Purchaser shall correct arithmetical errors
on the following basis:

(a) ifthereis a discrepancy between the unit price and the line item total that is
obtained by multiplying the unit price by the quantity, the unit price shall
prevail and the line item total shall be corrected, unless in the opinion of the
Purchaser there is an obvious misplacement of the decimal point in the unit
price, in which case the line item total as quoted shall govern and the unit
price shall be corrected;

(b) ifthere is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

(c) if there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an
arithmetic error, in which case the amount in figures shall prevail subject to
(a) and (b) above.

2. Bidders shall be requested to accept correction of arithmetical errors. Failure to
accept the correction shall result in the rejection of the Bid.
11. Evaluation of Financial bids/ Quotations
To evaluate a bid, the Purchaser shall consider the following:

(a) Financial evaluation will be done for all items together
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(b) Price adjustment for correction of arithmetic errors in accordance with ITB 10.

(c) By applying the above evaluation criteria, the Purchaser shall determine the
Most Advantageous Bid. This is the bid of the bidder that meets the qualification
criteria and whose bid has been determined to be:

(a) Substantially responsive to the bidding document; and
(b) the lowest evaluated cost.

12. Information relating to evaluation of bids and recommendations for the award of
contract shall not be disclosed to bidders or any other persons not officially
concerned with the process until the award to the successful bidder is announced.

13. Award of contract:
a) The Employer will award the contract to the bidder whose quotation has been
determined to be substantially responsive and who has offered the lowest
evaluated quotation price and who meets the specified qualification criteria.

b) Notwithstanding the above, the Employer reserves the right to accept or reject
any quotations and to cancel the bidding process and reject all quotations at any
time prior to the award of contract.

c) The bidder whose bid is accepted will be notified of the award of contract by the
Employer prior to expiration of the quotation validity period.

14. Performance Security:
Within 15 days of receiving letter of acceptance, the successful bidder shall deliver
to the employer the performance security in the form of Demand draft in favor of
the employer for an amount equivalent of 3 % of the contract price.

15. Period of Maintenance:
The “Period of Maintenance” for the work is Twelve months from the date of taking
over possession or one full monsoon season whichever occurs later. During the
period of maintenance, the contractor will be responsible for rectifying any defects
in construction free of cost to the Employer.

16. Purchase ofall construction materials including cement and steel as per the
specifications (ISI certification marked goods wherever available) shall be the
responsibility of the contractor.



1.

SECTION - B

Format for Qualification Information.
Format for Submission of Quotation.

Format of Letter of Acceptance.



Form No 1
Details of technical documents submitted

(On bidder’s letter head)

Sr. List of documents to be submitted Document
No. page No
1 Tender fee receipt
2 Qualification Information (form no 2)
3 Bid security declaration (Form no 3)
4 The declaration that the bidder is not black listed/banned by
any Government department/ Public Sector Undertaking/
Private Sector/ or any other agency (form no 4)
5 Declaration about not have Conflict of Interest as mentioned
in the ITB 3. (Form No 5)
6 Turn over certificate issued by the chartered Accountant or
copy of ITRs or balance sheet
7 Valid license for executing civil works as per appropriate class
issued by central or state PWD or any government
department
8 GST registration certificate
9 Valid electrical license for executing building electrification
worKks (if applicable)
Signature

Name of Authorized Signatory.......nerseerneeen:

Bidder’s Office Seal

Note: Bidders should submit this form along with all above mentioned required
documents. Each document should be numbered. Employer reserves the right
to reject the bid if any of the required documents are not submitted by the
bidder along with the bid.
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QUALIFICATION INFORMATION

1 For Individual Bidders

1.1

Principal place of business:

Power of attorney of signatory of Bid.
[Attach copy]

1.2

Total value of Civil** Engineering

construction work performed in the last
five years (in Rs. Lakhs)

2018-19: v

FORM-2

1.3 Work performed as prime contractor (in the same name) on works of a similar nature
over the last five years.

Remarks
Date . explainin
- Value of | of Stlpul.ate *Actual |greasons
. Name of | Descripti . d period
Project Contrac | contract| issue date of | for delay
Employe| on of of .
Name t No. (Rs. of . |completio|and work
r work completio
Lakhs) | work n complete
n
order d
1 2 3 4 5 6 7 8 9

*Completion certificate of Concern Engineer/ authorized person of client should be
submitted along with the bid document.

Existing commitments and on-going works:

Value of
Description | Place & | Contract Value of | Stipulated |  works Anticipated
of Work State |No. & Date Contract | period of | remaining to date of
(Rs. Lakh) | completion |be completed | completion
(Rs. Lakhs)
1) (2) (3) (4) (5) (6) (7)

** Certificate of concern engineer /authorized person of client should be submitted along
with the bid document
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1.4

1.5

1.6

1.7

1.8

Proposed subcontracts and firms involved.

Sections of the
works

Value of Sub-
contract

Sub-contractor
(name &
address)

Experience in
similar work

Evidence of access to financial resources to meet the requirement of working
capital: cash in hand, lines of credit, etc. List them below and attach copies of

supporting documents.

Particulars

Amount

Details

Cash in hand

Availability of Cash flow

Other source of fund if any

Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who

may provide references if contacted by the Employer.

Name of Bank

Detailed Address

Contact No

Information on litigation history in which the Bidder is involved.

Other Employer Cause of Amount shovI\{/?lin arl!::ssent
party(ies) p oy dispute involved gP
2 status
1 3 4 5

If there is NO any litigation, then mention NIL.

If YES then mentioned the details column 3 and status in column 5

Contract(s) suspended or terminated and/or Performance Security called by an
employer(s) for reasons related to Environmental, Social (including sexual
exploitation and abuse (SEA) and gender-based violence (GBV)), Health, or Safety
(ESHS) performance during the last five years. (If YES, mention details in the following

format)
Contract(s) suspended or terminated by an Employer(s)
Contract Identification, Amount of Total
Name and address of the Contract
Year suspended or
Employer, and reasons for . Amount
. . terminated
suspension or termination (Rs)
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(Rs)

portion of contract

Performance Security called by an employer(s)

Contract Identification, Name and address of the Total
. Contract
Year Employer, and reasons for calling of performance Amount
security (Rs)

Signature

Name of Authorized Signatory

Bidder’s Office Seal
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Form-3

BID SECURITY DECLARATION
(To be submitted on the Bidder’s Letter Head)

Date:30/08/2023
RFQ Ref No.: SMART/WANA MULTILFPC/Works/_ /2022-23

To:

PRESIDENT
WANASHISH MULTICROP FARMERS PRODUCER CO. LTD
AT- KANDHALI, TA-SAMUDRAPUR, DIST-WARDHA

We, the undersigned, declare that:

We understand that, according to your conditions, quotation must be supported by a Bid-
Securing Declaration.

We accept that we will automatically be suspended from being eligible for bidding in any
contract with any CBO or project implementing unit under SMART or various offices under
various Government organization / World Bank funded Projects for the period of 3 years
starting from opening of the financial bids, if we are in breach of our obligation(s) under
the bid conditions, because we:

(a) have withdrawn our Bid during the period of bid validity or
(b) having been notified of the acceptance of our Bid by the employer during the period
of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or
refuse to furnish the Performance Security in accordance with the clauses of
Request for Quotation.
We understand this Bid-Securing Declaration shall expire if we are not the successful
Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the
successful Bidder; or (ii) twenty-eight days after the expiration of our Bid.
Signature:
Name of person signing bid-security declaration:
Designation:
Name of Bidder:

Date:

Bidder’s office Seal:
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Form-4

FORMAT OF SELF DECLARATION WITH REGARD TO BLACKLISTING/ NON-
DEBARMENT & ESHS
(To be submitted on the Bidder’s Letter Head)

Date: 30/08/2023
Tender Ref No.: SMART/WANA MULTIL.FPC/Works/ _ /2022-23

To:

PRESIDENT
WANASHISH MULTICROP FARMERS PRODUCER CO. LTD
AT- KANDHALI TA-SAMUDRAPUR, DIST-WARDHA

We hereby confirm and declare that we, M/s ----=----==--mmmcmmcmmm oo ,
is not blacklisted/ De-registered/ debarred by any Government department /Public Sector
Undertaking/ Private Sector/ or any other agency for which we have Executed/
Undertaken the supply goods/ works/ Services during the last 3 years.

We also confirm and declare that no contract should have been suspended or
terminated and/or performance security called by an employer(s) for reasons related to
Environmental, Social (including sexual exploitation and abuse (SEA) and gender-based

violence (GBV)), Health, or Safety (ESHS) requirements or safeguards in the past 5 years.

Signature
Name of Authorized Signatory.......eenenn.

Bidder’s Office Seal
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Form-5
FORMAT OF SELF DECLARATION: NOT HAVE CONFLICT OF INTEREST
(To be submitted on the Bidder’s Letter Head)
Date:30/08/2023

Tender Ref No.: SMART/WANA MULTIL.FPC/Works/ _ /2022-23

To:
PRESIDENT

WANASHISH MULTICROP FARMERS PRODUCER CO. LTD
AT- KANDHALI, TA-SAMUDRAPUR, DIST-WARDHA

We hereby confirm and declare that we, M /s -----=--=--=-mm s oo ,
not have Conflict of Interest as mentioned in the ITB 4. We undertake that we shall be liable

for any punitive action in case of false declaration.

Signature
Name of Authorized Signatory......nerseeneenn.

Bidder’s Office Seal
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TURNOVER CERTIFICATE ISSUED BY CHARTERED ACCOUNTANT FIRM
(on CA’s letter head)

TO WHOMSOEVER IT MAY CONCERN

FORM-6

This is to certify that M/s. (name of bidder) is having registered office at (detailed office address).
The turnover of the (name of firm) for the following financial years based on the audited financial

Statement is as under.

Sr. No.

Financial Year

Turnover in lakhs

G| | W N =

The above information/figures are true and authentic to the best of my knowledge and belief.
I/we am/ are well aware of the fact that furnishing of any false information/fabricated
document would lead to rejection of bid or at any stage, besides liabilities towards
prosecution under appropriate law.

Signature of the Chartered Accountant

Name of the Firm

Registration No.

Date:

Place:

(Seal of the Chartered Accountant)

Email id:

UDIN:

Note:

1. Turnover certificate without UDIN shall be rejected.

2. Turnover from unaudited financial statement shall not be considered
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FORM-7
LETTER OF QUOTATION
(On Bidders Letter head)
RFQ No: SMART/WANA MULTI.FPC/Works/_/2022-23 date 30/08/2023
Date of Quotation Submission: ..........ccc......

To:

PRESIDENT
WANASHISH MULTICROP FARMERS PRODUCER CO. LTD
AT- KANDHALI, TA-SAMUDRAPUR, DIST-WARDHA

Subject: Submission of Quotation for CONSTRUCTION OF MACHINE SHED 88 SQ.M

Sir,

We have no reservations to the Invitation for Quotation Document, and offer to execute the
Works referred above in accordance with the Conditions of Contract enclosed therewith at
a Total Contract Price of -

Rs. [in figures]
Rs. [in words].

This quotation and your written acceptance of it shall constitute a binding contract
between us. We understand that you are not bound to accept the lowest or any quotation
you receive.

We hereby certify that we have taken steps to ensure that no person acting for us or on our
behalf engages in any type of Fraud and Corruption.

We confirm that we bound to comply with (i) the applicable Laws/ Rules/ Regulations for
protection of environment, public health and safety; (ii) the regulatory authority
conditions (if any) attached to any permits or approvals for the project;

We confirm that, if our quotation is accepted, we are responsible to submit and implement
he detailed plan to comply the entire requirement mentioned in the annexure -2 with
respect to Environmental, Social (including sexual exploitation and abuse (SEA) and
gender-based violence (GBV)), Health and Safety risks. We also confirm that we have
included all cost associated for implementation of this plan in our quotation.

We hereby confirm that this quotation is valid for 90 days as mentioned in Instructions to
bidders.

We have not been currently debarred or suspended by any Government Organization, the
World Bank Group.

Yours faithfully,

Authorized Signature : Date signed:

Name & Title of Signatory
Name of Bidder
Address
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FORM-8
BILL OF QUANTITIES

The approximate Bill of Quantities is indicated below to give an idea of the work which should be executed in accordance with the approved drawings
and specifications to enable the bidder to furnish the Item rate wise price. Bidders may, however, note that no variations in the Item rate cost are
acceptable (except where extra items are ordered by the Engineer).
Sr Item Unit | QUANT Unit Rate in Rs. inclusive of all duties, GST, other levies etc. TOTAL AMOUNT
No ITY (Rs.)
IN Figures | INWords
A - BILL OF QUANTITY FOR STRUCTURAL & CIVIL WORKS | |
1 | Excavation for foundation earth, soils of all types, sand,
gravel & soft murum, including removing the excavation
material up to a distance of 50 M ...ervvsenrverrissensenssenn. and 69.360 | Cum
necessary back filling, raming, watering, including shoring &
strutting as necessary complete.SSR No. 21.01, Page No. 153

2 | Providing and laying in situ cement concrete in 1:4:8 of
trap/granite/quartzite/gneiss metal for foundation and
.......................... for rendering uneven and honey combed surface | 11.3¢ Cum
only. Newly laid conce\rete shall be covered by gunny
bag,plastic, trapaulin etc.SSR No. 24.01, Page No. 175

3 | Providing and laying in situ/Ready Mix cement concrete M20
of trap/granite/quartzite/gneiss metal for R.C.C. work in
foundations like raft, strip foundations, grillage, and footings
of R.C.C. columns and steel stanchions, etc., including bailing
out water, steel centering formwork, laying/pumping cover
blocks, compaction, and curing, roughening the surface if
special finish is to be provided (excluding reinforcement and
structural steel), etc., complete, with fully automatic
microprocessor-based PLC with SCADA enabled reversible
Drum Type mixer/concrete Batch mix plant (Pan mixer), etc.,
complete. With fine aggregate (Crushed sand VSI Grade). SSR
No. 25.11, Page No. 178.

6.75 Cum




Sr
No

Item

Unit

QUANT
ITY

Unit Rate in Rs. inclusive of all duties, GST, other levies etc.

TOTAL AMOUNT
(Rs.)

IN Figures

IN Words

Providing and laying cast in situ/Ready Mix cement concrete
M-20 of trap/granite/quartzite/gneiss metal for R.C.C.
columns as per detailed designs and drawings or as directed,
including steel centering, formwork, cover blocks,
laying/pumping, compaction, finishing the formed surfaces
with cement mortar 1:3 of sufficient minimum thickness to
give a smooth and even surface or roughening if special finish
is to be provided, and curing, etc., complete (excluding
reinforcement and structural steel). With fully automatic
microprocessor-based PLC with SCADA enabled reversible
Drum Type mixer/concrete Batch mix plant (Pan mixer), etc.,
complete. With fine aggregate (Crushed sand VSI Grade). SSR
No. 25.31, Page No. 179

11.273

Cum

Providing and laying cast in situ/Ready Mix cement
concrete M20 of trap/granite/quartzite/gneiss metal for
R.C.C. beams and lintels as per detailed designs and
drawings or as directed, including steel centering,
formwork, cover blocks, laying/pumping, compaction, and
roughening the surface if special finish is to be provided,
and curing, etc., complete (excluding reinforcement and
structural steel). With fully automatic microprocessor-based
PLC with SCADA enabled reversible Drum Type
mixer/concrete Batch mix plant (Pan mixer), etc., complete.
With fine aggregate (Crushed sand VSI Grade). SSR item no.
25.50, Page No. 181.

A) At ground level.

3.892

Cum

Providing second-class burnt brick masonry with
conventional /LS. type bricks in cement mortar 1:6 in
foundations and plinth of inner walls/in plinth external walls,
including bailing out water manually, striking joints on
unexposed faces, raking out joints on exposed faces, and
watering, etc., complete. SSR Item No. 27.01, Page No. 197.

7.593

Cum




Sr
No

Item

Unit

QUANT
ITY

Unit Rate in Rs. inclusive of all duties, GST, other levies etc.

TOTAL AMOUNT
(Rs.)

IN Figures

IN Words

Providing second-class burnt brick masonry with
conventional /LS. type bricks in cement mortar 1:6 in
superstructure, including striking joints, raking out joints,
watering, and scaffolding, etc., complete. SSR Item No. 27.05,
Page No. 197.

26.712

Cum

Providing and laying cast in situ/Ready Mix cement concrete
in M20 of trap/granite/quartzite/gneiss metal for R.C.C.
coping top of plinth or parapet and sill of doors and windows,
molded as per detailed drawings or chamfered as approved
by the Engineer, including steel centering, formwork, cover
blocks, laying/pumping, compacting, curing, finishing, and
roughening them if special finish is to be provided and curing,
complete (excluding reinforcement and structural steel).
With fully automatic microprocessor-based PLC with SCADA
enabled reversible Drum Type mixer/concrete Batch mix
plant (Pan mixer), etc, complete. With fine aggregate
(Crushed sand VSI Grade). SSR Item No. 26.23, Page No. 185.

0.844

Cum

Filling in plinth and floors with contractors approved
material/sand or murum in 15 to 20 CM layer including
watering and compaction complete.Ssr Item No 21.37, Page
No. 157

50.371

Cum

10

Providing internal cement plaster 12mm thick in a single coat
in cement mortar 1:5 without neeru finish to concrete or
brick surfaces, in all positions, including scaffolding and
curing, etc., complete. SSR Item No. 32.03, Page No. 209.

112.92

Sgm




Sr
No

Item

Unit

QUANT
ITY

Unit Rate in Rs. inclusive of all duties, GST, other levies etc.

TOTAL AMOUNT
(Rs.)

IN Figures

IN Words

11

Providing sand-faced plaster externally in cement mortar
using approved screened sand, in all positions, including a
base coat of 15mm thick in cement mortar 1:4 using a
waterproofing compound at 1 Kilogram per cement bag.
Curing the same for not less than 2 days and keeping the
surface of the base coat rough to receive the sand-faced
treatment 6 to 8mm thick in cement mortar 1:4. Finishing the
surface by taking out grains and curing for fourteen days.
Scaffolding, etc., complete. SSR Item No. 32.11, Page No. 209.

119.36

Sqm

12

Providing and fixing in position TMT-FE500 bar
reinforcement of various diameters for R.C.C. pile caps,
footings, foundations, slabs, beams, columns, canopies,
staircase newels, chajjas, lintels pardis, copings, fins, arches,
etc, as per detailed designs, drawings, and schedules,
including cutting, bending, hooking the bars, binding with
wires or tack welding, and supporting as required, complete.
SSR Item No. 26.33, Page No. 188.

1.753

MT

13

Providing and laying cement concrete flooring 50mm thick
with M20 cement concrete, laid to proper level and slope in
alternate bays, including compaction, filling joints, marking
lines to give the appearance of tiles of 30cm x 30cm or other
size laid diagonally/square, etc., finishing smooth (with extra
cement) in any color as directed, and curing, etc., complete.
With Crushed Sand. SSR Item No. 33.16, Page No. 214

79.564

Sqm.

14

Providing and applying two coats of waterproof cement paint
of approved manufacture and approved color to the
plastered surfaces, including scaffolding if necessary,
cleaning and preparing the surface, watering for two days,
etc., complete. SSR Item No. 35.13, Page No. 224.

232.28

Sqm.




Sr
No

Item

Unit

QUANT
ITY

Unit Rate in Rs. inclusive of all duties, GST, other levies etc.

TOTAL AMOUNT
(Rs.)

IN Figures

IN Words

15

Providing and fixing rolling shutter fabricated from steel
laths of minimum thickness 0.9mm with a lock plate of
3.15mm thickness, reinforced with 35x35x5mm angle
section, fitted with sliding bolts and handles for both sides.
Deep M.S. channel section of depth and thickness not less
than 65mm and 3.15mm respectively with holdfast
arrangements. M.S. Bracket plate minimum size and shape of
300x300x3.15mm with a square bar. Suspension shaft of
minimum 32mm diameter. Hood cover of M.S. sheet not less
than 0.9mm thickness and of any size at the top. Safety
devices including mechanical gear operation arrangement
consisting of worm gear wheels and worms of high-grade
cast iron or mild steel. One coat of red lead primer, etc.,
complete. (1.S. 6248:1979) (Without mechanical gear). SSR
Item No. 39.24, Page No. 248.

Sqm.

16

Providing structural steel work in trusses, purlins and
members with all bracing, gusset plates etc. as per detail
drawing or as directed including cutting, fabricating,
hoisting, erecting,, fixing in position, making riveted/bolted/
welded connection and one coat of anticorrosive paint and
over it two coat of oil painting of approved quality and shade
complete. Ssr item no. 23.04 Page No. 173

1.13

MT

17

Providing and fixing 22B.W.G. plain galvanized iron sheets on
top of the weather shed, including scaffolding, fixing by
means of nuts and bolts as directed, etc., complete. (Brackets
of 70 x 45 mm to be paid separately). SSR Item No. 39.88,
Page No. 263.

88

Sqgm

18

Providing and fixing valley gutter of 22B.W.G. (0.8mm) plain
galvanized iron sheets, 90cm wide, with teakwood planking
20mm thick, including two coats of coal tarring the upper
surface of the plank, etc., complete. (Excluding painting to
underside of plank). SSR Item No. 38.09, Page No. 233.

8.8

Rmt

TOTAL OF CIVIL WORKS




Sr Item Unit | QUANT Unit Rate in Rs. inclusive of all duties, GST, other levies etc. TOTAL AMOUNT
No ITY (Rs.)
IN Figures IN Words
2. Elecrtric Work
1 | Single core PVC insulated copper wire 1.5 sq mm 3 Mt.
2 | Bulb 60WPint
u in type \ No.
3 CFL 23w hold
w holder type ; No.
4 Switch MCCB 100A
) No.
5 MCB 20A
mp 3 No.
6 | Tube Rod 36W
3 No.
7 | 6 M Modular PVC Box
No.
2
8 | Switch 15A
No.
6
9 | Socket 15A
ocke ; No.
10 | Choke 18 watt for 4 pin CFL
No.
12
11 | 3 Core,2.5 sq mm, flexible PVC insulated cable No
7 .
12 | Connector strip 10A (12point)
6 No.
13 | Plug Top 25A,3 pi
ug Top pin , No.
14 | PVCT
ape roll No.
8
15 | Batten nail
3 No.




Sr Item Unit | QUANT Unit Rate in Rs. inclusive of all duties, GST, other levies etc. TOTAL AMOUNT
No ITY (Rs.)
IN Figures IN Words
16 | Tube Starter 20-65W
5 No.
17 | Terminal power strip, 15 Amps, 3 Socket 3 Switch 3 No
TOTAL OF ELECTRIC WORKS
ROYALTY CHARGES
FOR SAND M
29.75
FOR AGGREGATES / METAL CUM
36.07
FOR MUROOM cum
50.37
LAB TESTING CHARGES
1 | Mix Design M-20 C t
ix Design oncrete 1 Nos.
CEMENT
2 Standard Consistancy, Fineness, Specific Gravity, Setting
Time ( Initial & Final ), Compressive Strength, Soundness. 1 Nos.
AGGREGATE
3 Water Absorption, Specific Gravity,Impact Value, Crushing
Value 1 Nos.
BRICKS
4 Water Absorption (Set of 5 Bricks), Compressive Strength
(Set of 5 Bricks), Efflorescence (Set of 5 Bricks). 1 Nos.

CONCRETE




Sr Item Unit | QUANT Unit Rate in Rs. inclusive of all duties, GST, other levies etc. TOTAL AMOUNT
No ITY (Rs.)
IN Figures IN Words
5 | Compressive Strength M-30, M-20.( Set of 3 Cubes) 1 Nos
MORTOR
6 |C ive St th.( Set of 3 Cub
ompressive Strength.( Set o ubes) 1 Nos.
7 STEEL BAR TESTING Upto 12 mm, 16 mm, 20 mm (Set of 3
Bars) 1 Nos.
Management Strategies and Implementation plan (MSIP) to
manage the Environmental, social, health and Safety (ESHS) lumpsum
risks and ESHS code of Conduct

Total Amount Inclusive of all in Rs.

Note: The total amount mentioned in the form-7 should be same as mentioned in the BOQ.

We agree to execute the works in accordance with the terms and conditions mentioned in the invitation for quotation document , approved drawings
and technical specifications at a total fixed contract price of RS......c.ccceeceevnennnee /- (amount in figures) (RS. .ccccccvrvireriene only amount in words).

Signature

Name of Authorized Signatory.........nes
Bidder’s Office Seal



Management Strategies and Implementation Plan (MSIP) to manage the
Environmental, Social, Health and Safety (ESHS) risks and ESHS Code of Conduct

The policy goal, as a minimum, shall be to integrate environmental protection, forest and
biodiversity conservation, pollution prevention, promote resource use efficiency, waste
management, community health and safety measures and protection of cultural heritage sites
during designing and execution of the civil works. It is also to promote gender equality, child
protection, vulnerable people (including those with disabilities), sexual harassment, gender-based
violence (GBV), sexual exploitation and abuse (SEA), HIV/AIDS awareness and prevention in the
planning processes, programs, and various activities involved in the execution of the works.

The Bidder shall accordingly submit a comprehensive and concise Management Strategies and
Implementation Plan (MSIP) to manage the Environmental, Social (including sexual exploitation
and abuse (SEA) and gender-based violence (GBV), Health and Safety (ESHS) risks, and ESHS Code
of Conduct.

The Plan shall include;

1. Management of construction debris (silt, oil, solid waste, wastewater, etc.) and traffic
management plan to ensure safety of local communities and ecosystem from construction
activities

2. Abatement plan for environmental pollution, re-vegetation of construction site and

sensitization of workforce

Water resource protection plan to prevent contamination of drinking water;

4. Boundary marking and protection strategy to prevent depositing on private land and offsite
adverse impacts;

5. Gender based violence and sexual exploitation and abuse (GBV/SEA) prevention and
response action plan

6. Mobilization strategy

7. Worker’s camp management plan including the process for mitigating construction related
impacts on local community

8. Occupational health and safety plan of the workforce

9. Child Protection Plan

10. Capacity building/training Plan

11. HIV/AIDS awareness and prevention plan

12. Prevention and mitigation plan of COVID-19

w

The plan shall describe the actions, materials, equipment, management processes, including costs
etc. that will be implemented by the Contractor, and its subcontractors.

The Bidder shall document and submit the Code of Conduct that will apply to its employees and
subcontractors, to mitigate ESHS risks and to ensure compliance with its Environmental, Social,
Health and Safety (ESHS) obligations under the contract.

In addition, the Bidder shall submit an outline of how this Code of Conduct will be implemented
and availability of qualified and trained personnel to supervise and implement the action plan. This
will include how it will be introduced into conditions of employment/engagement, what training
will be provided, how it will be monitored and how the Contractor proposes to deal with any
breaches.

For details, please refer to the chapter no. 11 on the Construction Management Guideline and
chapter no 14 on Labour Management Framework of the SMART project’s Environment & Social
Management Framework (ESMF) report. For accessing ESMF report,

please visit https://www.smart-mh.org/cdn //2019/08/190818171526 405e 4be 8b9
d3ce2374fe29ce1561a62b.pdf and for EHS guideline visit http:// documents1. worldbank.
org /curated/en/157871484635724258/pdf/112110-WP-Final-General-EHS-Guidelines

-pdf




LETTER OF ACCEPTANCE
CUM NOTICE TO PROCEED WITH THE WORK

(LETTER HEAD OF THE EMPLOYER)

Dated:
To: [Name and address of the Contractor]
Dear Sirs,
This is to notify you that your quotation dated for execution of the
for the contract price of Rupees
[amount in words and figures], is hereby accepted by
us.

You are hereby requested to furnish performance security for an amount of Rs.
(equivalent to 3% of the contract price) within 15 days of the receipt of
the letter. The Performance Security in the form of Bank guarantee or a Bank draft in
favour of ......overeeennens (Employer) shall be valid until date 28 days after the date of issue of
the Certificate of Completion i.e., up to . Failure to furnish the
Performance Security will entail cancellation of the award of contract.

You have to submit detailed ESHS compliance plan within one week from the date of
this letter of acceptance. Failure to submit the acceptable ESHS plan will entail cancellation
of the award of contract.

You are also requested to sign the agreement form and proceed with the work not
later than under the instructions of the Engineer,
and ensure its completion within the contract period.

With the issuance of this acceptance letter and you're furnishing the Performance
Security, contract for the above said work stands concluded.

Yours faithfully,

Authorized Signature
Name and title of Signatory



Draft Agreement form for

ARTICLES OF AGREEMENT
1. This deed of agreement is made in the form of agreement on day
month 20 __, between the (Employer)
or his authorized representative (hereinafter referred to as the first party) and
(Name of the Contractor), S/0 resident of 1

hereinafter referred to as the second party), to execute the work of construction of
p
(hereinafter referred to as works) on the following terms and

conditions.
2. Cost of the Contract

The total cost of the works (hereinafter referred to as the “total cost”) is Rs.
............ /- as per the final contract amount /amount reflected in final BOQ.

3. Payments under the contract:

Payments to the second party for the construction work will be released by the first
party in the following manner: -

1stR. A. Bill 25% of the total cost
2nd R, A. Bill 20% of the total cost
3rd R, A. Bill 20% of the total cost
4th R, A, Bill 20% of the total cost
Final Work Completed as per Tender | 15% of the total cost

3.1 (Not Applicable)

3.1 The Employer shall retain (Retention Money) 6% of the amount from each payment
due to the Contractor subject to the maximum of 5% of final contract price. Half of
the amount retained shall be repaid upon completion of the works, and other half
shall be repaid when the Defects Liability Period has passed and the Engineer has
certified that all Defects notified to the Contractor before the end of this period have
been corrected. On completion of the whole works the Contractor may substitute the
balance retention money with an “on demand” Bank guarantee.

3.3 Payments at each stage will be made by the first party:

(a) on the second party submitting an invoice for an equivalent amount;

(b) on certification of the invoice (except for the first installment) by the
engineer nominated by the first party with respect to quality of works in the
format in Annexure - 1; and

() upon proper and justified utilization of at least 50 % of the previous
installment and 100 % of any prior installment.

4. Notice by Contractor to Engineer
The second party, on the works reaching each stage of construction, shall issue a

notice to the first party or the Engineer nominated by the first party [who is

'Tn case of a firm insert ‘complete address of the firm’. In case of an individual contractor insert identification like

‘son of and resident of” etc.
-0



8.1

8.2

8.3

8.4

8.5

responsible for supervising the contractor, administering the contract, certifying
payments due to the contractor, issuing and valuing variations to the contract,
awarding extension of time etc.] to visit the site for certification of stage
completion. Within 15 days of the receipt of such notice, the first party or the
engineer nominated by it, will ensure issue of stage completion certificate after due
verification.

Completion time

The works should be completed in 11 Months from the date of this Agreement. In
exceptional circumstances, the time period stated in this clause may be extended in
writing by mutual consent of both the parties.

If any of the compensation events mentioned below would prevent the work being
completed by the intended completion date, the first party will decide on the
intended completion date being extended by a suitable period:

a) The first party does not give access to the site or a part thereof by the agreed
period.

b) The first party orders a delay or does not issue completed drawings,
specifications or instructions for execution of the work on time.

) Ground conditions are substantially more adverse than could reasonably

have been assumed before issue of letter of acceptance and from information
provided to second party or from visual inspection of the site.
d) Payments due to the second party are delayed without reason.
e) Certification for stage completion of the work is delayed unreasonably.
Any willful delay on the part of the second party in completing the construction
within the stipulated period will render him liable to pay liquidated damages.
@ 0.05 % of the contract value of the work per day which will be deducted from
payments due to him. The first party may cancel the contract and take recourse to
such other action as deemed appropriate once the total amount of liquidated
damages exceeds 5 % of the contract amount.

Duties and responsibilities of the first party

The first party shall be responsible for providing regular and frequent supervision
and guidance to the second party for carrying out the works as per specifications.
This will include written guidelines and regular site visit of the authorized
personnel of the first party, for checking quality of material and construction to
ensure that it is as per the norms.

The first party shall supply 3 sets of drawings, specifications and guidelines to the
second party for the proposed works.

Possession of the site will be handed over to the second party within 10 days of
signing of the agreement.

The Engineer or such other person as may be authorized by the first party shall hold
meeting once in a month where the second party or his representative at site will
submit the latest information including progress report and difficulties if any, in the
execution of the work. The whole team may jointly inspect the site on a particular
day to take stock of activities.

The Engineer shall record his observations/instructions at the time of his site visit
in a site register maintained by the second party. The second party will carry out
the instructions and promptly rectify any deviations pointed out by the engineer. If
the deviations are not rectified, within the time specified in the Engineer’s notice,
the first party as well as the engineer nominated by it, may instruct stoppage or
suspension of the construction. It shall thereupon be open to the first party or the
engineer to have the deviations rectified at the cost of the second party.

_3-



8.6

9.1

10.

The Engineer shall issue a Certificate of Completion of the Works on the request of
the second party, and upon deciding that the whole of the Works is completed.

Duties and responsibilities of the second party

The second party shall:

a) take up the works and arrange for its completion within the time period
stipulated in clause 5;

b) employ suitable skilled persons to carry out the works;

) regularly supervise and monitor the progress of work;

d) abide by the technical suggestions/ direction of supervisory personnel
including engineers etc. regarding building construction;

e) be responsible for bringing any discrepancy to the notice of the
representative of the first party and seek necessary clarification;

f) ensure that the work is carried out in accordance with specifications,
drawings and within the total of the contract amount without any cost
escalation;

g) keep the first party informed about the progress of work;

h) correct the notified defects within the length of time specified by the
Engineer;

i) be responsible for all security and watch and ward arrangements at site till
handing over of the works to the first party;

i) maintain necessary insurance against loss of materials/cash, etc. or
workman disability compensation claims of the personnel deployed on the
works as well as third party claims from the start date to the end of defect
liability period;

k) pay all duties, taxes and other levies payable by construction agencies as per
law under the contract (First party will effect deduction from running bills
in respect of such taxes as may be imposed under the law);

1) abide by the regulatory authority conditions (if any) attached to any permits
or approvals for the project; and the ESHS Management Strategies and
Implementation Plan and ESHS Code of Conduct, if any prescribed by the
Employer;

m) abide by all labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local
authorities;

n) abide by all enactments on environmental protection and rules made there
under, regulations, notifications and by-laws of the Sate or Central
Government, or local authorities;

0) be responsible for the safety of all activities on the Site.

Variations / Extra Items

The works shall be executed by the second party in accordance with the approved
drawings and specifications. No variation in cost is acceptable. However, if the
Engineer issues instructions for execution of extra items, the following procedure
shall be followed:-

a)

The second party shall provide the Engineer with a quotation for carrying
out the extra items when requested to do so by the Engineer. The Engineer
shall assess the quotation, which shall be given within seven days of the
request before the extra items are ordered.



11.

12.

12.3

12.4

13.

14.

b) If the quotation given by the second party is unreasonable, the Engineer may
order the extra items and make a change to the Contract Price which shall
be based on Engineer’s own forecast of the effects of the extra items on the
Contractor’s costs.

c) The second party shall not be entitled to additional payment for costs, which
could have been avoided by giving early warning.

Securities

The Performance Security shall be provided to the Employer no later than the date
specified in the Letter of Acceptance and shall be issued in an amount and form and
by a bank acceptable to the Employer. The Performance Security shall be valid until
a date 28 days from the date of issue of the Certificate of Completion in the case of
a Bank Guarantee.

Termination
12.1 The Employer may terminate the Contract if the other party causes a
fundamental breach of the Contract.
12.2 Fundamental breaches of Contract include, but shall not be limited to the
following:
(a) the contractor stops work for 28 days and the stoppage has not been
authorized by the Engineer;
(b) the Contractor has become bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;
(9 the Engineer gives Notice that failure to correct a particular Defect is
a fundamental breach of Contract and the Contractor fails to correct
it within a reasonable period of time determined by the Engineer;
(d)  the Contractor does not maintain a security which is required;
(e) the Contractor has engaged in Fraud and Corruption as defined in
Section C, in competing for or in executing the Contract; and
() the contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid
Notwithstanding the above, the Employer may terminate the Contract for
convenience.
If the Contract is terminated the Contractor shall stop work immediately, make the
Site safe and secure and leave the Site as soon as reasonably possible.

Payment upon Termination

13.1 Ifthe Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a certificate for the value of the work
done less advance payments received up to the date of the issue of the
certificate, less other recoveries due in terms of the contract, less taxes due
to be deducted at source as per applicable law.

13.2 If the Contract is terminated at the Employer’s convenience, the Engineer
shall issue a certificate for the value of the work done, the reasonable cost of
removal of Equipment, repatriation of the Contractor’s personnel employed
solely on the Works, and the Contractor’s costs of protecting and securing
the Works and less advance payments received up to the date of the
certificate, less other recoveries due in terms of the contract and less taxes
due to be deducted at source as per applicable law.

Dispute settlement



15.

If over the works, any dispute arises between the two parties, relating to any
aspects of this Agreement, the parties shall first attempt to settle the dispute
through mutual and amicable consultation.

In the event of agreement not being reached, the matter will be referred for
arbitration by a Sole Arbitrator not below the level of retired Chief Engineer /
Superintending Engineer, (not connected in part or whole with this Project in his
service) to be appointed by the first party. The Arbitration will be conducted in
accordance with the Arbitration and Conciliation Act, 1996. The decision of the
Arbitrator shall be final and binding on both the parties.

Fraud and Corruption

The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines
and its prevailing sanctions policies and procedures as set forth in the WBG's
Sanctions Framework, as set forth in Section C. In further pursuance of this policy,
the Contractor shall permit and shall cause its sub-contractors, sub-consultants,
service providers, suppliers, agents’ personnel, to permit the Bank to inspect all
accounts, records, and other documents relating to the procurement process,
selection and/or contract execution, and to have them audited by auditors
appointed by the Bank.

16. Approved rates: As per the attached annexure



Annexure I
Format of certificate
Certified that the works up to ------------mmmmmmm level in

respect of construction of ---------=-=--=-msmmmcm e L have
been executed in accordance with the approved drawings and technical specifications.

Signature
Name & Designation
(Official address)
Place:
Date:

Office seal



A)

B)

2)

3)
4)

Annexure-2
ESHS Compliance Plan

After finalization of a contractor, it is mandatory for the contractor to prepare and
implement the Environment and Social Management Plan (ESMP). For Health and
Safety of workers and community, the plan entailing the below aspects need to be
prepared and implemented;

Social Management Plan:
In case of labour influx, (if labours are not available locally and to be outsourced
from outside district/region/state) the basic residence facility (setting up of camps,
provision of residence with all basic amenities) need to be provided. Due to labour
influx, there may be risk of communicable disease, gender based violence among
workers and community. Hence the plan to avoid/mitigate these factors also need
to be prepared and implemented.

At workplace : The following provisions/measures need to be complied at

workplace

e The provision of clean drinking water, health and hygiene facilities, separate
washrooms for male & female, first aid kit, child créches for women etc.

e Mechanism to restrict sexual harassment of women and child at construction
site, mechanism to prevent child labour and bonded labour, etc.

o For safety of workers, Safety equipment like provision of personal protection
equipment (PPE) for workers, such as safety boots, helmets, masks, gloves,
protective clothing, goggles, full-face eye shields, and ear protection, firefighting
equipment need to be provided.

Community Safety Measure: For avoiding the accidents due to increase in traffic
at local level, the plan regarding road transport and road traffic management i.e. to
provide signs at strategic locations of the roads, install and maintain a display board
at each important road intersection on the roads to be used during construction,
display boards about information regarding construction works as well as vehicle
movements and warning signs etc.. needs to be prepared and implemented.

Environmental Management Plan

Air Quality

Possible impacts during construction are dust emission due to activities such as
excavation, leveling, movement of vehicles at construction site. Emission due to
operation of construction machineries.

Following mitigation measures should be adopted by the contractors;

1) Construction materials shall be transported to the site in covered trucks, where

necessary.
Land clearing for construction site will be kept at the absolute minimum
practicable.

Layout should be designed to minimize the removal of soil and vegetation

Topsoil removed will be preserved for later reinstatement purposes by piling it
within and along the boundary of the site.

-8-



5)

6)
7)
8)
9)

Dust suppression systems (water spray) shall be put into service as per
requirement at the construction site.

Fuel used for machineries shall be clean and with low Sulphur content.
Construction machineries used shall have a valid PUC certificate.

Construction workers shall be provided with clean fuel for cooking.

Reducing speed of vehicle on Water Bound Macadam (WBM) road within the
construction site to 20 km/hr will reduce dust emission.

10)Vehicles used shall be Bharat Stage V or VI compliant as per the prevailing

IL.

regulations.

Noise quality

Noise quality shall be impacted due to operation of construction machineries.
Mitigation measures should be adopted are as follows;

1)
2)

3)
4)

II1.
Following water conservation measures should be adopted;

1)
2)
3)
4)
5)
6)

7)

IV.

Provision of silencers to modulate the noise generated by machines

Provision of protective devices like ear muff/ plugs to the workers who will be
working in the noise prone areas.

Acoustic enclosure to D.G set shall be provided if used.

Construction activity generating noise shall be limited to the day time

Water Use and Quality

Curing water shall be sprayed on to the concrete structures instead of free flow of
water.

Concrete structures shall be covered with thick cloth/gunny bags to avoid water
rebound and will ensure sustained and complete curing.

Following mitigation measures should be integrated in case of waste water
generated from temporary labour tents or rainwater run-off from construction
sites;

Sewage generated shall be treated in septic tank followed by soak pits.

Silt traps shall be provided prior to discharge of run-off from construction area into
drains.

An oil trap shall be provided in the drainage line to prevent contamination by
accidental spillage of oil and grease.

Washdown area shall be provided for cleaning of vehicle wheels and the waste
water shall be drained properly. Here also a settling pit and baffled oil water
separator shall be provided.

Soil Quality

Possible impacts on Soil Quality are due to generation of construction waste and
municipal solid waste from workers camps.
Following mitigation measures should be followed;

1)

2)

Construction waste generated shall be collected, segregated and disposed as per the
Construction and Demolition Waste Rules 2016.

Municipal solid waste generated shall be disposed as per Solid Waste Management
Rules 2016.

3) Used oil generated shall be collected and sold to authorized recyclers.



V.

Design Elements for energy efficiency:

General measures that shall be adopted in the design for energy efficient and
sustainable design of building for Warehouse, Cold Storages, etc. are as follows;

1)
2)
3)
4)
5)
6)
7)
8)

9)

Building design shall utilize maximum natural daylight and rely minimum on
artificial lighting.

Use low energy Light Emitting Diode (LED) lighting system to reduce their energy
usage.

Waste management based on the concept of reduce, reuse and recycle shall be
adopted to promote waste avoidance ahead of recycling and disposal.

Electrical / electronic equipment used in the facility shall be of 3 star and above
rating.

Warehouse and Retails shall utilize solar energy for internal and external lighting
to the extent possible.

Construction material to the extent possible shall be sourced locally to reduce
carbon foot print.

Building material to the extent possible considering the design requirement shall
utilize recyclable material such as fly ash bricks.

Refrigerator trucks shall be energy efficient and Bharat Stage VI and above
compliant as per the prevailing norms.

Cold Storages and Retails shall use refrigerants that are environment friendly and
non-ozone depleting and adhere to Ozone Depleting Substances (Regulation and
Control) Rules, 2000 and its amendments.

10)HVAC (Heat Ventilation and Air Conditioning) system used shall be energy efficient.
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