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Aug
2022

PROCUREMENT OF CIVIL WORKS
UNDER
NATIONAL SHOPPING PROCEDURES

FOR

Civil Work OF FACTORY SHED, FINISHED GOODS
SHED & RAW MATERIAL SHED

OF

MAHACORNFOOD FARMERS PRODUCER COMPANY LTD.
AT OFFICE NO.207, NIRWANGI,
TAL - INDAPUR, PUNE - 413114,

UNDER

Hon. Balasaheb Thackeray Agribusiness Rural Transformation
(SMART) Project



TENDER NOTICE
Hon. Balasaheb Thackeray Agri-business & Rural Transformation Project (SMART)
Govt. of Maharashtra is implementing World Bank assisted Hon. Balasaheb Thackeray
Agribusiness And Rural Transformation (SMART) Project for developing Agriculture
Commodity value chains. MAHACORNFOOD FARMERS PRODUCER COMPANY LTD.AT
OFFICE NO.207,NIRWANGI, TAL- INDAPUR, PUNE 413114 is one of the beneficiaries
under the project and inviting bids for the following works.

. Period of
Estimated .
Name of work Tender fee Completion in
Tender Amount EMD
(Components) . Rs. Months
in Rs.
Civil Work OF
FACTORY SHED
FINISHED GOODS 69.07 LAKH Submission of
SHED & 1180/- bid security 6 MONTH
RAW MATERIAL declaration
SHED

Sale of tender document From 20/06/2023 To 05/07/2023 up to

5:00 PM
Date & Time of Pre-bid meeting 30/06/2023 at 11:30AM
Tender Submission end date & time 06/07/2023 upto 11:00 AM
Technical bid opening date & time 06/07/2023 upto 11:30 AM

Bid document is available at the following office address and also on project website
https://www.smart-mh.org. For further any updates / notices shall be published on
project website only.

PRESIDENT
MAHACORNFOOD FARMERS PRODUCER COMPANY LTD.
AT — OFFICE NO.207,NIRWANGI, TAL -INDAPUR, PUNE —-413114.
MOB-9011442880 / 9552861048
EMAIL- parnerkaragrotechfpc@gmail.com


https://www.smart-mh.org/

INVITATION FOR QUOTATIONS FOR
Civil Work of FACTORY SHED, FINISHED GOODS SHED, RAW MATERIAL SHED

Date: 20/06/2023
RFQNo.: SMART /Mahacornfood farmers PCL /Works/ 03/2023-24

To

Sub: Invitation For Quotations forProposed Construction work for Civil Work OF
FACTORY SHED ,FINISHED GOODS SHED AND RAW MATERIAL SHED of Mahacornfood
Farmers Producer Company Ltd. Nirwangi, Tal - Indapur Pune.

Dear Sirs,

1) Govt. of Maharashtra is implementing World Bank assisted Hon. Balasaheb Thackeray
Agribusiness And Rural Transformation (SMART) Project for developing Agriculture
Commodity value chains. Project is extending up to 60% grants in the form of
Viability Gap Fund (VGF) to eligible Community Based Organizations (CBO).

2) The SMART Project is being implemented by various Project Implementation Units.
PIU-Agriculture is one of the implementing unit of SMART Project. MAHACORNFOOD
FARMERS PRODUCER COMPANY LTD. AT - OFFICE NO.207 NIRWANGI, TAL -
INDAPUR, PUNE is one of the beneficiaries of PIU-Agriculture under the SMART
project.

3) MAHACORNFOOD FARMERS PRODUCER COMPANY LTD. AT - OFFICE
NO.207NIRWANGI, TAL - INDAPUR, PUNE (hereinafter referred to as employer) is
inviting quotation for the following work under the SMART Project.

4) You are invited to submit your most competitive quotation for the following works:-

;r(.). Brief Description of the Works ?? \I/)\/r:s(l??iiteRSl lue Ec?:rllg(ljegifon
1 Civil Work OF FACTORY
SHED,FINISHED GOODS SHED AND | 69.07 LAKH 6 MONTH
RAW MATERIAL SHED

5) To assist you in the preparation of your quotation, we are enclosing the following:
a) Layout Drawings of the works;
b) Detailed Bill of Quantities,
c) Technical Specifications;
d) Instructions to Bidders (in two sections).
e) Draft Contract Agreement format which will be used for finalizing the
agreement for this Contract.

6) You are requested to provide your offer latest by 11:00 am on 06/07/2023.

7) Technical bid will be opened in the presence of bidders or their representatives
who choose to attend at 11:30 am on 06/07/2023 in the office
MAHACORNFOOD FARMERS PRODUCER COMPANY LTD. AT - OFFICE NO.207,
NIRWANGI, TAL - INDAPUR ,PUNE.
8) We look forward to receiving your quotations and thank you for your interest in this
project.



PRESIDENT
MAHACORNFOOD FARMERS PRODUCER COMPANY LTD.
NIRWAGI, TAL -INDAPUR, PUNE - 413114,
MOB-9011442880 / 7035889696
EMALIL- parnerkaragrotechfpc@gmail.com

Instructions to Bidders
SECTION - A

1. Scope of Works:

MAHACORNFOOD FARMERS PRODUCER COMPANY LTD. NIRWANGI, TAL -
INDAPUR, PUNE is invites quotations for the construction of works as detailed in the
table given below

Sr. . . Approximate Value Period of
No. Brief Description of the Works of Work (in Rs.) completion
Civil work of FACTORY
SHED,FINISHED GOODS SHED AND
1 RAW MATERIAL SHED 69.07 LAKH 6 MONTH

The successful bidder will be expected to complete the works by the intended
completion date specified above.

2. Qualification of the bidder:
The bidder shall provide qualification information which shall include:-

a) total monetary value of construction works performed for each year of the last
3 years;

b) Report on his financial standing; (Turn over certificate issued by Chartered
Accountant for last three years); and

c) Details of any litigation, current or during the last 3 years in which the bidder is
involved, the parties concerned and disputed amount or awards in each case.

d) Should possess valid license for executing civil works as per appropriate class
issued by central or state PWD or any government department.

3. To qualify for award of the contract the bidder:-
The bidder should fulfill following all qualification criteria;
a) Should have GST registration

b) Should possess valid license for executing civil works as per appropriate class
issued by central or state PWD or any government department.
c) should have achieved in at least one year an annual financial turnover (in civil
engineering construction works of similar nature only) of value not less than
Rs112.26 LAKH in the last three years i.e. FY 2019-20, 2020-21,2021-22 ;
d) Experience of having successfully completed similar works during last 5 years
ending last day of month previous to the one in which bid is invited
1. Three similar completed works each costing not less than the amount equal
to Rs. 22.45 lakh OR

2. Two similar completed works each costing not less than the amount equal
to Rs. 28.06 Lakh OR

3. One similar completed work costing not less than the amount equal to Rs.
44.90 lakh



e) Should not have been black listed, debarred or suspended on the date of bid
opening by any of the Government organization, the World Bank Group.

f) * should possess valid electrical license for executing building electrification
works (in the event of the works being sub-contracted, the sub-contractor
should have the necessary license);

g) No contract should have been suspended or terminated and/or performance
security called by an employer(s) for reasons related to Environmental, Social
(including sexual exploitation and abuse (SEA) and gender-based violence (GBV)),
Health, or Safety (ESHS) requirements or safeguards in the past five years.

h) Should not have Conflict of Interest as mentioned in the ITB 4.

. Conflict of Interest:

Any Bidder found to have a conflict of interest shall be disqualified. A Bidder may

be considered to have a conflict of interest for the purpose of this bidding

process, if the Bidder:

a) directly or indirectly controls, is controlled by or is under common control
with another Bidder; or

b) receives or has received any direct or indirect subsidy from another Bidder; or

c) has the same legal representative as another Bidder; or

d) has a relationship with another Bidder, directly or through common third
parties, that puts it in a position to influence the bid of another Bidder, or
influence the decisions of the Employer regarding this bidding process; or

e) any of its affiliates has been hired (or is proposed to be hired) by the Employer
or Borrower as Engineer for the Contract implementation;

f) has a close business or family relationship with the concerned professional
staff of the Borrower or of the project implementing agency.

(*for further details refer to paragraphs 3.14 and 3.15 of the “Procurement

Regulations” setting forth the World Bank’s policy on conflict of interest)

. Bid Price

a) The contract shall be for the whole works as described in drawings and
technical specifications. Corrections, if any, shall be made by crossing out,
initialing, dating, and rewriting.

b) The rate/price should be inclusive of all duties, GST and other levies payable
by the contractor under the contract

c) The rates quoted by the bidder shall be fixed for the duration of the contract
and shall not be subject to adjustment on any account.

d) The bidder shall fill in the prices for the Works in conformity with the bidding
documents, both in figures and words.

e) Bidder need to quote for all the items mentioned in the BOQ. If bidder failed to
quote for any or more items given in the BOQ and if bidder is selected, in such
case bidder has to complete the work of the said item/items without any cost.

. Validity of Quotation
Quotation shall remain valid for a period not less than 90 days after the deadline
date specified for submission.



7. Tender Fee & Bid Security:

a) Tender Fee:
Bidding document should be purchased from the Employer office for a non-
refundable fee as indicated. Bidder may also download bidding document from
aforesaid website and submit bid document cost in the form of demand draft
along with the bid. If bidder fails to submit the tender fee, the bid submitted by
such bidder shall be rejected.

b) Bid Security :

1) Bidder should submit bid security declaration in the attached format. If bidder
not submitted bid security declaration, the bid submitted by such bidder shall be
rejected.

2) The Bid Security declaration shall be executed

a) if a bidder withdraws its bid prior to the expiry date of bid validity specified by
the bidder on the letter of bid or any extended date provided by the bidder; or

b) During the bid process, if any information submitted found manipulated /
hidden /false / mala fide in the bid

c) if the successful Bidder fails to
(i) sign the Contract or
(ii) furnish a Performance Security

8. Submission of bid.
a) The bidder is advised to visit the site at his own expense and obtain all
information that may be necessary for preparing the bid.
b) Each bidder shall submit only one bid.
c) Modification and Withdrawal of Bids - Resubmission of bid by the bidders for
any number of times before the final date and time of submission is allowed.
d) Bid shall comprise of the following 2 envelopes:
1) Envelope 1: Technical bid
2) Envelope 2: Financial /price bid

Note: The above both the envelops are to be submitted in a separate sealed envelope
mentioning the Technical bid and financial bid on top of the each envelop and bidders
name at bottom of the envelope. Both these two envelopes shall be packed in a one
outer envelope & seal it.

The sealed outer envelope will also bear the following identification: -
e Bid for Civil Work of Factory Shed,Finished Goods Shed and
Raw Material Shed

o Bidder's Name.......cccevivmeriissrrnns snrnmsermns essmsses
o Bidder’'s address ..o rireee seremsssssessnsennans

® Bidder’s contact NUMDET .......ccvvverrreneerene s

1) Technical bid: (Envelop 1)

The bidder shall submit following documents in the technical envelope.

1) Demand draft towards tender document fee if tender document
downloaded from the website OR payment receipt if tender document
purchased from the employer office.

2) Details of technical documents submitted (form no 1)

3) Qualification information in the format (Form -2)
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4) Bid security declaration (Form-3)

5) The declaration that the bidder is not black listed/banned by any
Government department / Public Sector Undertaking/ Private Sector/ or
any other agency (form no 4)

6) Declaration about not have Conflict of Interest as mentioned in the ITB 4.
(Form No 5)

7) Turn over certificate issued by the Chartered Accountant (Form-6)

8) Evidence of access to or availability of cash flow (Format 7)

9) Contractor registration certificate of appropriate class issued by the any
Government organization.

10)GST registration certificate

11)* valid electrical license for executing building electrification works(self or
sub-contractor )

2) Financial Bid: (Envelop 2)
The bidder shall quote for all items given in the attached quotation format only
(Form no 8&9).

9. Bid opening and Evaluation process:
a) Opening of Envelop - A (Technical Bid)
The ‘Technical Envelop’ of bids will be publicly opened first in the presence
procurement committee members and bidders’ designated representatives
and anyone who chooses to attend at the address on the date and time
specified in the tender notice. In the event of the date specified for bid opening
being declared as a closed holiday for the purchaser’s office, the due date for
opening of bids will be the following working day at the same time and venue.

b) Evaluation of Technical Bid
The evaluation of the technical bids will be carried out as per the eligibility
criteria mentioned in the clause 3. The bidders fulfilling minimum eligibility
criteria are declared technically qualified and eligible opening of the financial
proposal.

c) Opening of Envelop - 2 (Financial Bid)
Financial envelope of technically qualified bidders shall be opened in the
presence procurement committee members and bidders’ designated
representatives on the date and time informed by the purchaser.

10.Correction of Arithmetical Errors

1. If the bid is substantially responsive, the Purchaser shall correct arithmetical errors
on the following basis:

(a) if there is a discrepancy between the unit price and the line item total that
is obtained by multiplying the unit price by the quantity, the unit price shall
prevail and the line item total shall be corrected, unless in the opinion of
the Purchaser there is an obvious misplacement of the decimal point in the
unit price, in which case the line item total as quoted shall govern and the
unit price shall be corrected;

(b) if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

(c) if there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an
-6-



arithmetic error, in which case the amount in figures shall prevail subject to
(a) and (b) above.

2. Bidders shall be requested to accept correction of arithmetical errors. Failure to
accept the correction shall result in the rejection of the Bid.

11. Evaluation of Financial bids/ Quotations
To evaluate a bid, the Purchaser shall consider the following:
(a) Financial evaluation will be done for all items together

(b) Price adjustment for correction of arithmetic errors in accordance with ITB
10.

(c) By applying the above evaluation criteria, the Purchaser shall determine the
Most Advantageous Bid. This is the bid of the bidder that meets the
qualification criteria and whose bid has been determined to be:

(a) Substantially responsive to the bidding document; and
(b) the lowest evaluated cost.

12. Information relating to evaluation of bids and recommendations for the award of
contract shall not be disclosed to bidders or any other persons not officially
concerned with the process until the award to the successful bidder is announced.

13. Award of contract:
a) The Employer will award the contract to the bidder whose quotation has been
determined to be substantially responsive and who has offered the lowest
evaluated quotation price and who meets the specified qualification criteria.

b) Notwithstanding the above, the Employer reserves the right to accept or reject
any quotations and to cancel the bidding process and reject all quotations at any
time prior to the award of contract.

c) The bidder whose bid is accepted will be notified of the award of contract by the
Employer prior to expiration of the quotation validity period.

14. Performance Security:
Within 15 days of receiving letter of acceptance, the successful bidder shall
deliver to theemployer the performance security in the form of Demand draft in
favor of the employer for an amount equivalent of 3 % of the contract price.

15. Period of Maintenance:
The “Period of Maintenance” for the work is Twelve months from the date of
taking over possession or one full monsoon season whichever occurs later.
During the period of maintenance, the contractor will be responsible for
rectifying any defects in construction free of cost to the Employer.

16. Purchase ofall construction materials including cement and steel as per the
specifications (ISI certification marked goods wherever available) shall be the
responsibility of the contractor.



1.

2.

3.

SECTION - B

Format for Qualification Information.
Format for Submission of Quotation.

Format of Letter of Acceptance.



Details of technical documents submitted

(On bidder’s letter head)

Form No 1

Sr. List of documents to be submitted Document
No. page No
1 Tender fee receipt
2 Qualification Information (form no 2)
3 Bid security declaration (Form no 3)
4 The declaration that the bidder is not black listed/banned by
any Government department/ Public Sector Undertaking/
Private Sector/ or any other agency (form no 4)
5 Declaration about not have Conflict of Interest as mentioned in
the ITB 3. (Form No 5)
6 Turn over certificate issued by the chartered Accountant for
financial years i.e. FY 2019-20, 2020-21,2021-22 (Form No 6)
or copy of ITRs or balance sheet
7 Evidence of access to or availability of cash flow (Form No 7 )
8 Valid license for executing civil works as per appropriate class
issued by central or state PWD or any government department
9 GST registration certificate
10 | Valid electrical license for executing building electrification

works

Signature

Name of Authorized Signatory........es

Bidder’s Office Seal

Note: Bidders should submit this form along with all above mentioned required

documents. Each document should be numbered. Employer reserves the right
to reject the bid if any of the required documents are not submitted by the
bidder along with the bid.




QUALIFICATION INFORMATION

1 For Individual Bidders

1.1

Principal place of business:

Power of attorney of signatory of Bid.
[Attach copy]

1.2

Total value of Civil** Engineering

construction work performed in the last
three years (in Rs. Lakhs)

2019 - 2020
2020-2021
2021 -2022

FORM-2

1.3 Work performed as prime contractor (in the same name) on works of a similar
nature over the last three years.
Remarks
Date Stipulate explainin
. Value of | of . *Actual |greasons
. Name of | Descripti . d period
Project Contrac|contract| issue date of | for delay
Employe| on of of .
Name t No. (Rs. of . |completio|and work
r work completio
Lakhs) | work n complete
n
order d
1 A 3 4 5 6 7 8 9

*Completion certificate of Concern Engineer/ authorized person of client should be
submitted along with the bid document.

Existing commitments and on-going works:

Value of
Description | Place & | Contract Value of Stlpl.llated wml'k:s Anticipated
of Work State |No. & Date Contract | period of | remaining to date of
(Rs. Lakh) | completion |be completed | completion
(Rs. Lakhs)
(1 (2) (3) (4) (5) (6) (7

** Certificate of concern engineer /authorized person of client should be submitted along
with the bid document
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1.4

1.5

1.6

1.7

1.8

Proposed subcontracts and firms involved.

Sections of the
works

Value of Sub-
contract

Sub-contractor
(name &
address)

Experience in
similar work

Evidence of access to financial resources to meet the requirement of working
capital: cash in hand, lines of credit, etc. List them below and attach copies of
supporting documents.

Particulars

Amount

Details

Cash in hand

Availability of Cash flow

Other source of fund if any

Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who
may provide references if contacted by the Employer.

Name of Bank

Detailed Address

Contact No

Information on litigation history in which the Bidder is involved.

Other

party(ies)
1

Cause of
dispute
3

Employer
2

Amount
involved
4

Remarks
showing present
status

If there is NO any litigation, then mention NIL.

If YES then mentioned the details column 3 and status in column 5

Contract(s) suspended or terminated and/or Performance Security called by an
employer(s) for reasons related to Environmental, Social (including sexual
exploitation and abuse (SEA) and gender-based violence (GBV)), Health, or Safety

(ESHS) performance during the last five years.

following format)

(If YES, mention details in the

Contract(s) suspended or terminated by an Employer(s)

Contract Identification, Name | Amount of Total
Year and address of the Employer, | suspended or Contract

and reasons for suspension or | terminated portion | Amount

termination of contract (Rs) (Rs)

-11 -




Performance Security called by an employer(s)

Contract Identification, Name and address of the Total
. Contract
Year Employer, and reasons for calling of performance
security Amount
(Rs)
Signature

Name of Authorized Signatory

Bidder’s Office Seal

-12 -



Form-3

BID SECURITY DECLARATION
(To be submitted on the Bidder’s Letter Head)

Date: [insert date]
RFQ Ref No.: SMART/Mahacornfood Farmers PCL /Works/ 03 /2023-24
To
President,
Mahacornfood Farmers Producer Company Ltd
At Office No.207,Nirwangi Tal- Indapur, Dist. Pune

We, the undersigned, declare that:

We understand that, according to your conditions, quotation must be supported by a Bid-
Securing Declaration.

We accept that we will automatically be suspended from being eligible for bidding in any
contract with any CBO or project implementing unit under SMART or various offices
under various Government organization / World Bank funded Projects for the period of 3
years starting from opening of the financial bids, if we are in breach of our obligation(s)
under the bid conditions, because we:

(a) have withdrawn our Bid during the period of bid validity or
(b) having been notified of the acceptance of our Bid by the employer during the
period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii)
fail or refuse to furnish the Performance Security in accordance with the clauses of
Request for Quotation.
We understand this Bid-Securing Declaration shall expire if we are not the successful
Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the
successful Bidder; or (ii) twenty-eight days after the expiration of our Bid.
Signature:
Name of person signing bid-security declaration:
Designation:
Name of Bidder:

Date:

Bidder’s office Seal:

-13-



Form-4

FORMAT OF SELF DECLARATION WITH REGARD TO BLACKLISTING/ NON-
DEBARMENT & ESHS
(To be submitted on the Bidder’s Letter Head)

Date: [insert date]
Tender Ref No.: SMART /Mahacornfood Farmers PCL /Works/ 03/2023-24

To

President,

Mahacornfood Farmers Producer Company Ltd.

At Office No.207,Nirwangi Tal- Indapur, Dist. Pune

We hereby confirm and declare that we, M /s ------=----=--mmmmmm oo ,
is not blacklisted/ De-registered/ debarred by any Government department /Public
Sector Undertaking/ Private Sector/ or any other agency for which we have Executed/
Undertaken the supply goods/ works/ Services during the last 3 years.

We also confirm and declare that no contract should have been suspended or
terminated and/or performance security called by an employer(s) for reasons related to
Environmental, Social (including sexual exploitation and abuse (SEA) and gender-based

violence (GBV)), Health, or Safety (ESHS) requirements or safeguards in the past 5 years.

Signature
Name of Authorized Signatory........oeneneenn.

Bidder’s Office Seal
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Form-5

FORMAT OF SELF DECLARATION: NOT HAVE CONFLICT OF INTEREST
(To be submitted on the Bidder’s Letter Head)

Date:

Tender Ref No.: SMART /Mahacornfood Farmers PCL /Works/ 03 /2023-24
To
President,

Mahacornfood Farmers Producer Company Ltd
At - Office N0.207, Nirwangi Tal- Indapur, Dist. Pune

We hereby confirm and declare that we, M/s --------===-mmmmmmmmmm oo ,
not have Conflict of Interest as mentioned in the ITB 4.We undertake that we shall be

liable for any punitive action in case of false declaration.

Signature
Name of Authorized Signatory........neeneneenn.

Bidder’s Office Seal
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FORM-6

TURNOVER CERTIFICATE ISSUED BY CHARTERED ACCOUNTANT FIRM
(on CA’s letter head)

TO WHOMSOEVER IT MAY CONCERN
This is to certify that M/s. (name of bidder) is having registered office at (detailed office address).

The turnover of the (name of firm) for the three financial year based on the audited financial
Statement is as under.

Sr. No. Financial Year Turnover in Rs.
1

Total Turnover

Average Turnover

The above information/figures are true and authentic to the best of my knowledge and
belief. I/we am/ are well aware of the fact that furnishing of any false
information/fabricated document would lead to rejection of bid or at any stage, besides
liabilities towards prosecution under appropriate law.

Signature of the Chartered Accountant
Name of the Firm

Registration No.

Date:

Place:
(Seal of the Chartered Accountant)

Email id:

-16 -



FORM-7
FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CASH FLOW
(To be provided on the letter head of the Bank)

AVAILABILITY OF CASH FLOW (WORKING CAPITAL)

This is to certify that M/s. is a reputed company with a
good financial standing. If the contract for the works, namely Civil Work OF Factory
Shed,Finished Goods Shed & Raw Material Shed _ is awarded to the above
firm, we shall be able to provide overdraft/credit facilities to the extent of INR ______to
meet their capital requirements for executing the above contract.

Signature of Bank Manager
Name of Bank Manager
Stamp oftheBank
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FORM-8
LETTER OF QUOTATION

(On Bidders Letter head)

RFQ No: SMART/Mahacornfood Farmers PCL /Works/ 03 /2023-24
Date of Quotation Submission: ...................

To

President,

Mahacornfood Farmers Producer Company Ltd

At - Office No.207,Nirwangi Tal- Indapur, Dist. Pune

Subject: Submission of Quotation for Construction of Civil Work of Factory
Shed,Finished Goods Shed & Raw Material Shed

Sir,

We have no reservations to the Invitation for Quotation Document, and offer to
execute the Works referred above in accordance with the Conditions of Contract enclosed
therewith at a Total Contract Price of -

Rs. [in figures]
Rs. [in words].

This quotation and your written acceptance of it shall constitute a binding contract
between us. We understand that you are not bound to accept the lowest or any quotation
you receive.

We hereby certify that we have taken steps to ensure that no person acting for us or on
our behalf engages in any type of Fraud and Corruption.

We confirm that we bound to comply with (i) the applicable Laws/ Rules/ Regulations
for protection of environment, public health and safety; (ii) the regulatory authority
conditions (if any) attached to any permits or approvals for the project;

We confirm that, if our quotation is accepted, we are responsible to submit and
implement the detailed plan to comply the entire requirement mentioned in the
annexure -2 with respect to Environmental, Social (including sexual exploitation and
abuse (SEA) and gender based violence (GBV)), Health and Safety risks. We also confirm
that we have included all cost associated for implementation of this plan in our quotation.

We hereby confirm that this quotation is valid for 90 days as mentioned in Instructions to
bidders.

We have not been currently debarred or suspended by any Government Organization, the
World Bank Group.

Yours faithfully,
Authorized Signature : Date signed:
Name & Title of Signatory

Name of Bidder
Address
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Form 9
BILL OF QUANTITIES

The approximate Bill of Quantities is indicated below to give an idea of the work which
should be executed in accordance with the approved drawings and specifications to
enable the bidder to furnish the Item rate wise price. Bidders may, however, note that no
variations in the Item rate cost are acceptable (except where extra items are ordered by
the Engineer).

Sr. Particular Qty. Unit Unit Rate in Rs. Total
No. inclusive of all | Amount
duties, GST, in Rs.
other levies etc.
In In

figures | words

1. | Excavation for foundation in
earth, soil of all types, sand,
gravel and soft murum, including
removing the excavated

material up to adistance of 50
meter beyond the building area 57.53 Cu.m.

& stacking and spreading as
directed, dewatering,

preparing the bed for the
foundation and necessary
backfilling, ramming, watering
including shoring and strutting etc.
complete.

i I. Lift upto 1.5 meter
spec.No:Bd A.1.P.No-259

SSR NO 21.02 PAGE NO.115

2. | Excavation for foundation in hard
murum including removing the
excavated material upto distance of 50
metres bey ond the building area and
stacking and spreadingas directed , 32.00
dewatering , preparing the bed for the '
foundation and necessary back filling ,
ramming , watering including shoring
and strutting etc. complete . ( Lift upto
1.50 m) By Manual 1. Lift upto 1.5
meter Spec . No .: Bd.A.2 , P.N0.259
SSR NO 21.03 PAGE NO.115

Cu.m.

3. | Filling in plinth and floors with 142.10 Cu.m.

contractors material / brought
from outside and approved by
Engineer incharge in layers of 15
cm to 20 cm including watering
and compaction etc. complete ..
Spec. No .: Bd.A.11 Page
Number 263

SSR NO 21.38 PAGE NO.133




Providing and laying Cast in
situ/Ready Mix cement concrete in
M-10 of trap/ granite/ quartzite/
gneiss metal for foundation and
bedding including bailing out water,
Steel centering, formwork,
laying/pumping, compacting,
roughening them if special finish is to
be provided, finishing if required and
curing complete, with fully automatic
micro processor based PLC with
SCADA enabled reversible Drum
Type mixer/concrete Batch mix plant
(Pan mixer) etc. complete. With fine
aggregate (Crushedsand VSI Grade)
SSR NO 25.11 PAGE NO.117

83.15

Cu.m.

Providing and laying in situ /Ready
Mix cement concrete M-20 of trap /
granite

/quartzite/ gneiss metal for R.C.C.
work in foundations like raft, strip
foundations, grillage and footings
of R.C.C. columns

and steel stanchions etc.
including bailing out water, Steel
centering formwork,
laying/pumping cover blocks,
compaction and curing roughening
the surface if special finish is to be
provided (Excluding reinforcement
and structural steel) etc. complete,
with fully automatic micro
processor based PLC with
SCADA enabled reversible Drum
Type mixer/ concrete Batch mix
plant (Pan mixer) etc.complete.
With fine aggregate (Crushed sand
VSI Grade)

SSR NO 25.31 PAGE NO.134

36.55

Cum

Providing & casting in situ cement
concrete M-20 of
trap/granite/quartzite/ gneiss metal
for R.C.C. beams and lintels as per
detailed designs & drawings or as
directed including centering,
formwork, compaction &
roughening the surface if special
finish is to be provided & curing
complete. (Excluding reinforce-
ment). (Cement 6.90 bags/Cu.Mt.)
SSR NO 25.50 PAGE NO.135

31.15

Cu.m.

Providing and laying Cast in situ /
Ready Mix cement concrete M -

20.98

cubic
meter




20 of trap / granite / quartzite /
gneiss metal for R.C.C. columns
as per detailed designs and
drawings or as directed including
steel centering , formwork , cover
blocks , laying / pumping ,
compaction finishing the formed
surfaces with cement mortar 1 : 3
of sufficient minimum thickness
to give a smooth and

even surface or roughening if
special finish is to be provided
and curing etc. complete , (
Excluding reinforcement and
structural steel ) .with fully
automatic micro processor
based PLC with SCADA enabled
reversible Drum Type mixer /
concrete Batch mix plant ( Pan
mixer ) etc. complete . With fine
aggregate ( Crushed sand VSI
Grade ) Spec . No : Bd.F.5 Page
Number 300 and B.7 , Page.
Number 38

SSR NO 26.33 PAGE NO.139

Providing second class Burnt
Brick masonry with conventional
/' I.S. type bricks in cement mortar
1: 6 in superstructure including
striking joints , raking out joints ,
watering and scaffolding etc.
Complete Spec . No .: Bd.G.5,
Page No. 315

SSR NO 27.01 PAGE NO.144

114.27

cubic
meter

Providing and fixing in position
TMT FE 500 bar reinforcement
of various diameters for R.C.C.
pile caps , footings , foundations ,
slabs , beams columns , canopies,
staircase , newels , chajjas , lintels
pardis , copings , fins , arches etc.
as per detailed designs , drawings
and schedules . including cutting ,
bending , hooking the bars ,
binding with wires or tack
welding and supporting as
required complete . A ) steel from
lintel grated plant .

Spec . No .: Bd.F.17 , Page
Number 306

SSR NO 24.01 PAGE NO.132

3.65

metric
tone

10.

Providing and laying in situ cement
concrete M20 with tremix
treatment for 100 mm thickness for

299.50

square
meter




flooring with groove cutting of 4mm
wide and 20mm deep with necessary

refilling with bitumen etc.
complete.
SSR NO 32.03 PAGE NO.153

11.

Providing and fabricating structural
steel work in rolled sections like joists ,
channels , angles , tees etc. as per
detailed design and drawings or as
directed including cutting , fabricating ,
hoisting , erecting , fixing in position
making riveted / bolted / welded
connections without connecting plates ,
braces etc. and including one coat of
anticorrosive paint and over it two coats
of oil painting of approved quality Spec
. No .: Bd.C.2 Page Number 275

SSR NO 23.02 PAGE NO.129

18.38

metric
tonne

12.

Providing and fixing of colour coated
Zincaluminium ( R ) AZ150 ( min 150
gms / sq.mt . total on each side )
profiled sheets for roofing . The feed
material is manufactured out of nominal
0.45 mm Base Metal Thickness ( BMT
) (0.5 mm TCT ), Hi - strength steel
with min.550 MPa yield strength ,
metallic hot dip coated withAluminium
- Zinc alloy (/55 % aluminiumm 43.4 %
zinc 1.6 % silicon ) with
COLORBOND ( R) steel quality super
durable polyster paint coat ( with
inorganic pigment ) . The paint shall
have a total coating thickness of
nominal 35 um , comprising of nominal
25um exterior coat on top surface and
nominal 10 um reverse coat on back
surface . Profile sheet shall have nom .
950-1050 mm effective cover width and
nominal 25-30 mm deep ribs with
sublet square fluting in the five pan at
nominal 180-250 mmcenter - to - center
. The

end rib shall be designed for anti -
capacity groove

, and return leg . The feed material
should have coil manufacturers product
details marked a regular interval
.including fasteners with min . fastened
with min . 25 um Zinc - Tin alloy
coated , Hex head , self - drilling screw
etc. complete . ( weight of profile 4.52
Kilogram / Square Metre ) 600 mm
girth ( Surface Width ) . Spec . No .: As
directed by Engineer in Charge

SSR NO 38.04 PAGE NO.171

833.54

square
meter



http://sq.mt/

13

Providing and fixing steel window
of various sizes As per detailed
drawing without hotdip zinc coating
with out ventilators , including
fabricating /Glazing with plain
/obscured glass panels of Approved
type and quality ,iron oxidized
fixtures and fastenings ,finishing
with oil painting two coats complete
(with guard bars 12 mm square 10
cmclc.)

SSR NO 36.13 PAGE NO.168

55.82

Sg.m

14

Providing and fixing rolling
shutter fabricated from steel laths
of minimum thickness 0.9 mm
with lock plate of 3.15 mm
thickness reinforced with 35 x 35
x 5 mm angle section fitted with
sliding bolts and handles for both
sides, deep M.S. channel section
of depth and thickness not less
than 65 mm and 3.15 mm
respectively  with  hold  fast
arrangements,

M.S. Bracket plate 300 x 300 x
3.15 mm minimum size and shape
with square bar, suspension shaft of
minimum 32 mm diameter, hood
cover of M.S. sheet not less than 0.9
mm thickness and of any size at
top and safety devices including
mechanical gear operation
arrangement consisting of worm
gear wheels and worms of high
grade cast ironor mild steel and
one coat of red lead primer etc.
complete. (1.S. 62481979)

(Without mechanical gear)
SSR NO 23.02 PAGE NO.129

39.96

Sg.m

15.

SW-II-ROYALTY

A) HARD MURUM

142.10

Cub M

16

MATERIAL LAB TESTS

MATERIAL LAB TEST

A) Concrete mix design by
Accelerated curing method M-
20. (By Accelerated curing
method)

B) Compressive Strength OF C.C.
Cube (Set of 3 cubes).

C) Upto 16 mm (Setof 3
Bars)

3.0

9.0

1 Mix
Design

1 Test




Bend / Re bend Test, Proof
Stress.)
(Tensile strength, %,
Elongation, Yield
Stress, Weight -Per Meter,

D) Water Absorption (Set of 5
Bricks),
Compressive Strength( Set of
5Bricks),
Efflorescence (Set of 5 Bricks

6.0

3.0

1 Test

1Test

17

ELECTRICAL WORK

Supplying & Erecting mains with 2 x 1.5
sg.mm and earth wire 1.5 sq.mm FRLSH
PVC copper wire, in HMS PVC Conduit
min. 20 mm dia. CSR 2019 -20 Item no
1-6-2 Additional specification no. WG -
MA/PC

150

Each

Supplying & Erecting main with 2x2.5
sg.mm and earth wire 1.5 sq.mm FRLSH
PVC Copper wire in HMS PVC Conduit
min. 20 mm dia CSR 2019-20 item No.
1-6-4 Additional Specification No. WG-
MA/PC

150

Each

Supplying & Erecting Mains with 2x4 sq.mm
and earth wire 2.5 sq.mm FRLSH PVC
Copper wire in HMS PVC Conduit min. 20
mm dia, CSR 2019-20 Item no 1-6-6
Additional Specification No. WG

25

Rmt

Supplying and erecting Celling rose/ Batten
holder/Slanting holder/Hanging cord
switch/hanging bell push/pendent holder
baklite base 6 A erected on filled
polypropylen board or polished double
wooden block/PVC junction box CSR 2019-
20 Item No. 1-7-7

21

each

Supplying and ercting hylam sheet/ ebonite
sheet 3 mm thick for covgering wall entries
including cutting, drilling and fising with nut
bolts/ screws etc. complete CSR 2019 -20
Item No. 6-1-9

50

Kg.

Supplying and erecting triple pole and
neutral distribution board (TONDB)
surface/Flush mounted suitable for SPMCB
of 12 ways on iron/Gl Frame (Horizontal
busbar type) CSR 2019-20 Item No. 5 SW -
SWR/MCBDB

Each

Supplying ercting & Marking FPMCB 40 A to
63 A in provided Dirstibution board. CSR
2019-20 Item No. 5-3-17 Additional
Specification No. SW-SWR/MCB

Each




Specification No. SW-SWR/MCB Supplying,
erecting & Marking DPMCB 6 A to 32 A B-
Series ( For Lighting) in Provided
distribution board. CSR 2019-20 Item No. 5-
3-7 Additional Specification No.
SWSWR/MCB

each

Supplying & Erecting Conventional spike
Providing earthing with galvanized iron
earth plate size 60 x 60 x 0.6 cm with
Funnel with a Wire mesh for watering and
brick masonry block C.L. Cover complete
with all materials, testing & recoding the
results CSR 2019-20 Item No 9-1-3
Additional Specifiacation No. EA -EP

Each

10

Supplying erecting & terminating XLPE
armoured cable 4 core 25 sq.mm
aluminium condutor with continous 5.48
sq. mm ( 12 SWG ) G.. earth Wire
Completed ercted with galands & Lugs, on
wall/ trusses/ Pole or laid in provided
trench/ pipe CSR 2019-20 Item No. 7-1-30
Additional specification No. CB - LT/AL

52

Rmt

11

Supplying and laying ( Including excavation
of suitable width & depth up to 90 cm ) 75
mm outside dia double wall corrugated
pipes ( DWC ) of HDPE for enclosing cable
below ground/ Road surface, to required
depth complete. CSR 2019 - 20 Item No. -7
-6-10

44

Rmt

12

Supplying & erecting Siemens type brass
cable glands for 4 core 35 sq.mm/ 3 core 50
sq.mm for XLPE armoured cabale. CSR
2019-20 Item No. 7-7-4 Additional
specification No. CB -GL

14

Each

13

Supplying & erecting crimping type copper
lugs for cable 25 sg.mm complete. CSR
2019-20 Item No. 7-9-2 Additional
specification NO. CB-CL/CU

10

Each

14

Supplying and ercting single pole and
neutral distribution board (SPNDB)
surface/Flush mounted with 2 ways for
incoming and 2 ways for outgoing SPMCBS
on Iron/ Gl Frame. CSR 2019 -20 Item No 5-
4-14 Additional specification No.
SW/SWR/MCBDB

Each

15

Supplying and erecting LED Street light
fitting suitable for above 40 W to 48 W
Lamp, Including Lamp, with PF - 0.95 Class
IP 65 and above housing of pressure die
cast aluminium alloy and heat sink
extruded aluminium complete. CSR 2019-
20 Item No. 2-5-4 Additional specification
No. FGODF/ FLS2

12

Each




16 | Supplying and erecting street light bracket 33 Each
made from 40 mm dia B Class G.I. Pipe, 0.6
m in length along with pole cap of 300 mm
length and 80 mm dia duly welded with
provided leads. CSR 2019 -20 Item No. 2-9-
2 Additional specification No. FG

18 | LABOUR CHARGES Lumsum
19 | ESHS Lumsum
GRAND TOTAL

Note: The total amount mentioned in the form-8 should be same as mentioned in the
BOQ.

We agree to execute the works in accordance with the terms and conditions mentioned in
the invitation for quotation document, approved drawings and technical specifications at
a total fixed contract price of RsS.....ccooiiiinn /- (amount in figures) (Rs.
.......................... only amount in words).

Signature

Name of Authorized Signatory........eneneenn.

Bidder’s Office Seal




Management Strategies and Implementation Plan (MSIP) to manage the
Environmental, Social, Health and Safety (ESHS) risks and ESHS Code of Conduct

The policy goal, as a minimum, shall be to integrate environmental protection, forest and
biodiversity conservation, pollution prevention, promote resource use efficiency, waste
management, community health and safety measures and protection of cultural heritage sites
during designing and execution of the civil works. It is also to promote gender equality, child
protection, vulnerable people (including those with disabilities), sexual harassment, gender-
based violence (GBV), sexual exploitation and abuse (SEA), HIV/AIDS awareness and prevention
in the planning processes, programs, and various activities involved in the execution of the
works.

The Bidder shall accordingly submit a comprehensive and concise Management Strategies and
Implementation Plan (MSIP) to manage the Environmental, Social (including sexual exploitation
and abuse (SEA) and gender-based violence (GBV), Health and Safety (ESHS) risks, and ESHS
Code of Conduct.

The Plan shall include;

1. Management of construction debris (silt, oil, solid waste, wastewater, etc.) and traffic
management plan to ensure safety of local communities and ecosystem from construction
activities

2. Abatement plan for environmental pollution, re-vegetation of construction site and
sensitization of workforce

3. Water resource protection plan to prevent contamination of drinking water;

4. Boundary marking and protection strategy to prevent depositing on private land and
offsite adverse impacts;

5. Gender based violence and sexual exploitation and abuse (GBV/SEA) prevention and
response action plan

6. Mobilization strategy

7. Worker’'s camp management plan including the process for mitigating construction
related impacts on local community

8. Occupational health and safety plan of the workforce

9. Child Protection Plan

10. Capacity building/training Plan

11. HIV/AIDS awareness and prevention plan

12. Prevention and mitigation plan of COVID-19

The plan shall describe the actions, materials, equipment, management processes, including costs
etc. that will be implemented by the Contractor, and its subcontractors.

The Bidder shall document and submit the Code of Conduct that will apply to its employees and
subcontractors, to mitigate ESHS risks and to ensure compliance with its Environmental, Social,
Health and Safety (ESHS) obligations under the contract.

In addition, the Bidder shall submit an outline of how this Code of Conduct will be implemented
and availability of qualified and trained personnel to supervise and implement the action plan.
This will include how it will be introduced into conditions of employment/engagement, what
training will be provided, how it will be monitored and how the Contractor proposes to deal with
any breaches.

For details, please refer to the chapter no. 11 on the Construction Management Guideline and
chapter no 14 on Labour Management Framework of the SMART project’s Environment & Social
Management Framework (ESMF) report. For accessing ESMF report,

please visit https://www.smart-mh.org/cdn //2019/08/190818171526 405e 4be 8b9
d3ce2374fe29ce1561a62b.pdf and for EHS guideline visit http:// documents1. worldbank.
org /curated/en/157871484635724258/pdf/112110-WP-Final-General-EHS-Guidelines

df



https://www.smart-mh.org/cdn%20/2019/08/190818171526_405e%204be%208b9%20d3ce2374fe29ce1561a62b.pdf
https://www.smart-mh.org/cdn%20/2019/08/190818171526_405e%204be%208b9%20d3ce2374fe29ce1561a62b.pdf

LETTER OF ACCEPTANCE
CUM NOTICE TO PROCEED WITH THE WORK

(LETTER HEAD OF THE EMPLOYER)

Dated:
To: [Name and address of the Contractor]
Dear Sirs,
This is to notify you that your quotation dated for execution of
the for the contract price of Rupees
[amount in words and figures], is hereby accepted
by us.

You are hereby requested to furnish performance security for an amount of Rs.
(equivalent to 3% of the contract price) within 15 days of the receipt of
the letter. The Performance Security in the form of Bank guarantee or a Bank draft in
favour of ... (Employer) shall be valid until date 28 days after the date of issue
of the Certificate of Completion i.e., up to . Failure to furnish the
Performance Security will entail cancellation of the award of contract.

You have to submit detailed ESHS compliance plan within one week from the date
of this letter of acceptance. Failure to submit the acceptable ESHS plan will entail
cancellation of the award of contract.

You are also requested to sign the agreement form and proceed with the work not
later than under the instructions of the Engineer,
and ensure its completion within the contract period.

With the issuance of this acceptance letter and you're furnishing the Performance
Security, contract for the above said work stands concluded.

Yours faithfully,

Authorized Signature
Name and title of Signatory



1.

Draft Agreement form for

ARTICLES OF AGREEMENT
This deed of agreement is made in the form of agreement on day
month 20 __, between the (Employer)

or his authorized representative (hereinafter referred to as the first party) and

(Name of the Contractor), S/0 resident of 1

(hereinafter referred to as the second party), to execute the work of construction of

(hereinafter referred to as works) on the following terms and

conditions.

2.

3.1

3.1

3.3

Cost of the Contract

The total cost of the works (hereinafter referred to as the “total cost”) is Rs.

..../- as per the final contract amount /amount reflected in final BOQ.

Payments under the contract:

Payments to the second party for the construction work will be released by the first
party in the following manner: -

1stR. A. Bill 25% of the total cost
2nd R, A, Bill 20% of the total cost
3rd R, A. Bill 20% of the total cost
4th R, A, Bill 20% of the total cost
Final Work Completed as per Tender | 15% of the total cost

(Not Applicable)

The Employer shall retain (Retention Money) 6% of the amount from each payment
due to the Contractor subject to the maximum of 5% of final contract price. Half of
the amount retained shall be repaid upon completion of the works, and other half
shall be repaid when the Defects Liability Period has passed and the Engineer has
certified that all Defects notified to the Contractor before the end of this period
have been corrected. On completion of the whole works the Contractor may
substitute the balance retention money with an “on demand” Bank guarantee.

Payments at each stage will be made by the first party:

(a) on the second party submitting an invoice for an equivalent amount;

(b) on certification of the invoice (except for the first installment) by the
engineer nominated by the first party with respect to quality of works in
the format in Annexure - 1; and

() upon proper and justified utilization of at least 50 % of the previous
installment and 100 % of any prior installment.

Notice by Contractor to Engineer

The second party, on the works reaching each stage of construction, shall issue a
notice to the first party or the Engineer nominated by the first party [who is
responsible for supervising the contractor, administering the contract, certifying

"In case of a firm insert ‘complete address of the firm’. In case of an individual contractor insert identification like
‘son of and resident of” etc.

-2-



8.1

8.2

8.3

8.4

8.5

payments due to the contractor, issuing and valuing variations to the contract,
awarding extension of time etc.] to visit the site for certification of stage
completion. Within 15 days of the receipt of such notice, the first party or the
engineer nominated by it, will ensure issue of stage completion certificate after
due verification.

Completion time

The works should be completed in 18 Month from the date of this Agreement. In
exceptional circumstances, the time period stated in this clause may be extended
in writing by mutual consent of both the parties.

If any of the compensation events mentioned below would prevent the work being
completed by the intended completion date, the first party will decide on the
intended completion date being extended by a suitable period:

a) The first party does not give access to the site or a part thereof by the
agreed period.

b) The first party orders a delay or does not issue completed drawings,
specifications or instructions for execution of the work on time.

C) Ground conditions are substantially more adverse than could reasonably

have been assumed before issue of letter of acceptance and from
information provided to second party or from visual inspection of the site.
d) Payments due to the second party are delayed without reason.
e) Certification for stage completion of the work is delayed unreasonably.
Any willful delay on the part of the second party in completing the construction
within the stipulated period will render him liable to pay liquidated
damages. @ 0.05 % of the contract value of the work per day which will be
deducted from payments due to him. The first party may cancel the contract and
take recourse to such other action as deemed appropriate once the total amount
of liquidated damages exceeds 5 % of the contract amount.

Duties and responsibilities of the first party

The first party shall be responsible for providing regular and frequent supervision
and guidance to the second party for carrying out the works as per specifications.
This will include written guidelines and regular site visit of the authorized
personnel of the first party, for checking quality of material and construction to
ensure that it is as per the norms.

The first party shall supply 3 sets of drawings, specifications and guidelines to the
second party for the proposed works.

Possession of the site will be handed over to the second party within 10 days of
signing of the agreement.

The Engineer or such other person as may be authorized by the first party shall
hold meeting once in a month where the second party or his representative at site
will submit the latest information including progress report and difficulties if any,
in the execution of the work. The whole team may jointly inspect the site on a
particular day to take stock of activities.

The Engineer shall record his observations/instructions at the time of his site visit
in a site register maintained by the second party. The second party will carry out
the instructions and promptly rectify any deviations pointed out by the engineer.
If the deviations are not rectified, within the time specified in the Engineer’s
notice, the first party as well as the engineer nominated by it, may instruct
stoppage or suspension of the construction. It shall thereupon be open to the first
party or the engineer to have the deviations rectified at the cost of the second

party.



8.6

9.1

10.

The Engineer shall issue a Certificate of Completion of the Works on the request of
the second party, and upon deciding that the whole of the Works is completed.

Duties and responsibilities of the second party

The second party shall:

a) take up the works and arrange for its completion within the time period
stipulated in clause 5;

b) employ suitable skilled persons to carry out the works;

c) regularly supervise and monitor the progress of work;

d) abide by the technical suggestions/ direction of supervisory personnel
including engineers etc. regarding building construction;

e) be responsible for bringing any discrepancy to the notice of the
representative of the first party and seek necessary clarification;

f) ensure that the work is carried out in accordance with specifications,
drawings and within the total of the contract amount without any cost
escalation;

g) keep the first party informed about the progress of work;

h) correct the notified defects within the length of time specified by the
Engineer;

i) be responsible for all security and watch and ward arrangements at site till
handing over of the works to the first party;

i) maintain necessary insurance against loss of materials/cash, etc. or
workman disability compensation claims of the personnel deployed on the
works as well as third party claims from the start date to the end of defect
liability period;

k) pay all duties, taxes and other levies payable by construction agencies as
per law under the contract (First party will effect deduction from running
bills in respect of such taxes as may be imposed under the law);

1) abide by the regulatory authority conditions (if any) attached to any
permits or approvals for the project; and the ESHS Management Strategies
and Implementation Plan and ESHS Code of Conduct, if any prescribed by
the Employer;

m)  abide by all labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local
authorities;

n) abide by all enactments on environmental protection and rules made there
under, regulations, notifications and by-laws of the Sate or Central
Government, or local authorities;

0) be responsible for the safety of all activities on the Site.

Variations / Extra Items

The works shall be executed by the second party in accordance with the approved
drawings and specifications. No variation in cost is acceptable. However, if the
Engineer issues instructions for execution of extra items, the following procedure
shall be followed:-

a)

b)

The second party shall provide the Engineer with a quotation for carrying
out the extra items when requested to do so by the Engineer. The Engineer
shall assess the quotation, which shall be given within seven days of the
request before the extra items are ordered.

If the quotation given by the second party is unreasonable, the Engineer
may order the extra items and make a change to the Contract Price which
-4 -



11.

12.

12.3

12.4

13.

14.

shall be based on Engineer’s own forecast of the effects of the extra items
on the Contractor’s costs.

c) The second party shall not be entitled to additional payment for costs,
which could have been avoided by giving early warning.

Securities

The Performance Security shall be provided to the Employer no later than the date
specified in the Letter of Acceptance and shall be issued in an amount and form
and by a bank acceptable to the Employer. The Performance Security shall be
valid until a date 28 days from the date of issue of the Certificate of Completion in
the case of a Bank Guarantee.

Termination

12.1 The Employer may terminate the Contract if the other party causes a
fundamental breach of the Contract.

12.2 Fundamental breaches of Contract include, but shall not be limited to the
following:

(a) the contractor stops work for 28 days and the stoppage has not
been authorized by the Engineer;

(b)  the Contractor has become bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;

() the Engineer gives Notice that failure to correct a particular Defect
is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the
Engineer;

(d)  the Contractor does not maintain a security which is required;

(e) the Contractor has engaged in Fraud and Corruption as defined in
Section C, in competing for or in executing the Contract; and

() the contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated the Contractor shall stop work immediately, make
the Site safe and secure and leave the Site as soon as reasonably possible.

Payment upon Termination

13.1 If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Engineer shall issue a certificate for the value of the
work done less advance payments received up to the date of the issue of
the certificate, less other recoveries due in terms of the contract, less taxes
due to be deducted at source as per applicable law.

13.2 If the Contract is terminated at the Employer’s convenience, the Engineer
shall issue a certificate for the value of the work done, the reasonable cost
of removal of Equipment, repatriation of the Contractor’s personnel
employed solely on the Works, and the Contractor’s costs of protecting and
securing the Works and less advance payments received up to the date of
the certificate, less other recoveries due in terms of the contract and less
taxes due to be deducted at source as per applicable law.

Dispute settlement
If over the works, any dispute arises between the two parties, relating to any
aspects of this Agreement, the parties shall first attempt to settle the dispute
through mutual and amicable consultation.

-5-



15.

In the event of agreement not being reached, the matter will be referred for
arbitration by a Sole Arbitrator not below the level of retired Chief Engineer /
Superintending Engineer, (not connected in part or whole with this Project in his
service) to be appointed by the first party. The Arbitration will be conducted in
accordance with the Arbitration and Conciliation Act, 1996. The decision of the
Arbitrator shall be final and binding on both the parties.

Fraud and Corruption

The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines
and its prevailing sanctions policies and procedures as set forth in the WBG’s
Sanctions Framework, as set forth in Section C. In further pursuance of this policy,
the Contractor shall permit and shall cause its sub-contractors, sub-consultants,
service providers, suppliers, agents’ personnel, to permit the Bank to inspect all
accounts, records, and other documents relating to the procurement process,
selection and/or contract execution, and to have them audited by auditors
appointed by the Bank.



Annexure I

Format of certificate

Certified that the WOrks up to --------m-mmmmmm oo level in
respect of construction of --------------m-emmmomm - at ----mmmmmmm
have been executed in accordance with the approved drawings and technical
specifications.

Signature
Name & Designation
(Official address)
Place:
Date:

Office seal



A)

B)

2)

3)
4)

Annexure-2
ESHS Compliance Plan

After finalization of a contractor, it is mandatory for the contractor to prepare and
implement the Environment and Social Management Plan (ESMP). For Health and
Safety of workers and community, the plan entailing the below aspects need to be
prepared and implemented;

Social Management Plan:
In case of labour influx, (if labours are not available locally and to be outsourced
from outside district/region/state) the basic residence facility (setting up of
camps, provision of residence with all basic amenities) need to be provided. Due
to labour influx, there may be risk of communicable disease, gender based
violence among workers and community. Hence the plan to avoid/mitigate these
factors also need to be prepared and implemented.

At workplace : The following provisions/measures need to be complied at

workplace

e The provision of clean drinking water, health and hygiene facilities, separate
washrooms for male & female, first aid kit, child creches for women etc.

e Mechanism to restrict sexual harassment of women and child at construction
site, mechanism to prevent child labour and bonded labour, etc.

e For safety of workers, Safety equipment like provision of personal protection
equipment (PPE) for workers, such as safety boots, helmets, masks, gloves,
protective clothing, goggles, full-face eye shields, and ear protection,
firefighting equipment need to be provided.

Community Safety Measure: For avoiding the accidents due to increase in traffic
at local level, the plan regarding road transport and road traffic management i.e.
to provide signs at strategic locations of the roads, install and maintain a display
board at each important road intersection on the roads to be used during
construction, display boards about information regarding construction works as
well as vehicle movements and warning signs etc. .needs to be prepared and
implemented.

Environmental Management Plan

Air Quality

Possible impacts during construction aredust emission due to activities such as
excavation, leveling, movement of vehicles at construction site. Emission due to
operation of construction machineries.

Following mitigation measures should be adopted by the contractors;

1) Construction materials shall be transported to the site in covered trucks,

where necessary.
Land clearing for construction site will be kept at the absolute minimum
practicable.
Layout should be designed to minimize the removal of soil and vegetation
Topsoil removed will be preserved for later reinstatement purposes by piling it

within and along the boundary of the site.
-8-



5)

6)
7)
8)
9)

Dust suppression systems (water spray) shall be put into service as per
requirement at the construction site.

Fuel used for machineries shall be clean and with low Sulphur content.
Construction machineries used shall have a valid PUC certificate.

Construction workers shall be provided with clean fuel for cooking.

Reducing speed of vehicle on Water Bound Macadam (WBM) road within the
construction site to 20 km/hr will reduce dust emission.

10)Vehicles used shall be Bharat Stage V or VI compliant as per the prevailing

IL.

regulations.

Noise quality

Noise quality shall be impacted due to operation of construction machineries.
Mitigation measures should be adopted are as follows;

1)
2)

3)
4)

II1.
Following water conservation measures should be adopted;

1)
2)
3)
4)
5)
6)

7)

IV.

Provision of silencers to modulate the noise generated by machines

Provision of protective devices like ear muff/ plugs to the workers who will be
working in the noise prone areas.

Acoustic enclosure to D.G set shall be provided if used.

Construction activity generating noise shall be limited to the day time

Water Use and Quality

Curing water shall be sprayed on to the concrete structures instead of free flow of
water.

Concrete structures shall be covered with thick cloth/gunny bags to avoid water
rebound and will ensure sustained and complete curing.

Following mitigation measures should be integrated in case of waste water
generated from temporary labour tents or rainwater run-off from construction
sites;

Sewage generated shall be treated in septic tank followed by soak pits.

Silt traps shall be provided prior to discharge of run-off from construction area
into drains.

An oil trap shall be provided in the drainage line to prevent contamination by
accidental spillage of oil and grease.

Washdown area shall be provided for cleaning of vehicle wheels and the waste
water shall be drained properly. Here also a settling pit and baffled oil water
separator shall be provided.

Soil Quality

Possible impacts on Soil Quality are due to generation of construction waste and
municipal solid waste from workers camps.
Following mitigation measures should be followed;

1)
2)

3)

Construction waste generated shall be collected, segregated and disposed as per
the Construction and Demolition Waste Rules 2016.

Municipal solid waste generated shall be disposed as per Solid Waste Management
Rules 2016.

Used oil generated shall be collected and sold to authorized recyclers.

Design Elements for energy efficiency:
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General measures that shall be adopted in the design for energy efficient and
sustainable design of building for Warehouse, Cold Storages, etc. are as follows;

1)
2)
3)
4)
5)
6)
7)
8)

9)

Building design shall utilize maximum natural daylight and rely minimum on
artificial lighting.

Use low energy Light Emitting Diode (LED) lighting system to reduce their energy
usage.

Waste management based on the concept of reduce, reuse and recycle shall be
adopted to promote waste avoidance ahead of recycling and disposal.

Electrical / electronic equipment used in the facility shall be of 3 star and above
rating.

Warehouse and Retails shall utilize solar energy for internal and external lighting
to the extent possible.

Construction material to the extent possible shall be sourced locally to reduce
carbon foot print.

Building material to the extent possible considering the design requirement shall
utilize recyclable material such as fly ash bricks.

Refrigerator trucks shall be energy efficient and Bharat Stage VI and above
compliant as per the prevailing norms.

Cold Storages and Retails shall use refrigerants that are environment friendly and
non-ozone depleting and adhere to Ozone Depleting Substances (Regulation and
Control) Rules, 2000 and its amendments.

10)HVAC (Heat Ventilation and Air Conditioning) system used shall be energy

efficient.
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