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PROCUREMENT OF WORKS UNDER
LOCAL COMPETITIVE BIDDING

Construction of Warehouse (400 MT.) Building and Godown /
Machinery Shed 218.25 Sq.ft.
For
Herambha Ganesh Farmer Producer Company Ltd. Vadali
Tal. Shahada Dist. Nandurbar - 425423

UNDER

Hon. Balasaheb Thackeray Agribusiness Rural Transformation
(SMART) Project

(Two -Envelope Bidding Process without e-Procurement)




TENDER NOTICE

Construction of Warehouse (400 MT.) Building and
Godown / Machinery Shed 218.25 Sq.ft

The Government of Maharashtra is implementing the World Bank-funded Hon.
Balasaheb Thackeray Agribusiness and Rural Transformation (SMART) Project.
Herambha Ganesh Farmer Producer Company Ltd is one of the beneficiaries under
the project and inviting offline bids for above mentioned works. The estimated
cost of work is Rs. 96.75 lakhs. The bid document is available on the project
website www.smart-mh.org, in tender and procurement section. The last date
for submission of offline bid is 28/11/2023 up to 1 PM. Any updates or notices
shall be published on aforementioned website only.

Heramb Ganesh Farmer Producer Company Ltd. Vadali
Tal. Shahada Dist. Nandurbar - 425423




TENDER SCHEDULE
Hon. Balasaheb Thackeray Agri-business & Rural Transformation Project (SMART)
Govt. of Maharashtra is implementing World Bank assisted Hon. Balasaheb Thackeray
Agribusiness And Rural Transformation (SMART) Project for developing Agriculture
Commodity value chains Heramb Ganesh Farmer Producer Company Ltd. Vadali Tal
Shahada Dist. Nandurbar-425423 is one of the beneficiaries under the project and inviting
offline bids for the following work.

. Period of
Estimated L
Name of work Tender fee Completion in
Tender Amount EMD
(Components) ) Rs. Months
in Rs.

Construction of 96.75 lakhs 1000/-
e (400 inheform o

: g bid security | 11 Months
Godown / declaration
Machinery Shed
218.25 Sq.ft
Bid document available on Project From 06./11/2023 To 28/11/2023 up to1:00
website https://www.smart-mh.org | PM
Date & Time of Pre-bid meeting 15/11/2023 at 1:00 PM
Tender Submission end date & time 28/11/2023 up tol:00 PM
Technical bid opening date & time 28/11/2023 at 2:00 PM

Tender document is available at project website https://www.smart-mh.org in
Procurement & tender section. For further any updates / notices shall be published on
project website only.

President
Heramb Ganesh Farmer Producer Company Ltd. Vadali
Tal. Shahada Dist. Nandurbar - 425423
Contact No.: 9604118572 / 9021162272
Email ID: herembhaganeshfpo@gmail.com
Office Time: 10:00 AM To 5:00 PM

Pre-bid Meeting, Tender Submission & Opening place

District Implementation unit (SMART)
Atma Office (Department of Agriculture),
Near College of Agriculture, Nandurbar
Dhule Road, Nandurbar,,

District NandurbarPIN-425 412


https://www.smart-mh.org/
https://www.smart-mh.org/

REQUEST FOR BIDS (RFB)
(Two -Envelope Bidding Process without e-Procurement)
LOCAL OPEN COMPETITIVE BIDDING

Date: 06/11/2023
RFB No.: SMART/HerambhGanesh FPC/Works/|72_/2023-24

1.

The Government of India has received loan from the International Bank for
Reconstruction & Development towards the cost of Hon. Balasaheb Thackeray
Agribusiness & Rural Transformation (SMART) Project, Department of Agriculture,
Government of Maharashtra. The objective of the Project is “to support development of
inclusive and competitive agriculture value chains focusing on small holder farmers
and agri-entrepreneurs in Maharashtra”. This would be achieved by expanding access
to new and organized markets for producers and enterprises with complementary
investments in provision of technical services and risk management capabilities.
The SMART Project is being implemented by various Project Implementation Units. PIU
Agri is one of the implementing unit of SMART Project. Heramb Ganesh Farmer
Producer Company Ltd. Vadali Tal. Shahada Dist. Nandurbar - 425423 is one of the
beneficiary of PIU Agri under the SMART project.
The project intends to apply a part of the funds to cover eligible payments under the
contracts for which this tender has been invited. Bidding is open to all bidders from
eligible source countries as defined in the “Procurement Regulations for IPF Borrowers,
July 2016, Revised August 2018 and November 2020”.Bidders should be registered civil
contractor with any of the Government organization with appropriate class. Bidders
are advised to note the minimum qualification criteria specified in Clause 2 of the
Instructions to Bidders to participate in the bidding process. In addition, please
refer to paragraphs 3.14 and 3.15 of the “Procurement Regulations” setting forth the
World Bank’s policy on conflict of interest.
Heramb Ganesh Farmer Producer Company Ltd. Vadali Tal. Shahada Dist. Nandurbar -
425423 (herein after called “Employer”) invites sealed bids for construction of works
detailed in the table below. The bidders should submit bid for all the works indicated
therein.
Interested bidders need to download the tender document from the project website,
https://www.smart-mh.org and submit a non-refundable tender fee in any form
mentioned in clause 6 (a).
Note: The above-mentioned website is for the purpose of downloading the tender
document only. Interested bidders are requested to contact purchaser or the following
address for further information:
Bids must be accompanied by EMD in the form of bid security declaration
Bids must be delivered to following office address on or before period mentioned in the
tender /corrigendum notice and it will be publicly opened at following address on date
and time mentioned in the tender /corrigendum notice
District Implementation Unit (SMART)
ATMA Office (Department of Agriculture),
Near College of Agriculture, Nandurbar
Dhule Road, Nandurbar,,
Tal.Dist.- Nandurbar, PIN-425 412
If the office happens to be closed on the date of receipt of the bids as specified, the bids
will be received and opened on the next working day at the same time and venue. Late
Bids will be rejected.
Other details can be seen in the bidding document.




Instructions to Bidders
SECTION - A

1) Scope of Works:
The CBO invites bids for the construction of works as detailed in the table given below

Sr.No. Name of work Appr0x1ma.te value of Period _of
| o work in Rs. | __completion
|
| Construction of Warehouse

Building (400 MT.) and
. Godown / Machinery Shed 96.75 lakhs 11 Months
218.25 Sq.ft.

The successful bidder will be expected to complete the works by the intended
completion date specified above.

2) Qualification criteria of bidder:

The bidder should fulfill following all qualification criteria: -

a)
b)

‘)

d)

g)

Should have GST registration

Should possess valid license for executing civil works as per appropriate class

issued by central or state PWD or any government department.

should have achieved in at least one year an annual financial turnover of value not

less than Rs@.72.56 lakhs in the last five years i.e. during FY 2017-18 to 2021-22

ORFY 2018-19 to 2022-23;

Experience of having successfully completed similar works during last 5 years

ending last day of month previous to the one in which bid is invited

1. Three similar completed works each costing not less than the amount equal to
Rs. 38.70 lakhs OR

2. Two similar completed works each costing not less than the amount equal to Rs.
48.37 lakhs OR

3. One similar completed work costing not less than the amount equal to Rs. 77.40
lakhs

Should have availability of liquid assets and/or credit facilities, net of other

contractual commitments and exclusive of any advance payments which may be

made under the Contract or solvency of not less than Rs. 24.18 lakhs

Should not have been black listed, debarred or suspended on the date of bid

opening by any of the Government organization, the World Bank Group.

No contract should have been suspended or terminated and/or performance security

called by an CBO(s) for reasons related to Environmental, Social (including sexual

exploitation and abuse (SEA) and gender-based violence (GBV)), Health, or Safety

(ESHS) requirements or safeguards in the past five years.

Should not have Conflict of Interest as mentioned in the ITB 3.



3)

4)

5)

Conflict of Interest:
Any Bidder found to have a conflict of interest shall be disqualified. A Bidder may be

considered to have a conflict of interest for the purpose of this bidding process, if the
Bidder:
a) directly or indirectly controls, is controlled by or is under common control with
another Bidder; or
b) receives or has received any direct or indirect subsidy from another Bidder; or
c) hasthe same legal representative as another Bidder; or
d) has a relationship with another Bidder, directly or through common third parties,
that puts it in a position to influence the bid of another Bidder, or influence the
decisions of the CBO regarding this bidding process; or
e} any of its affiliates has been hired (or is proposed to be hired) by the CBO or
Borrower as Engineer for the Contract implementation;
f) has a close business or family relationship with the concerned professional staff of
the Borrower or of the project implementing agency.
(*for further details refer to paragraphs 3.14 and 3.15 of the “Procurement
Regulations” setting forth the World Bank’s policy on conflict of interest)

Bid Price
a) The contract shall be for the whole works as described in drawings and technical

specifications. Corrections, if any, shall be made by crossing out, initialing, dating,
and rewriting.

b} The rate/price should be inclusive of all duties, GST, RCC/PEB structural design and
other levies payable by the contractor under the contract

c) The rates quoted by the bidder shall be fixed for the duration of the contract and
shall not be subject to adjustment on any account.

d) The bidder shall fill in the prices for the Works inconformity with the bidding
documents, both in figures and words.

e) Bidder need to quote for all the items mentioned in the BOQ. If bidder failed to
quote for any or more items given in the BOQ and if bidder is selected, in such case
bidder has to complete the work of the said item/items without any cost.

Note: The selected contractors shall be responsible for RCC/PEB structural design
required to execute the work at his cost and designing should be done by the
structural designer.

The set of bidding document comprise of the following:

a) Layout Drawings of the works;

b) Bill of Quantities;

c) Technical Specifications;

d) Instructions to Bidders; and

e) Draft Contract Agreement format which will be used for finalizing the agreement for
this Contract.

)



6)

7)

8)

9)

Tender Fee & Bid Security:
a) Tender Fee:
Bidders need to download the tender document from the project website,
https://www.smart-mh.org and should submit a non-refundable tender fee in any
one of the following ways
a) ademand draft in favour of CBO Account Name OR
b) cash paid at CBO office and get cash receipt OR
¢) online or offline payment deposited into the following CBO bank account
1. CBO Account Name : HERAMBAN GANESH FARMERS PRODUCER
COMPANY LTD
Bank Account No : 60439729607
Bank Account Type : Cur-Gen-Pub-Corp-NonRural
Bank Name :Bank Of Maharashtra
Bank Branch : Shahada (01488)

6. IFSC Code: MAHB0001488
The bidder needs to submit a demand draft, bank receipt, or receipt of payment
made at the CBO office in the technical document envelope. If the bidder fails to
submit the tender fee, such bids shall be rejected.

R F

b) Bid Security:

1) Bidder should submit bid security declaration in the attached format. If bidder not
submitted bid security declaration, the bid submitted by such bidder shall be
rejected.

2) The Bid Security declaration shall be executed

a) if a bidder withdraws its bid prior to the expiry date of bid validity specified by
the bidder on the letter of bid or any extended date provided by the bidder; or

b} During the bid process, if any information submitted found manipulated /
hidden /false / mala fide in the bid

c) ifthe successful Bidder fails to
(i)  sign the Contract or
(if)  furnish a Performance Security

Cost of Bidding:

The Bidder shall bear all costs associated with the preparation and submission of its
Bid, and the CBO shall not be responsible or liable for those costs, regardless of the
conduct or outcome of the Bidding process.

Language of Bid:
The Bid, as well as all correspondence and documents relating to the Bid exchanged by
the Bidder and the CBO, shall be written in the English language.

Pre-bid Meeting:
The pre-bid meeting will be conducted by CBO for the interested bidders. Bidders are
requested to attend a pre-bid meeting for clarification on the any terms and conditions,
technical specifications etc. on the time, date, and place mentioned therein.
Participation in such a pre-bid meeting is not mandatory. If a bidder does not
participate or submit any query, then no subsequent representations from them
regarding the technical/ commercial specifications/other conditions shall be
entertained.




10) Amendment of Bidding Document

a) At any time prior to the deadline for submission of Bids, the CBO may amend the
bidding document by issuing addenda.

b) Any addendum issued shall be part of the bidding document and shall be
communicated in writing to all who have obtained the bidding document from the
CBO. The CBO will also promptly publish the addendum on the project website.

¢) To give prospective Bidders reasonable time in which to take an addendum into
account in preparing their Bids, the CBO may, at its discretion, extend the deadline
for the submission of Bids.

11) Bid Validity Period:
Bid shall remain valid for a period not less than 120 days after the deadline date
specified for submission of bid.

12) Bid Submission:

a) The bidder is advised to visit the site at his own expense and obtain all
information that may be necessary for preparing the bid.

b) Each bidder shall submit only one bid.

c) Modification and Withdrawal of Bids - Resubmission of bid by the bidders for any
number of times before the final date and time of submission is allowed.

d) Bid shall comprise of the following 2 envelopes:

1) Envelope 1: Technical bid

2) Envelope 2: Financial /price bid

Note: The above both the envelops are to be submitted in a separate sealed
envelopes mentioning the Technical bid and financial bid on top of the each envelop
and bidders name at bottom of the envelope. Both these two envelopes shall be
packed in a one outer envelope & seal it,

The sealed outer envelope will also bear the following identification: -
e "Bid for Construction of Warehouse Building(400 MT.) and
Godown / Machinery Shed 218.25 Sq.ft"
e Bidder'sname........c.cocoiniiiiniinni e
e Bidder's address ......ccovvciiniiniiin e
o Bidder’s contact number .......ccocoo i,

1) Technical bid: (Envelop 1)
The bidder should submit following documents in 3 sets;

1) Demand draft OR Bank receipt OR payment receipt issued by CBO towards tender
fee.

2) Details of technical documents submitted (form no 1)

3) *Qualification information in the format (Form -2)

4) Bid security declaration (Form-3)

5) The declaration that the bidder is not black listed /banned by any Government
department / Public Sector Undertaking/ Private Sector/ or any other agency (form
no 4)




6) Declaration about not have Conflict of Interest as mentioned in the ITB 3. (Form No
5)
7) Turn over certificate issued by the Chartered Accountant from audited statement
(Form-6) or copy of ITRs or balance sheet
8) Evidence of access to or availability of cash flow issued by any financial institution
(Format 7A) or Solvency certificate issued by the Bank, CA or GovtDept (form 7/B
or7/C).
9) Contractor registration certificate of appropriate class issued by the any
Government organization.
10)GST registration certificate
Note:
A) Bidders need to submit three sets of above all documents along with supporting
document (one original and two copies) in the technical envelop.
B) *The bidder has to submit following documents with respect to similar work done
1) For Government Work: Work done certificate duly signed by the officer not
below the rank of Executive Engineer or equivalent
2) For Private OrganizationWork:A copy of agreement of work/ work orders
along with copy of invoices raised against work done.

J

2) Financial Bid: (Envelop 2)
The bidder shall quote for all items given in the attached quotation format only
(Form no 8&9).

13) Deadline for Submission of Bids:

a) Bids must be received at the mentioned address not later than the last date and
time for submission of bid.

b) The CBO may, at its discretion, extend the deadline for the submission of Bids by
amending the bidding document in accordance with ITB 10, in which case all
rights and obligations of the CBO and Bidders previously subject to the deadline
shall thereafter be subject to the deadline as extended.

14) Late Bids

The late bid arrives after the deadline for submission of Bids shall not be accepted. Any
Bid received after the deadline for submission of Bids shall be declared late, rejected,
and returned unopened to the Bidder.

15) Bid Opening and Evaluation of bids:

a) Opening of Envelop - A (Technical Bid)
The ‘Technical Envelop’ of bids will be publicly opened first in the presence
procurement committee members and bidders’ designated representatives and anyone
who chooses to attend at the address on the date and time specified in the tender
notice. In the event of the date specified for bid opening being declared as a holiday,
the due date for opening of bids will be the following working day at the same time and
venue.

b) Evaluation of Technical Bid
The evaluatlon of the technical bldS will be carrled out as per the e11g1b111ty crlterla




c) Opening of Envelop - 2 (Financial Bid)
Financial envelope of technically qualified bidders shall be opened in the presence of
procurement committee and bidders’ designated representatives on the date and time
informed by the CBO.

16) Confidentiality:

a) Information relating to the evaluation of bids and recommendation of contract
award, shall not be disclosed to bidders or any other persons not officially
concerned with the bidding process until the information on Intention to Award the
Contract is transmitted to all bidders.

b) Any effort by a bidder to influence the CBO in the evaluation or contract award
decisions may result in the rejection of its bid.

c) During the time of bid opening to the time of Contract Award, if any bidder wishes
to contact the CBO on any matter related to the bidding process, it should do so in
writing.

17} Clarification of Bids:

a) To assist in the examination, evaluation, comparison of the bids, and qualification of
the bidders, the CBO may, at its discretion, ask any bidder for a clarification of its
bid. Any clarification submitted by a bidder in respect to its bid and that is not in
response to a request by the CBO shall not be considered. The CBO’s request for
clarification and the response shall be in writing. No change, including any
voluntary increase or decrease, in the prices or substance of the bid shall be sought,
offered, or permitted, except to confirm the correction of arithmetic errors
discovered by the CBO in the Evaluation of the Bids.

b) If a Bidder does not provide clarifications of its Bid by the date and time set in the
CBO’s request for clarification, its Bid may be rejected.

18) Nonconformities, Errors and Omissions

a) A bid is substantially responsive; the CBO may waive any nonconformity in the
bid.

b) A bid is substantially responsive; the CBO may request that the bidder submit the
necessary information or documentation, within a reasonable period of time, to
rectify nonmaterial nonconformities or omissions in the bid related to
documentation requirements. Such omission shall not be related to any aspect of
the price of the bid. Failure of the bidder to comply with the request may result in
the rejection of its bid.

19) Correction of Arithmetical Errors

1. [If the bid is substantially responsive, the CBO shall correct arithmetical errors on the
following basis:

(a) if there is a discrepancy between the unit price and the line-item total that is
obtained by multiplying the unit price by the quantity, the unit price shall
prevail and the line-item total shall be corrected, unless in the opinion of the
CBO there is an obvious misplacement of the decimal point in the umt price, in
-which case the line-item total as quoted shall govern and the e shall be
corrected;




(b) if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

(c) if there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error,
in which case the amount in figures shall prevail subject to (a) and (b) above.

2. Bidders shall be requested to accept correction of arithmetical errors. Failure to
accept the correction shall result in the rejection of the Bid.

20) Evaluation of financial bids
To evaluate a bid, the CBO shall consider the following:
a) Financial evaluation will be done for all items together
b) Price adjustment for correction of arithmetic errors in accordance with ITB 19.

c) By applying the above evaluation criteria, the CBO shall determine the Most
Advantageous Bid. This is the bid of the bidder that meets the qualification
criteria and whose bid has been determined to be:

(a) Substantially responsive to the bidding document; and
(b) the lowest evaluated cost.

21) Information relating to evaluation of bids and recommendations for the award of
contract shall not be disclosed to bidders or any other persons not officially
concerned with the process until the award to the successful bidder is announced.

22) Award of contract

a) The CBO will award the contract to the successful bidder whose bid has been
determined to be the Most Advantageous Bid i.e. the bid that meets the specified
Qualification Criteria and has been determined to be (a) substantially responsive to
the bidding document; and (b) the lowest evaluated cost.

b) Notwithstanding the above, the CBO reserves the right to accept or reject any Bid and
to cancel the bidding process and reject all Bids at any time prior to the award of
contract.

c) The successful bidder will be notified of the award of contract by the CBO prior to
expiration of the bid validity period.

d) The Bid security of unsuccessful bidders will be returned as promptly as possible
upon the successful Bidder’s signing the contract and furnishing the performance
security. ‘

Note: In case of a tie of evaluated cost between two or more bidders, discount shall be
taken from all the L1 bidders. In case there is still a tie, bidder with the maximum
turnover shall be awarded contract

23) Performance Security
Within 15 days of receiving letter of acceptance, the successful bidder shall deliver to
the CBO the performance security (either a bank guarantee or a bank draft in favour of
the CBO) for an amount equivalent of 3% of the contract price. The Performance
Security shall be valid until a date28 days afterthe date of issue of the Certificate of
Completion.Failure of the successful Bidder to furnish performance security and sign
the agreement within the period stipulated shall constitute sufficient grounds for
annulment of award and forfeiture of the Bid Security,in which case the CBO may make




the award to the Bidder offering the next Most Advantageous Bidwho ready to match
L1 rate or issuea new LCB.

24) Defects Liability:
The “Defects Liability Period” for the work is Twelve months from the date of taking
over possession or one full monsoon season whichever occurs later. During this
period, the contractor will be responsible for rectifying any defects in construction free
of cost to the CBO.

25) Supply of all construction materials including cement and steel as per the
specifications (ISI certification marked goods wherever available) shall be the
responsibility of the contractor.

26) Fraud and Corruption

The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines and its
prevailing sanctions policies and procedures as set forth in the WBG’s Sanctions
Framework, as set forth in Section C. In further pursuance of this policy, bidders shall
permit and shall cause their agents (whether declared or not), sub-contractors, sub-
consultants, service providers, suppliers and their personnel, to permit the Bank to
inspect all accounts, records and other documents relating to any initial selection
process, prequalification process, bid submission, proposal submission,and contract
performance (in the case of award), and to have them audited by auditors appointed by
the Bank.

12



SECTION - B

Format for Qualification Information.
Format for Submission of Bid.

Format of Letter of Acceptance.

(')



Details of technical documents submitted

(On bidder’s letter head)

Form No 1

List of documents to be submitted_( 3 sets)

Document |
~ page No

Demand draft OR Bank receipt OR péyment receipt issued by

Sr.
No.
1
CBO towards tender fee. B
2 Qualification Information (formno 2)
3 | Bid security declaration (Form no 3)
4

The declaration that the bidder is not black listed/banned by
any Government department/ Public Sector Undertaking/
Private Sector/ or any other agency (form no 4)

5 Declaration about not have Conflict of Interest as mentioned in
| thelTB 3. (Form No 5) _ .
6 Turn over certificate issued by the chartered Accountant or

copy of ITRs or balance sheet
7 Evidence of access to or availability of cash flowor solvency

certificate (Form No7/Aor7/Bor7/C)

8 Valid license for executing civil works as per appropriate class
| issued by central or state PWD or any government department
9 GST registration certificate
Signature
Name of Authorized Signatory.......n.
Bidder’s Office Seal
Note: Bidders should submit this form along with all above mentioned required

documents in 3 sets(one original and two copies]) in the technical envelop. Each
document should be numbered &should be stamped and signed by the bidders




FORM-2
QUALIFICATION INFORMATION

1 For Individual Bidders

1.1 Principal place of business:
Power of attorney of signatory of Bid.
[Attach copy]
1.2 Total value of Civil** Engineering 2018-19% .5 irieecrr et
construction work performed in the last 2019-20: i
five years (in Rs. Lakhs) 2020-21: o,
2021-22: i
2022-23: ..o e
2023-24: i

1.3 Work performed as prime contractor (in the same name) on works of a similar nature
over the last five years.
| —— : — = =

Remarks

| Date . explainin
Descripti Value of of Sdtlpelili?)t; *Actual |greasons

Project| Name of on o? Contrac | contract| issue pof date of | for delay
Name | CBO tNo. [(Rs.Lakh| of . |completio and work
work completio
s) work n complete
n
order d

1 2 3 4 s |6 | 7 _‘_'9 |
I | % i

*Completion certificate of Concern Engineer/ authorized person of client should be

submitted along with the bid document.

Existing commitments and on-going works:

I

Value of ‘

Description | Place & | Contract Value of  Stipulated works** Anticing e
. Contract | period of | .. date of
| of Work State |No. & Date . remaining to .
(Rs. Lakh) | completion completion
' be completed
(Rs. Lakhs) 3 J
) (2) (3) (4) (5) (6) 7|
|




** Certificate of concern engineer /authorized person of client should be submitted along
with the bid document
1.4 Proposed subcontracts and firms involved.

| Sections ofthe | Value of Sub- | SuP-contractor
(name &

works contract
) address)

Experience in
similar work |

1.5 Evidence of access to financial resources to meet the requirement of working
capital: cash in hand, lines of credit, etc. List them below and attach copies of
supporting documents.

__Particulars '- Amount ~ Details

' Cash in hand _ '
Availability of Cash flow
rOther source of fund if any {

1.6 Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who
may provide references if contacted by the CBO.

| Name of Bank Detailed Address | Qoﬁt_act No

1.7  Information on litigation history in which the Bidder is involved.

Other Cause of Amount Rfemarks
. CBO . . showing present
party(ies) dispute involved
2 status
1 3 4 5

[f there is NO any litigation, then mention NIL.

If YES then mentioned the details column 3 and status in colump f



1.8 Contract(s) suspended or terminated and/or Performance Security called by
anCBO(s) for reasons related to Environmental, Social (including sexual exploitation
and abuse (SEA) and gender-based violence (GBV)), Health, or Safety (ESHS)
performance during the last five years. (If YES, mention details in the following
format)

Contract(s) suspehaed or terminated by an CBO(s)
- Contract Identificatibr'l, Name | Amount of [ Total
and address of the CBO, and suspended or Contract
Year . . .
reasons for suspension or terminated portion | Amount (Rs)
termination | of contract (Rs)

 Performance _Securit_y called by an CBO(s) B
| Total

Contract Identification, Name and address of the
Ml CBO, and s for calling of performance securit B gt
, and reasons for ¢ gofp y Amounﬁ(P_{s) |

Signature
Name of Authorized Signatory........... S

Bidder’s Office Seal

s




Form-3

BID SECURITY DECLARATION
(To be submitted on the Bidder’s Letter Head)

Date: / /2023
Tender Ref No.: SMART/HerambhGanesh FPC/Works/| 9_/2023-24

To:
Heramb Ganesh Farmer Producer Company Ltd. Vadali
Tal. Shahada Dist. Nandurbar - 425423
Contact No.: 9604118572 /9021162272
Email ID: herembhaganeshfpo@gmail.com

We, the undersigned, declare that:

We understand that, according to your conditions, quotation must be supported by a Bid-
Securing Declaration.

We accept that we will automatically be suspended from being eligible for bidding in any
contract with any CBO or project implementing unit under SMART or various offices under
various Government organization / World Bank funded Projects for the period of 3 years
starting from opening of the financial bids, if we are in breach of our obligation(s) under
the bid conditions, because we:

(a) have not accepted the correction of the Bid Price pursuant to ITB ; or
(b) during the bid process, if any information submitted by us found manipulated /
hidden /false / mala fide in the bid ; or
(c) have withdrawn our Bid during the period of Bid validity specified in the Letter of
Bid or any extended date provided by us; or
(d) having been notified of the acceptance of our Bid by the CBO/Employer during the
period of bid validity,
(i) fail or refuse to execute the Contract, if required, or
(ii) fail or refuse to furnish the Performance Security.

We understand this Bid-Securing Declaration shall expire if we are not the successful
Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the
successful Bidder; or (ii) twenty-eight days after the expiration of our Bid.

Signature:

Name of person signing bid-security declaration:

Designation:

Name of Bidder:

Date:

Bidder’s office Seal



Form-4

FORMAT OF SELF DECLARATION WITH REGARD TO BLACKLISTING/ NON-
DEBARMENT& ESHS
(To be submitted on the Bidder’s Letter Head)

Date: / /2023
Tender Ref No.: SMART /HerambhGanesh FPC/Works/! 2 _/2023-24

To:
Heramb Ganesh Farmer Producer Company Ltd. Vadali
Tal. Shahada Dist. Nandurbar - 425423
Contact No.: 9604118572 /9021162272
Email ID: herembhaganeshfpo@gmail.com

We hereby confirm and declare that we, M /s ===-eesmemmmemmemm e ,
is not blacklisted/ De-registered/ debarred by any Government department /Public Sector
Undertaking/ Private Sector/ or any other agency for which we have Executed/
Undertaken the supply goods/ works/ Services during the last 3 years.

We also confirm and declare that no any contract awarded to us have been
suspended or terminated and/or performance security called by anCBO(s) for reasons
related to Environmental, Social (including sexual exploitation and abuse (SEA) and
gender-based violence (GBV)), Health, or Safety (ESHS) requirements or safeguards in the

past 5 years.

Signature
Name of Authorized Signatory........n.

Bidder’s Office Seal

"o
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Form-5

FORMAT OF SELF DECLARATION: NOT HAVE CONFLICT OF INTEREST
(To be submitted on the Bidder’s Letter Head)

Date: / /2023
Tender Ref No.: SMART/HerambhGanesh FPC/Works/ |9 _/2023-24
To:

Heramb Ganesh Farmer Producer Company Ltd. Vadali

Tal. Shahada Dist. Nandurbar - 425423

Contact No.: 9604118572 / 9021162272
Email ID: herembhaganeshfpo@gmail.com

We hereby confirm and declare that we, M/ ~=mmrmmmmmmmmc ool ,
not have Conflict of Interest as mentioned in the ITB 3.We undertake that we shall be liable

for any punitive action in case of false declaration.

Signature
Name of Authorized Signatory.........mn

Bidder’s Office Seal

D
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FORM-6

TURNOVER CERTIFICATE ISSUED BY CHARTERED ACCOUNTANT FIRM
(on CA’s letter head)

TO WHOMSOEVER IT MAY CONCERN

This is to certify that M/s. ----=smmmemmm e (name of bidder) is having
registered office @t -=s-mmmmmmmmmmm (detailed office address).
The turnover of the =---e-mmommomo e (name of firm)

for the following financial years based on the audited financial Statement is as under.

. Sr.No. | Financial Year | Turnover in lakhs

The above information/figures are true and authentic to the best of my knowledge and belief.
I/we am/ are well aware of the fact that furnishing of any false information/fabricated
document would lead to rejection of bid or at any stage, besides liabilities towards
prosecution under appropriate law.

Signature of the Chartered Accountant
Name of the Firm

Registration No.

Date:

Place:
(Seal of the Chartered Accountant)

Email id:

UDIN:

Note:
1. Turnover certificate without UDIN shall be rejected.
2. Turnover from unaudited financial statement shall not be considered
3. Turnover mentioned in UDIN document available on The Institute of Chartered Accountants of
India website and this certificate should be same. If there is any differepeE I3l case CBO
reserves the right to reject the bid /% % N




FORM-7/A
FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CASH FLOW
(To be provided on the letter head of the Bank)

AVAILABILITY OF CASH FLOW (WORKING CAPITAL)

This is to certify that M/s. (mention the name of the bidder) is

a reputed contractor/ company with a good financial standing. If the contract for the
Construction of Warehouse Building(400 MT.) and Godown / Machinery Shed
218.25 Sq.ft For Heramb Ganesh Farmer Producer Company Ltd. Vadali Tal. Shahada
Dist. Nandurbar-425423 work is awarded to the above bidder, we shall be able to

provide overdraft/credit facilities to the extent of INR to meet

their capital requirements for executing the above contract.

Signature of Bank Manager
Name of Bank Manager
Stamp of the Bank

o
3]



FORM-7/B

SOLVANCY CERTIFICATE ISSUED BY CHARTERED ACCOUNTANT FIRM
(on CA’s letter head)

TO WHOMSOEVER IT MAY CONCERN
We hereby certify that (Name of the Contractor /cOmpany), -=-------=---==mmmmmmmmmmmmmmcmmmeee
bearing CIN: ......smmas... .. 50, Office abias.....cwms.v. . tie iaie s o avawemn oo oo (Office address)
is solvent to the extent of Rs. (Rupees...................... Only) as disclosed by the records and

documents produced before us and information and explanation given to us.

Signature of the Chartered Accountant
Name of the Firm

Registration No.

Date:

Place:
(Seal of the Chartered Accountant)

Email id:

UDIN:

Note: the above format is sample format. solvency certificate issued by CA in their prescribed
format is also acceptable provided that the value should not be less than the value mentioned
in clause no 2 (e). solvency certificate without UDIN shall be rejected.




FORM-7/C

SOLVANCY CERTIFICATE ISSUED BY BANK
(on Banks’s letter head)

To,
Date:

Solvency Certificate

At the request of M/s. (Name of bidder) ... ............................., we are pleased to confirm
that the said customer has been maintaining accounts with the bank. The conduct of the
customer's account with the bank has been satisfactory.

We, (Name of bank) bank limited (“the bank”) does hereby certify that M/s. (Name of hidder)
............. . situated at having their registered office at ............................. a customer of the
bank and is solvent to the extent of Rs. ............ /- (Rupees .....o.oovvvviiiiiil, only) as
disclosed by the information and records which are available with the bank as on date.

Signature of Bank Manager
Name of Bank Manager
Stamp of the Bank

Note: the above format is sample format. solvency certificate issued by bank in their
prescribed format is also acceptable provided that the value should not be less than the value
mentioned in clause no 2 (e).




FORM-8
LETTER OF FINANCIAL BID
(On Bidders Letter head)
LCB NO: et
Date of Bid Submission: ...................

To:
Heramb Ganesh Farmer Producer Company Ltd. Vadali
Tal. Shahada Dist. Nandurbar - 425423
Email ID: herembhaganeshfpo@gmail.com

Subject: Submission of financial bid for Construction of Construction of Warehouse
Building (400 MT.) and Godown / Machinery Shed 218.25 Sq.ft

Sir,

We have no reservations to the LCB document, and offer to execute the Works referred

above in accordance with the Conditions of Contract enclosed therewith at a Total Contract

Price of

Rs. [in figures]

Rs. [in words].

This financial bid and your written acceptance of it shall constitute a binding contract
between us. We understand that you are not bound to accept the lowest or any bid you
receive,

We hereby certify that we have taken steps to ensure that no person acting for us or on our
behalf engages in any type of Fraud and Corruption.

We confirm that we bound to comply with (i) the applicable Laws/ Rules/ Regulations for
protection of environment, public health and safety; (ii) the regulatory authority
conditions (if any) attached to any permits or approvals for the project;

We confirm that, if our bid is accepted, we are responsible to submit and implement the
detailed plan to comply the entire requirement mentioned in the annexure -3 with respect
to Environmental, Social (including sexual exploitation and abuse (SEA) and gender-based
violence (GBV)), Health and Safety risks. We also confirm that we have included all cost
associated for implementation of this plan in our financial bid.

We also confirm that, we are responsible for RCC/PEB structural design required to
execute the work and designing work shall be done by the structural designer.

We hereby confirm that this financial bid is valid for 120 days as mentioned in Instructions
to bidders.

We have not been currently debarred or suspended by any Government Organization, the
World Bank Group.

Yours faithfully,

Authorized Signature : Date signed:
Name & Title of Signatory
Name of Bidder

Address
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Management Strategies and Implementation Plan (MSIP) to manage the
Environmental, Social, Health and Safety (ESHS) risks and ESHS Code of Conduct

The policy goal, as a minimum, shall be to integrate environmental protection, forest and
biodiversity conservation, pollution prevention, promote resource use efficiency, waste
management, community health and safety measures and protection of cultural heritage sites
during designing and execution of the civil works. It is also to promote gender equality, child
protection, vulnerable people (including those with disabilities), sexual harassment, gender-based
violence (GBV), sexual exploitation and abuse (SEA), HIV/AIDS awareness and prevention in the
planning processes, programs, and various activities involved in the execution of the works.

The Bidder shall accordingly submit a comprehensive and concise Management Strategies and
Implementation Plan (MSIP) to manage the Environmental, Social (including sexual exploitation
and abuse (SEA) and gender-based violence (GBV), Health and Safety (ESHS) risks, and ESHS Code
of Conduct.

The Plan shall include;

1. Management of construction debris (silt, oil, solid waste, wastewater, etc.) and traffic
management plan to ensure safety of local communities and ecosystem from construction
activities

2. Abatement plan for environmental pollution, re-vegetation of construction site and
sensitization of workforce

3. Water resource protection plan to prevent contamination of drinking water;

4. Boundary marking and protection strategy to prevent depositing on private land and offsite
adverse impacts;

5. Gender based violence and sexual exploitation and abuse (GBV/SEA) prevention and
response action plan

6. Mobilization strategy

7. Worker’s camp management plan including the process for mitigating construction related
impacts on local community

8. Occupational health and safety plan of the workforce

9. Child Protection Plan

10. Capacity building/training Plan

11. HIV/AIDS awareness and prevention plan

12. Prevention and mitigation plan of COVID-19

The plan shall describe the actions, materials, equipment, management processes, including costs
etc. that will be implemented by the Contractor, and its subcontractors.

The Bidder shall document and submit the Code of Conduct that will apply to its employees and
subcontractors, to mitigate ESHS risks and to ensure compliance with its.Environmental, Social,
Health and Safety (ESHS) obligations under the contract.

In addition, the Bidder shall submit an outline of how this Code of Conduct will be implemented
and availability of qualified and trained personnel to supervise and implement the action plan. This
will include how it will be introduced into conditions of employment/engagement, what training
will be provided, how it will be monitored and how the Contractor proposes to deal with any
breaches.

For details, please refer to the chapter no. 11 on the Construction Management Guideline and
chapter no 14 on Labour Management Framework of the SMART project's Environment & Social
Management Framework (ESMF) report. For accessing ESMF report,

please visit https://www.smart-mh.org/cdn //2019/08/190818171526 405e 4be 8b9
d3ce2374fe29ce1561a62b.pdf and for EHS guideline visit http:// documents1. worldbank. org
/curated/en/157871484635724258/pdf/112110-WP-Final-General-EHS-Guidelines .pdf

P
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LETTER OF ACCEPTANCE
CUM NOTICE TO PROCEED WITH THE WORK

(LETTERHEAD OF THE CBO)_
Dated:
To: [Name and address of the Contractor]
Dear Sirs,
This is to notify you that your Bid dated for execution of the
for the contract price of Rupees
_ [amount in words and figures], is hereby accepted by
us.

You are hereby requested to furnish performance security for an amount of Rs.
_ (equivalent to 3% of the contract price) within 15 days of the receipt of
the letter. The Performance Security in the form of Bank guarantee or a Bank draft in
favour of v, (CBO) shall be valid until date 28 days after the date of issue of the
Certificate of Completioni.e.,up to _ . Failure to furnish the Performance
Security will entail cancellation of the award of contract.

You have to submit detailed ESHS compliance plan within one week from the date of
this letter of acceptance. Failure to submit the acceptable ESHS plan will entail cancellation
of the award of contract.

You are also requested to sign the agreement form and proceed with the work not
later than under the instructions of the Engineer,
and ensure its completion within the contract period.

With the issuance of this acceptance letter and you're furnishing the Performance
Security, contract for the above said work stands concluded.

Yours faithfully,

Authorized Signature
Name and title of Signatory
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Draft Agreement form for

ARTICLES OF AGREEMENT
1. This deed of agreement is made in the form of agreement on day
month 20 __, between the _(CBO) or his
authorized representative (hereinafter referred to as the first party) and _
(Name of the Contractor), S/0 resident of 1 (hereinafter referred

to as the second party), to execute the work of construction of
(hereinafter referred to as works) on the following terms and conditions.

2. Cost of the Contract

The total cost of the works (hereinafter referred to as the “total cost”) is Rs. ............ /-
as per the final contract amount /amount reflected in final BOQ.

3. Payments under the contract:

Payments to the second party for the construction work will be released by the first
party in the following manner: -

| 1stR. A, Bill ' 25% of the total cost
| 27 R, A, Bill | 20% of the total cost |
 3rdR.A. Bill 20% of the total cost
4% R, A, Bill 20% of the total cost |
| Final Work Completed as per Tender | 15% of the total cost

3.1 (NotApplicable)

3.2 The CBO shall retain (Retention Money) 6% of the amount from each payment due to
the Contractor subject to the maximum of 5% of final contract price. Half of the
amount retained shall be repaid upon completion of the works, and other half shall be
repaid when the Defects Liability Period has passed and the Engineer has certified
that all Defects notified to the Contractor before the end of this period have been
corrected. On completion of the whole works the Contractor may substitute the
balance retention money with an “on demand” Bank guarantee.

3.3 Payments at each stage will be made by the first party:

(a) onthe second party submitting an invoice for an equivalent amount;

(b) on certification of the invoice (except for the first installment) by the
engineer nominated by the first party with respect to quality of works in the
format in Annexure - 1; and

(c) upon proper and justified utilization of at least 50 % of the previous
installment and 100 % of any prior installment.

4.  Notice by Contractor to Engineer

'In case of a firm insert ‘complete address of the firm’. In case of an individual contractor insert identification like

‘son of and resident of” etc.
/J :




8.

8.1

8.2

8.3

8.4

8.5

The second party, on the works reaching each stage of construction, shall issue a
notice to the first party or the Engineer nominated by the first party [who is
responsible for supervising the contractor, administering the contract, certifying
payments due to the contractor, issuing and valuing variations to the contract,
awarding extension of time etc.]Jto visit the site for certification of stage completion.
Within 15 days of the receipt of such notice, the first party or the engineer
nominated by it, will ensure issue of stage completion certificate after due
verification.

Completion time

The works should be completed in (specify no of months as per tender notice) ......
Month from the date of this Agreement. In exceptional circumstances, the time
period stated in this clause may be extended in writing by mutual consent of both
the parties.

If any of the compensation events mentioned below would prevent the work being
completed by the intended completion date, the first party will decide on the
intended completion date being extended by a suitable period:

a) The first party does not give access to the site or a part thereof by the agreed
period.

b) The first party orders a delay or does not issue completed drawings,
specifications or instructions for execution of the work on time.

c) Ground conditions are substantially more adverse than could reasonably

have been assumed before issue of letter of acceptance and from information
provided to second party or from visual inspection of the site.
d) Payments due to the second party are delayed without reason.
e) Certification for stage completion of the work is delayed unreasonably.
Any willful delay on the part of the second party in completing the construction
within the stipulated period will render him liable to pay liquidated damages
@ 0.05 % of the contract value of the work per day which will be deducted from
payments due to him. The first party may cancel the contract and take recourse to
such other action as deemed appropriate once the total amount of liquidated
damages exceeds 5 % of the contract amount.

Duties and responsibilities of the first party

The first party shall be responsible for providing regular and frequent supervision
and guidance to the second party for carrying out the works as per specifications.
This will include written guidelines and regular site visit of the authorized
personnel of the first party, for checking quality of material and construction to
ensure that it is as per the norms.

The first party shall supply 3 sets of drawings, specifications and guidelines to the
second party for the proposed works.

Possession of the site will be handed over to the second party within 10 days of
signing of the agreement.

The Engineer or such other person as may be authorized by the first party shall hold
meeting once in a month where the second party or his representative at site will
submit the latest information including progress report and difficulties if any, in the
execution of the work. The whole team may jointly inspect the site on a particular
day to take stock of activities.

The Engineer shall record his observations/instructions at the time of his site visit
in a 51te reglster maintained by the second party The second party will carry out




the deviations are not rectified, within the time specified in the Engineer’s notice,
the first party as well as the engineer nominated by it, may instruct stoppage or
suspension of the construction. It shall thereupon be open to the first party or the
engineer to have the deviations rectified at the cost of the second party.

8.6  The Engineer shall issue a Certificate of Completion of the Works on the request of
the second party, and upon deciding that the whole of the Works is completed.

9.  Duties and responsibilities of the second party

9.1 The second party shall:

a)
b)
c)
d)

e)

take up the works and arrange for its completion within the time period
stipulated in clause 5;

employ suitable skilled persons to carry out the works;

regularly supervise and monitor the progress of work;

abide by the technical suggestions/ direction of supervisory personnel
including engineers etc. regarding building construction;

be responsible for bringing any discrepancy to the notice of the
representative of the first party and seek necessary clarification;

ensure that the work is carried out in accordance with specifications,
drawings and within the total of the contract amount without any cost
escalation;

keep the first party informed about the progress of work;

correct the notified defects within the length of time specified by the
Engineer;

be responsible for all security and watch and ward arrangements at site till
handing over of the works to the first party;

maintain necessary insurance against loss of materials/cash, etc. or
workman disability compensation claims of the personnel deployed on the
works as well as third party claims from the start date to the end of defect
liability period;

pay all duties, taxes and other levies payable by construction agencies as per
law under the contract (First party will effect deduction from running bills in
respect of such taxes as may be imposed under the law);

abide by the regulatory authority conditions (if any) attached to any permits
or approvals for the project; and the ESHS Management Strategies and
Implementation Plan and ESHS Code of Conduct, if any prescribed by the
CBO;

abide by all labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local
authorities;

abide by all enactments on environmental protection and rules made there
under, regulations, notifications and by-laws of the Sate or Central
Government, or local authorities;

be responsible for the safety of all activities on the Site.

10. Variations / Extra Items

The works shall be executed by the second party in accordance with the approved
drawings and specifications. No variation in cost is acceptable. However, if the
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Engineer issues instructions for execution of extra items, the following procedure
shall be followed:-

a)

b)

<)

The second party shall provide the Engineer with a quotation for carrying
out the extra items when requested to do so by the Engineer. The Engineer
shall assess the quotation, which shall be given within seven days of the
request before the extra items are ordered.

If the quotation given by the second party is unreasonable, the Engineer may
order the extra items and make a change to the Contract Price which shall be
based on Engineer’s own forecast of the effects of the extra items on the
Contractor’s costs.

The second party shall not be entitled to additional payment for costs, which
could have been avoided by giving early warning.

11. Securities
The Performance Security shall be provided to the CBO no later than the date
specified in the Letter of Acceptance and shall be issued in an amount and form and
by a bank acceptable to the CBO. The Performance Security shall be valid until a
date 28 days from the date of issue of the Certificate of Completion in the case of a
Bank Guarantee.

12. Termination

12.1

12.2

The CBO may terminate the Contract if the other party causes a fundamental

breach of the Contract.

Fundamental breaches of Contract include, but shall not be limited to the

following:

(a) the contractor stops work for 28 days and the stoppage has not been
authorized by the Engineer;

(b)  the Contractor has become bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;

(c) the Engineer gives Notice that failure to correct a particular Defect is
a fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

(d) the Contractor does not maintain a security which is required;

(e) the Contractor has engaged in Fraud and Corruption as defined in
Section C, in competing for or in executing the Contract; and

(f) the contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid

12.3 Notwithstanding the above, the CBO may terminate the Contract for convenience.
12.4  If the Contract is terminated the Contractor shall stop work immediately, make the
Site safe and secure and leave the Site as soon as reasonably possible.

13. Payment upon Termination

13.1

13.2

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a certificate for the value of the work
done less advance payments received up to the date of the issue of the
certificate, less other recoveries due in terms of the contract, less taxes due
to be deducted at source as per applicable law.

If the Contract is terminated at the CBO’s convenience, the Engmeer shall
issue a certificate for the value of the work done, thg - i




removal of Equipment, repatriation of the Contractor’s personnel employed
solely on the Works, and the Contractor’s costs of protecting and securing
the Works and less advance payments received up to the date of the
certificate, less other recoveries due in terms of the contract and less taxes
due to be deducted at source as per applicable law.

14. Dispute settlement

15.

If over the works, any dispute arises between the two parties, relating to any
aspects of this Agreement, the parties shall first attempt to settle the dispute
through mutual and amicable consultation.

In the event of agreement not being reached, the matter will be referred for
arbitration by a Sole Arbitrator not below the level of retired Chief Engineer /
Superintending Engineer, (not connected in part or whole with this Project in his
service) to be appointed by the first party. The Arbitration will be conducted in
accordance with the Arbitration and Conciliation Act, 1996. The decision of the
Arbitrator shall be final and binding on both the parties.

Fraud and Corruption

The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines
and its prevailing sanctions policiesand procedures as set forth in the WBG’s
Sanctions Framework, as set forth in Section C. In further pursuance of this policy,
the Contractor shall permit and shall cause its sub-contractors, sub-consultants,
service providers, suppliers, agents’ personnel, to permit the Bankto inspect all
accounts,records, and other documents relating to the procurement process,
selection and/or contract execution, and to have them audited by auditors
appointed by the Bank.

16. Approved rates: As per the attached annexure
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Annexure |
Format of certificate
Certified that the works up to ------=-=-=esmmmm el level in respect

of construction Of --=--s=se-scsmmmmmmee e At o have been
executed in accordance with the approved drawings and technical specifications.

Signature
Name & Designation
(Official address)
Place:
Date:

Office seal




Annexure-2
Technical Specifications

Specifications & Performance Reguirements

Note

(1) Concrete, Steel, Paints etc shall confirm to the L.S.I expert otherwise specified.

(2) The Mode of measurement shall generally follow [.S. 1200 (Revised) along with other applicable
parts except otherwise specified.
Scope of work : The work contemplated under this contract includes general Builder,
work for the aforesaid project, all as detailed in the Bill of Quantities, Specifications and
drawings and to complete the said work in every respect in accordance with this contract
and with the directions and to the satisfaction of the Engineer-in-charge. Such other works
which are not included in the aforesaid Bill of quantities are generally intended to be
executed through a separate agency. Notwithstanding the above, the Engineer-in-Charge
reserves the right to order additional works under the same Contract. The Engineer-in-
charge also reserves the right to omit any item of work included in the aforesaid Bill of
quantities and award the same to any other contractor or not perform it at all at his
discretion and the Contractor shall not have any claim because of the same. The Contractor
for this work shall be required to work in co-operation and co-ordination with other
agencies on site and give them all reasonable assistance and help for the execution of the
work in an efficient manner all as directed. The words “approved” or “as directed” shall be
deemed to convey approval or the discretion of the Engineer-in-charge of the work.

1.1.2 Indian Standard Specification: The particular Specifications for the work are as
detailed hereinafter. These specifications shall be read in conjunction with the relevant
Indian Standard Specifications. The obtainable local practice as detailed in various regional
handbooks of practice may be used subject to specific approval from the Engineer-in-
charge. Where the specifications in any of the standards are at variance with the
specifications detailed herein, the specifications herein shall govern.

1.1.3 Quality of Materials & General Standards of work: The contractor under this
contract commits himself to use materials conforming to relevant Indian Standards /
Codes and assumes full responsibility for the quality of all materials incorporated or
brought for incorporation in the work, the work shall be executed in accordance with
acceptable engineering practice and as per direction of the Engineer-in-charge.

1.1.4 Scaffolding: All scaffolding and ladders required for the proper execution of the work
shall be provided by the contractor. The scaffolding should be stout and strong to prevent
any collapse or displacement. Proper measures for safety of workmen working on
scaffolding should be taken by the contractor. The mode of measurements, wherever
possible is specifically mentioned in these documents. Where it has not been mentioned, it
shall be as per provision of the relevant Indian Standards. All the measuring tapes and
other accessories necessary, shall be provided by the contractor.

The bidder along with his bid shall furnish a list of tools, plant and machinery which he
intends to use on the works in Bid document. The list should indicate the exact type of
machine, its capacity, year of manufacture, kind and capacity of propelling force, spare
parts readily available and all other pertinent information. The contractor is obliged to use
the machinery mentioned in his list if the Engineer-in-charge considers it necessary.




1.1.5 Surveying and staking : It is the express responsibility of the contractor to bring to
site all surveying instruments necessary for the marking out, fixation of levels, etc. and
conduct these survey operations himself with utmost accuracy. The contractor shall put up
stable bench marks etc. as necessary for the work. Engineer-in-charge / his representative
will be present when this work is being carried out and will inspect all these operations
with the contractors assistance. The contractor shall be entirely responsible for accurate
setting out the work and he shall at his own expense make good any defects arising from
errors in the line and levels.

1.1.6 Dewatering: Dewatering of accumulated water in all locations on work site from
whatever source of cause until the virtual completion of the entire work shall be done by
the contractor at his own expenses and shall not be separately paid for. The rates quoted
by the contractor shall be deemed to be inclusive of this.

1.1.7 Access to site, approach roads and roads within the premises : The contractor
shall at his own cost provide all approach roads required for the purpose of carrying out
the work in the most expeditious and efficient manner and shall remove the temporary
roads on completion. He shall acquaint himself thoroughly regarding condition and
suitability of public roads leading up to the limits of the premises and will provide vehicles
for transportation of materials which meet the requirements of these road conditions. It
shall also be the responsibility of the contractor to maintain at his own cost the road till the
construction is completed. The bidder is also to acquaint himself with local laws and
bylaws and comply with all police and highway authority requirements.

DETAILED SPECIFICATION
ECTION-A.

EXCAVATION IN SOFT STRATA & HARD STRATA
The excavation shall be carefully done to the levels, shapes and dimensions us shown in
figures on the Drawings or as required by the Architect to receive bed concrete. Should any
of the excavation be taken down below the proper levels the contractor shall fill in such
excavation if so instructed by Architect at his own expenses with M-100 concrete, well
rammed in position until it is brought upto the proper level. Filling in with excavated
material will not be allowed for this purpose, however the Architect's decision shall be
final in such cases.

If the foundation pits and trenches are made broader or longer than that shown on
drawings, the extra breadth and length shall be filled in with earth, rammed hard after the
foundation are built. The contractor shall athis own expense and without extra charge,
make provision for all shoring, strutting, pumping, dredging or bailing out water. The
foundations shall be kept free from water while the work is in progress. The contractor
shall also remove such portions of boulders' 'or rock, as are required to make the bottom of
the foundations horizontal and level. The foundations shall be inspected and, passed by,
the Architect before any filling work is commenced.

The excavated useful stuff shall be used for filling up the sides of the foundations and
between the plinth walls in layers not exceeding 23cm. properly rammed and watered. All
surplus earth left over shall be either spread or deposited on the site as required by the
Architect shall be carted away at places directed by the Architect. However, contractor
would be paid for this work as per the Tender Rate.




MODE OF MEASUREMENT AND PAYMENT

The measurements of work shall be exact length, width and depth of the foundations
according to and as shown on the Drawings. (if the Architect and the depth shall be
measured vertically. [t shall be paid per Cubic Meter, and the work shall be measured as
per Drawings only. Any excavation shall include labour for excavation, spreading or
stacking the excavated stuff within a radius of 15 Mtr. 011 site of work. No extra shall be
allowed for planking and strutting or shoring of sides of excavation provided for
prevention the sides from sliding.

EXCAVATION IN ROCK
Cutting in rock shall be done either by blasting or chiselling, as directed, to the required
widths, depths and lengths. As far as possible the beds should be made in level.

MODE OF MEASUREMENT

Rock excavation, shall be measured by working out levels before and after excavation
measured from a permanent Bench Mark, The rates shall be per Cubic meter. In case of
small work of rock excavation the measurements of excavated rock shall be made with
stacks which shall be made with the spoils without leaving any voids and the rate shall be
per Unit of one Cubic Meter. All excavation shall be done as per Drawings and to the
required width, breadth and depth. A deduction of 20% shall be made in measurements for
voids if work is measured by stack measurements. The spills of rock excavation will be the
property of the CBO.

Contractor has to obtain necessary permission in writing for blasting from the concerned
Govt. Authorities parties if required, before commencement of blasting work and during
execution. However, CBO may make use of his good offices in giving necessary assistance to
contractor in obtaining such permission if so desired by the contractor.

Contractor has to pay all the necessary fees for obtaining such permission for blasting.

SECTION - B

NOTE: Wastage: The contractor shall allow in his rates for all wastages in all materials, used or to be
used for this work by him.
Stone
Stone for rubble masonry shall be the best of its kind; sharp angles and free from flakes, of
quality approved by the Architect.
Stone for cut stone work or masonry work shall be the best of its kind, should, durable, free
from flows, cracks, veins, crystals, minerals, salt, cavities or other defects and it shall be of
uniform texture. No earthy discolored or weathered or water born stones shall be used.
All stone's shall belaid on their natural beds and properly bounded in the work. It shall be
from a quarry approved by the Architects. Stones should conform to relevant LS.
specifications.
Sand
Sand to be used in concreting shall be clean and of approved quality and from approved
places by Architect, free from salt, dust or other impurities. It shall be washed with clean
water if required, before use. Screened sand shall be used for plaster and masonry, work.
sand should conform to LS. specifications. No extra charges shall be paid for washing or
screening or wastage of sand.
Metal
Metal or concrete in foundation work shall not be larger than 40 mm gauge or smaller
than 25 mm and should be free from all dust or earthy substances and g£st
by the Architects. Flat stone chippings shall be rejected. Metal for R ZAa® &&N 81 may be




6 mm. to 12mm. and No.2Z may be 12 mm. to 20 mm size (Coarse, aggregate in R.C.C.) The
larger aggregate (No.2) shall pass through 25 mm diameter mesh but not through 12 mm
dia mesh. The smaller aggregate (No.1) shall pass through 12mm. dia mesh but not
through 5 mm, dia mesh. Metal No.3 for plain cement concrete may be.40 mm to 25 mm.
and shall pass through 40 mm. dia mesh but not through 25 mm dia mesh, The crushing
strength of the metal shall be as per LS. specifications or metal shall be as per LS.
specifications. All metal shall be of approved quality by the Architect.

Neeru

Neeru made cut of the best quality material. The lime shall be reduced to fine powder by
grinding in a mortar mill with 160 turns. The neeru shall be kept moist until used and no
more than that can be consumed in a week shall be prepared at a time. Before using the
neeru, it should be prepared at a time. Before using the neerult should be tested to see
that, there are no unslaked particles, and it should be got approved from the Architect.
‘Sagol’ if it is of quality approved by the Architects shall be used in place of neeru. Neeru
shall be sieved with fine saive before mixing with water.

LIME

The best quality of hydraulic lime from a locality approved by the Architects, properly
burnt, shall be slacked, with fresh water on the site and used on works. The lime shall be
free from unburntkankar, ashes and oilier impurities including salt. Lime should conform
to L.S. specifications.

BRICKS

Bricks shall be well burnt of a quality approved by the Architects, free from lumps or grit,
well. burnt sound, hard and with sharp edges and shall give a ringing sound when struck
with a mallet. they, should be of uniform size. No brick after 24 hours immersion in water
shall absorb water more than 15% of its weight. The size of bricks shall be as per
standard practices and approved by the Architects, The bricks should conform to LS.
specifications.

TIMBER

Timber shall be of best quality teak wood or as specified in the schedule of quantities, of
the best descriptions, perfectly dry, well-seasoned, free from sap wood, sound, straight,
free from large and loose knots; cracks, shakes and other defects and any appearance of
rot. It shall be of a quality approved by the Architects. Ply wood shall be of standard make
and approved by the Architects.

Large and loose knots, cracks, shakes and other defects and any appearance of rot. It shall
be of a quality approved by the Architects. Ply wood shall be of standard make and
approved by the Architects.

MILD STEEL, TORSTEEL, STRUCTURAL STEEL ETC.
All steel work shall comply with the Indian standard specifications for structural steel as
well as that for reinforcement. The surface shall be free from rust. All steel shall be in
tested and shall be Tata's or other equivalent manufacturers and approved by Architect.
All steel shall confirm with latest 1S-226 and 1S-432 as applicable. All steel shall be tested
in Laboratory before putting it to use and use results shall be submitted to the Architect
for approval. If test results are not upto the standard, then Architect may reject the steel.
Reinforcing bars and rods 6 mm. or higher in diametre, shall be supplied by the CBO if
possible and the rates and place of delivery mentioned in Schedule-A of the Tender
documents.

The Bars and Rods shall be supplied according to the available lengths and the supply
shall be at the rate stipulated in Schedule-A or the Tender documents.
The Contractor shall place firm indents of his monthly requirements

months in advances. The contractor shall be responsible for all cpfsg

Jess than three




arise of his failure to comply with these requirements of the procedure that may be laid
therefore.

The contractor shall make suitable arrangements for storage of steel supplied by the CBO.
The CBO's representative shall have the authority at all times to inspect the storage,
arrangements and to suggest modifications and improvements if any, and the contractor
shall comply with the same.

The storing, arrangements shall be such as to afford convenience of the inspection and
check of materials. Bars of the same size, length, shape and grade shall be assembled in
stack and marked distinctly.

The contractor shall at all times maintain proper records showing the basis of indents, the
receipts and the utilization of the steel supplied by the CBO and these shall at all times be
open for inspection by the Architects.

The steel bars shall be issued on the basis of weight of steel. The weight shall be arrived at
by measuring the lengths of the bars and multiplying by same by the standard weights as
per unit length given in the Table below, "for any other sizes not included in the Table,
standard weights as per the manufacturers catalogues shall be used. The lengths shall be
measured to the nearest ten cms any fractions of less than 5 cms, being neglect and
fractions of 5 cms. or above taken as 10 cms.

TABLE
Sections rolled in Metric System. B
. Bars of diameter inmms Weight in Kg, per Running Metre.
. 6 0.22 B |
| 10 - 0.62
| 12 0.89
| 16 1.58 ]
20 2.47 )
22 s | 3.00
- 25 . 3.87
28 4.8 B
- 32 - 6.8
36 e | 8.0
40 9.9
GLAZING

Unless otherwise specified the glazing shall be patent, flattened sheet glass of Indian Make
of the best quality, plain or ground. It shall weight 7.5 Kg / M2 (24 ozs per sqg.ft) upto a
size of 60 cm. X 60 cm. and above that size 10 kg/m2 (32 ozs. per Sq. Ft.). In case of non-
actinic glass it shall be or Pilkington (India) make of thickness not less than 3 mm. Glazing
shall beof quality approved by the Architects.

PAINTS
Base : These shall be of the best white lead, red lead, zinc white peroxide of iron or best
approved make.

Varnishes :The oil shall be double boiled linseed oil and shall appear, where filled in a
glass tube, pale and clear liquid it shall taste sweet with very little odour and shall dry
quickly and firmly. It shall be of Godrej, Blundell and Spence or of other quality approved
by the Architects.

Solvents shall be sprits of turpentine.

Pigments : These shall be of selected tints and approved make. Paintgss#s
1. S. specifications. 7

s+l conform to



SECTION - C

CEMENT CONCRETE AND MORTAR
LIME MORTAR

Mortar shall be composed of one part of lime and two parts of sand, measured in wooden
boxes. Lime and sand shall' confirm to relevant specifications given in section(B) The
mortar shall be ground in a mechanical mortar will with 200 turns. The mortar shall be
kept moist and protected from sun, rain and dust.. Mortar of more than 7 days old shall
not be used and before use the mortar shall be matured for 24 Hours. Lime mortar should
confirm to 1. S .specification.

Surkhi shall be added without any extra as instructed by the Architects.
CEMENT CONCRETE FOR FOUNDATION WORKS

All cement concrete for foundations shall have the mix as specified on the Drawings or as
per written instructions of the Architects. If hand mixed, cement, sand and metal shall be
accurately gauged using 10 % extra cement and thoroughly mixed on platform by being
turned over atleast, twice dry and twice wet. Water shall be added gradually and no more
shall be used than necessary to sufficiently wet the materials. It should be deposited
gently in the trenches in horizontal layers of not more than 15cm. thick and gently
levelled by suitable rammers. No more concrete shall be mixed than can be used within
half an hour. After laying, the concrete shall be kept wet for the required curing period.
Rate shall be per Cubic Meter.

NOTE- Hand mixing will only be allowed if the total quantity of work is very small.
Concrete should conform to L. S. Specifications.

PROPORTIONS

The various mixes ofconcrete, in the various parts of the works specified on the Drawings
$hall be accurately followed. The quantity of water used shall be the minimum required for
work-ability and shall be varied as required to suit humidity and the moisture content of
the aggregate and sand and to produce concrete having the specified slump.

DESIGN OF CONCRETE MIXES

If the concreting is to be done either on volumetric basis or by weight batching, then in
such cases the contractor has to submit the design mix along with the test results for such
specified. concrete mix, to the approval of the Architects. However, for normal curing such
test results shall be submitted after a period of 7 days curing and 28- days curing, after
‘casting of concrete cubes, as specified for design mix. Testing of concrete cubes shall be
done in the. Laboratories approved by the Architects. If a particular or specified design mix
does not give satisfactory results, then the contractor has to make the variations in design
mix in such a way that the design mix gives the desired results for that specified mix,
subject to the approval of the Architects to such results. If design mix is to be used then it
must be got approved by the Architects prior using the same in item.

MANJPULATION AND WORKMANSHIP

Mixing - An approved mechanical batch mixer shall be used. The mixer and mixing
platform shall be suitably protected from wind and rain. The aggregate and cement shall be
first mixed dry and then after addition of water. Mixing shall be carried out until the
concrete is of even colour and consistent throughout. The mixing of concrete of different
mixes shall not be allowed to be carried out at one time, by the same mixer.

REINFORCED CONCRETE




approved by the Architects, shingle will not be allowed. Cement concrete for reinforced
concrete work: and/or plain cement concrete work, unless otherwise specified, shall
consist of M:80, M:100, M-150, M-200, M-250, M-300 or such mixer as the Architect will
direct from time to time during construction work.

MIXING

The aggregate and sand shall be' washed 'or all dust and silt before using. The materials,
shall be accurately measured and mixed as per approved design mix by the Consultants in
a machine thoroughly or as on volumetric basis. The concrete shall have aspecific slump.
When proportions are specifically required by weight, they shall be mixed so.

CONSISTENCY

The' consistency of the concrete shall be determined at all times by means of a slump

Cone test.The slum for concrete in the various members.shall not exceed the following

I] Precast work 35 mm slump

2) Footings and Roads 30 mm slump

!;]-_ Columns _— 50 "mm : s_lurqp:

4] ! Walls (R.C.C.) a 50 mm ! slump _

0] Floor Stab S B 40.‘mm _ :lu_n; =5
6] Beams and Lintels 50 mm | slump I

The slump tests shall be carried out as per I. S. 1. Care should be taken to ensure that a
representative sample is taken.

STRENGTH

Ordinary concrete mix on volumetric basis shall have the crushing strength as per 1S-456
specifications. Ordinary concrete shall have minimum cement bags per cumtr. as given
below.

| NO. | Concrete Grade Concrete Mix Minimum Cement
1 1 PCC- M-75 _ 1:4:8 = 3.20 Bags .
2 PCC- M-100 ECN N s 4.05 Bags

3 . RCC-M-150  1:2:4 5.90 Bags

4 RCC- M-200 | 1:1.1/2:3 6.90 Bags

RCC-M-250 112 8.50 Bags ]
SECTIOND
Target strength

The target mean strength of specimen shall exceed the specified characteristic compressive
strength by at least the “current margin”.

(i) The current margin for a concrete mix shall be determined by the Contractor and shall
be taken as 1.64 times the standard deviation of sample test results taken from at least
40 separate batches of concrete of nominally similar proportions produced at site by
the same plant under similar supervision over a period exceeding 5 days, but not
exceeding 15 months.

(ii) Where there is insufficient data to satisfy the above, the current margl __ﬁ the initial

design mix shall be taken as given in Table
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TABLE

| Concrete Grade - .“(;Ljrrent Margin (N/mm?2) g}:;!/:.f;%] Mean Strength :
M 15 10 _ |35 |
M20 _ 10 B _ 30 |
iM25 11 36 )
M30 12 142 |
| M 35 12 | 47 |
M 40 12 52 _ |
M 45 13 58 -
M50 13 63
M 55 - B 14 |69 A
GRADES OF CONCRETE

The grades of concrete shall be designated by the characteristic strength as given in Table
where the characteristic strength is defined as the strength of concrete below which not
more than 5 percent of the test results are expected to fall.

Specified characteristic compressive |
Grade Designation strength of 150 mm cubes at 28 days, in MPa
M 15 115 B
M20 B 20 B
M 25 25
M 30 - 30 o
M 35 |35
M40 40 o - ]
M 45 — 4 S
M50 . 0 . 50
M55 55

MINIMUM CEMENT CONTENT AND MAXIMUM WATER CEMENT RATIO

| Min. cement content for all | Max. water cement ratio
Structural Member exposure conditions | Exposure conditions

E =8 = (kg/Cum,) Normal | Severe
a) PCC members 360 0.45 | 0.45
b} RCC members 400 0.45 0.40

. ¢) PSC members 1400 0.40 1 0.40

(A) MINIMUM STRENGTH OF CONCRETE

Member Condition of Exposure B

N | Moderate Severe

‘a) PCC members | M 25

b) RCCmembers | M35 ]
¢) PSCmembers ' M35

TEST




The Contractor shall as and when directed by - the, Architects cast 15 cm ( 6" ) cubes of the
concrete of approved design mix being used in the work arid after curing shall get then
tested. The cost of all testing shall be borne by the contractor. Forms for such test cubs 3
shall be provided by the Contractor. The test results for such concrete cubes shall be
submitted by contractor to Architects for Approval. Concrete mix, for shell roof shall be,
controlled concrete M-200. The design.mix shall be .approved and tested from recognized
Laboratory.

PLACING' OF CONCRETE

Concrete shall be placed in mounds within 15 minutes of its being mixed with water.
Mechanical vibrator shall be used while laying concrete for walls, slabs columns and
means,footings .etc,, for carrying up concrete, a mechanical power driven hoist shall be
used, if so required by the Architects/ Engg.

FORM WORK [General]
Shuttering shall be either of hard wooden "planks 37 mm. thick or ply wood shuttering of
30 mmthickness or of steel plates stiffened by angle iron and all approved by
Architects/Eng.

All shuttering work shall be supported on battens, beams, props and wedges and properly
cross braced together so as to make the form work sufficiently rigid, strong and stable to
support the wet concrete and workers. It should yield on working and laying concrete.
Beams for entering shall be carried and supported on the floor P. C. C. with double wedges
underneath and supported at intervals with props.

Props shall be either T. W. bellies of sufficient strength and length or A. C. prop bellies
props shall rest on double wedges placed over wooden sole planks of minimum 37 mm
thickness. so as to Facilitate tightening and casing of the centering and shuttering work.
Shuttering shall be kept clear of wall bearing or column bearing and made to rest oncross
beams or battens. The shuttering shall have smooth and even surface and its joints shall be
close tight and shall not permit leakage of cement. Slurry or water. Foam oil shall be
applied to the inner faces of shuttering work which will be coming in contact with concrete
work. To prevent adherence of concrete to shuttering materials.

All shuttering and centering work shall be removed as specified, all shuttering and
centering work shall be removed slowly and care without any jerks or vibrations in such a
that no part of concrete damaged and disturbed.

The contractor shall apply all necessary centering (false work) including planks. props,
bracing, nails etc. and all necessary labour, plant and machinery etc. for contenting
centering of accurate size and shape for the various members isas also the labour and tools
required for striking the same.

Forms shall be carefully examined to see that they are truly vertical and horizontal and the
joints properly closed. When forms are to be reused they should be carefully examined
before such reuse, properly aligned and have all open joints repaired and coated with a
separator.

Centering and props for the various R. C. C. members shall be fixed in a workman like
manner and shall be approved by the Architects or Engineers. They shall be of such sizes as
Architects or Engineer think fit and proper. The centering shall be removed only after
permission to that effect has been obtained (from the Architects or Engineers). Props shall
not be less than 75 mm dia on top and shall be supported on wedges and planks. Planks
shall not be less than 25 mm thick. The centering planks, runners and props shall of such
dimension as are required by static calculations to be approved by the Architects or
Engineers. For special type of work complete Drawings showing arrangement of centering
shall be submitted, if demanded by the Architects or Engineers.




The area of form work coming in contact with specified concrete work shall, only be
measured for payments, if there is separate item for providing form work for concrete
workin the Tender. The minimum period for keeping the centering in position for after
laying material shall be as follows

Name of work Centring Watering

Slab in general 10 Days - | Water Shall be compounded on

Single slabs ' Up to the completion of the | slabs by making 1 m x 1 m
storey above. ponds by bunds of cement

Under side of beams" 20 Days mortar. Column shall be beams

and Lintel bottoms. . | shall also be so covered to be |

Vault roof slab flat slab | 20 Days kept wet for period 20 days. |

Side of the beams ' 02 Days ) |

Side of the column 02 Days

Side of the Lintels 02 Days

Coping sides 02 Days |

Shell Roof As per the instruction given in | ‘
drawings. |

Cover to reinforcement: -

Cover to reinforcement shall be in accordance with plate indicated on the R. C. C. Drawings
and shall be maintained by the use of Precast cubes or cover blocks, of the size. The cover
specified, or by mild steel bar spacers (equal in diameter to the cover Specified). These will
not be measured and paid separately.

BENDING AND PLACING REINFORCEMENT

The reinforcement bar shall be mild steel /tor steel as specified and shall confirm to
relevant specifications given in section (B). It shall be accurately bent cold the shapes
shown on the R. C. C. Drawings and all bends shall confirm to the details supplied. The
reinforcement shall be built up exactly shown on the detailed Drawing and supported, so
as to give correct cover. All inter sections bars shall be secured tightly with binding wires.
Stirrups shall be secured tightly to the bars which they embrace and shall be kept from the
faces of the concrete of the distance on the drawing.

The iron bars shall be free from scale or rust and shall be properly brushed and not
painted. They shall be of diameters specified and bent to shapes as dimensioned and
placed in position shown on plans &ends shall be hooked, the hook being eight times the
diameters of the bars.

No splicing shall be allowed in short members. Where there is splicing, the bars shall be
overlap for tension and for compression asper Drawings but excluding the hooked ends.
They shall be bound together by binding wires. The reinforcement shall be approved and
measured by the Consultant or their Engineer before concreting is started. The concrete
shall be worked round the reinforcement and well vibrated. For consolidation of concrete
in columns, beams, walls, &slabs, Mech. immersion vibrators shall be used. Where concrete
is measured excluding steel only that steel actually in concrete shall be measured, but no
allowance shall be made for wastage. Binding wire, laps or welding if any, steel used for
maintaining reinforcement in position shall not be measured. Laps other than those shown
on Drawings will not be measured &paid separately, but contractor has to prov1de the laps
as shown in Drawing. The rate shall be inclusive of all. 7z -




COPING AND SILLS.

Reinforced or plain cement concrete copings and sills shall be of the full thickness of the
walls or will be as of specified thickness and, width and of specified concrete mix and
finished and molded as per Design and drawings. They shall be reinforced as per Design.
While casting the coping, the concrete shall be vibrated properly. Concrete mix shall be as
specified on drawings.

LINTELS

These shall be of dimensions as shown on the drawings and shall have the minimum
bearing equal to the depth of the lintels on both sides of the opening, unless otherwise
directed. The centering shall not be nailed to the door or window frames. The concrete mix
be as specified on the Drawing.

BEAMS AND SLABS

The cover below the lowest bar in beams shall be 25mm or the diameter of the thickest
bar whichever is more and cover for bars in slab shall be 20 mm or as shown on
Drawings. The work of filling in beams and slabs shall be completed in one operation as far
as possible. If concreting is to be top permission shall be obtained from the Architects or
Engineers and it shall be stopped at the center of the beam or wall as the case may be for
the slabs in vertical plane and at right angles to the direction of beams, or as directed. After
the forms are struck the surface shall be properly picked,& hacked immediately and
amixture of sand and cement dashed against the surface making .It the surface true in-one
plane. The surface shall then be plastered with sand and cement mortar and finally
finished smooth with a fine coating or neeru. The visible edges of beams and columns shall
not be knife sharpe but shall be finished as per Design and cornices. if any at the Junction
of slabs and beam or walls shall also be finished as per Design. The surface then shall
receive two coat of white wash.

MODE OF MEASUREMENT AND PAYMENT

The rate for all R.C.C. members shall be exclusive of steel as reinforcement and finishing
unless otherwise specified. Columns shall be measured in Cubic Meters of the actual work
done between theslab. All beams shall be measured between the slabs .Beams being
measured between columns. Slabs shall be measured in between columns. Slab shall be
measured in Square Meter as of specified thickness and of specified mix or in M3 as shown
on the Drawings.

Chajjas and canopies shall be measured in Sq. Meter clear of walls and of specified
thickness and of specified concrete mix. If the facia form or drop or pardi has been
provided. It shall be measured in Square Meter separately and paid under pardi item.
Lintels shall be measured in Cubic Meters for actual length provided. The sizes of all R.C.C.
members shall be measured exclusive or finishing and as per the dimensions on Drawings.

Steel reinforcement bars shall be measured and shall be paid as the weight in Kg. of the
actual quantity of steel. reinforcement placed in structure arrived at by measuring the
length of the bars multiplied by the standard weight per unit length for particular
diameter of bar given in relevant part of Section (B).

In case of deformed bars the weight per unit length for bar of specified diameter will be as
shown in the manufactured catalogue. This shall include quantity of 'laps, hooks and
bends. The cost of wire used for tying reinforcement steel chairs and angles etc. shall be
deemed to be included in the rate of the item of reinforcement and shall not be paid for
separately.
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SECTIONE
BRICK MASONRY

CEMENT MORTAR

Cement mortar shall be normally composed of one parts of cement to six parts of sand
unless otherwise specified the ingredients shall be accurately gauged by measured and
shall be well and evenly mixed together dry on a platform, care being taken not to add
more water than is required. No mortar that has began to set shall be used.

Where a different preparation is specified that shall be the proportion used in that
particular place. Contractor at his own expenses shall be required to test the cement
mortar, if found necessary and the test result shall be submitted to the Architects or
Engineers for approval.

BRICK WORK

Brick work is to be carried out with all necessary setbacks projections, cuttings footings
etc. which are shown on Drawings and strict conformity with them. All uneven irregular
and bad brick work shall be demolished if deemed necessary by the Architect or Engineers
and rebuilt at contractor’s risk and cost.

All joint of brick work to be plastered or pointed, shall be properly racked out to a depth of
12 mm as the work proceeds. In no case mortar which has set shall be removed from joints
by hammering, chiseling or in a manner as to cause no damage to the brick, but shall be
racked out with a suitable metal tool before the mortar sets.

Every brick shall be thoroughly soaked in water before using, till bubbles cease to come up.
No broken bricks shall be used except as closers. The courses shall be be truly horizontal
and the work strictly in plumb, joints shall be broken vertically and they shall not exceed
12 mm in thickness. The brick work shall not be raised by more than 10 coursed per day.
Tables shall be formed at every eleventh course and kept full of water. The bricks shall be
laid in English bond.

In bricks arches or other circular work, the bricks shall be shaped to slope joints radiating
correctly to the centre, from front to back of walls and not more than 12 mm. thick .The
face bricks shall be of uniform colour and have sharp arise. The work: shall be well watered
three times a day for 10 days and afterwards twice a day 21 days. The brick to be used in
work shall conform to LS. specifications. Good quality locally available bricks can also be
used if approved by the Architects or Engineers. The work shall be protected during the
rains as directed.

MODE OF MEASUREMENT AND PAYMENT

The rate of brick work shall be inclusive of all necessary scaffolding, centering, watering
and cutting of bricks for circular works, arches, corbels, projections etc. The measurement
of work shall be the produce of length, height and thickness. Deductions shall be made for
all openings, lintels, beams and columns occupying the full thickness of the wall. The work
shall be paid per unit of one Cubic Meter or square Metre as given in schedule of quantities.

BRICK PARTITIONS (Reinforced)

Brick partitions shall be of 1/2 brick width or brick on edge when so specified. Partitions of
1/2 brick thickness shall have one R. C. C. M-150 bonding layer, 2 layers high and of full
width. It shall be reinforced with 4 numbers of 6 mm. Dia. M. S bars with stirrups of 6 MM
Dia. M. S. bars at 200 mm c/c, Cement mortar used for masonry will be 1:6 or as specified
und when there are doors in such partition the bend will be on top of such door.

For bricks on edge partitions separate specifications will be indicated in the job description
in schedule of quantities. 1/2" brick partitions will be measured_is=8g, Meter without

55



plaster. No allowance shall be made for concrete band or shuttering, Reinforcement will be
measured and paid separately, under M. S. reinforcement item for R. C. C. pardi.

FAIRFACE

All 115 mm, 125 mm, 350mm and 450 mm walls will be built fair faced on the side only.
All walls of greater thickness shall be built exception with fair face to both sides.




SECTION -F
PLASTER

CEMENT PLASTER (Neeru)
Cement shall be thoroughly mixed dry with sand in the proportion of one to four or as
specified. Water shall then be added gradually to make the mixture homogeneous. No more
cement shall be mixed than, that can be used within half an hour. The joints between the
stones or bricks will be racked out to a depth of 12 mm and the surface shall be thoroughly
watered and the mixture of sand and cement applied evenly on all surfaces to be plastered.
The surface shall be finished off with a thin layer of neeru. The plaster work shall be kept
thoroughly wet for a period of seven days. The item shall be paid per Sq. Metre. Local sand,
if approved by the Architect or Engineer can also be used for plaster work.
The rate shall include jambs, coves at the junction of walls, ceiling and beams and all
corners. Deductions for openings, doors, windows, etc. shall be made as per IS.
specifications.

SAND FACED CEMENT PLASTER

All surfaces shall be cleaned or all dust and dirt and the brick work thoroughly watered.
The backing coat shall be 12 mm, thick of cement plaster in the ratio of 1:4 and a finishing
coat 6 mm thick consisting of grey cement and sand shall be applied on the surface. After
curing the, this first coat sufficiently, a finishing coat 6 mm. thick consisting of grey cement
and sand of approved quality in c.m. mix (1:3) shall be applied and finished to desired
texture local sand if approved by the Architects or Engineers can also be used for sand
faced cement plaster. The average plaster thickness shall be 16 m to 20 mm .

The mode of measurement shall be the same as per cement plaster, and deductions shall
be made as per I. S. specifications.

CEMENT POINTING

Mortar shall racked out of the joint to a depth of 12 mm. Dust shall be brushed out of the
joints and the wall well wetted. Pointing shall be done with cement and sand mix in equal
proportion or as per proportion specified. The joints of the pointed work shall be neatly
finished as directed and shall be kept wet till the cementing material has set and become
hard. Curing shall continue for a minimum period of seven days.

The item will be paid per Square Metre. Deductions shall be made as per 1. S. specifications.
Local sand can be used for this work if approved by the Architect or Engineer.

ROUGH CAST CEMENT PLASTER

All joints shall be racked out as for cement plaster. Cement shall be thoroughly mixed dry
with sand and gravel to pass through 6 mm. (1/4)mesh but not through 1.5 mm. (1/16") in
the proportion of [ part of cement, 2 parts of sand and | part of gravel. Water shall be
gradually added to make the mixture homogeneous. No more mixture shall be prepared
that what cement be used within half an hour. The mixture shall be dashed against the
surface to a thickness of 20 mm. and finished level. The mode of measurement shall be the
same as for cement plaster, curing shall continue for a minimum period of seven days.
Deductions shall be made as per L. S. specifications. Average thickness of plaster work shall
be 20 mm.

TERRACO FINISHING (Spray Plaster)
The work of finishing to interior building surfaces shall be done by Spray Plaster of Terr-
aco. It is a ready made mix plaster which replaces neeru finishing, putty primer and also
reduces paint consumption. If the Item of Terraco finishing included in the schedule of
quantities, following procedure shall be adopted.




The spray plaster should be applied one day surfaces only. Before spray plastering, the
work of common type of plastering should be done without neeru and left the surfaces for
complete drying. When surfaces where spray plastering is to be applied become dry, then
only the spray plaster shall be applied on cement plaster likewise the application before
painting the wall. Before applying the spray plaster, the dust, dirt and foreign matter
should be brushed away. So also any ridges and form oil should be removed suitably. The
work of spray plastering shall be done in two coats. However the work of finishing should
be done up to the satisfaction of the Architects or Engineers.

FLOORING

Providing and laying cement concrete flooring 50mm thick with M20 cement concrete laid
to proper level and slope in alternate bays including compaction, filling joints, marking
lines to give the appearance of tiles of 30cm x 30cm or other size laid diagonally/ square
etc. finishing smooth (with extra cement) in any colour as directed and curing etc.
complete. With Natural Sand

SECTION-H
M.S. DOORS AND WINDOWS
Steel doors and windows shall be with standard sections and sizes, as mentioned on the
Drawings. They shall be of approved make. They shall comply with 1.5.1038: 1959.

i." Windows and ventilators shall be of rolled mild steel sections 25mm wide
(L5KP/M) and Doors of 35 m.m. wide sections (Approx, 2.55Kg/M) or as specified in
the Drawings.

ii. The frames shall be in one plane; joints shall be mitered and welded on butt
weldingmachines. Glazing bars shall be tennoned and riveted. The intersection of T
bars should have Fenestre joints .

iii. The sections shall be given anti-rust treatment (by picking) before shop coat of
paint is applied. Final coats of paints shall be specified. Glass panels to Doors and
Windows shall be fixed by means of teak and bends. putty, glazing to skylight shall
be fixed as per manufacturer specifications. These shall be measured from outside
to outside to outside and shall be paid per Sq. Mtr. The rate shall include storing,
handing and fixing in position.

iv. Providing and fixing solid core flush door shutter in single leaf 32 mm thick
decorative type of exterior grade as per detailed drawings approved face veneers 3
mm thick on both faces or as directed, all necessary beads, mouldings and lipping,
wrought iron hold fasts, chromium plated fixtures and fastenings, with brass
mortise lock, chromium plated handles on both sides, and finishing with French
Polish etc. complete.

v. Providing and fixing 30mm thick SOLID PANEL PVC INTERNAL DOOR SHUTTER
consisting of frame made out of M.S. tubes of 19 gauge thickness and size of 40mm x
20mm for stiles ,top, lock and bottom rails. M.S. frame shall have a coat of steel
primers of approved make and manufacture. M.S. frame shall be covered with 5mm
thick heat molded PVC channel of size 30 x 100mm forming stiles, and 5mm thick,
125mm wide PVC sheets for top rail, lock rail and bottom rail on either side, and
15mm (5mm x 3} thick, 20mm wide cross PVC sheet as gap insert for top rail and
bottom rail. Paneling of 10 mm thick prelam PVC sheet to be 1e M.S. frame
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welded / sealed to the stiles and rails with 30mm wide x 5mm thick PVC sheet
beading on either side, and joined together with solvent cement adhesive etc. An
additional 5mm thick PVC strip of 20mm width is to be stuck on the interior side of
the C Channel using PVC solvent cement adhesive. including stainless steel fixtures
and fastening Complete as per direction of Engineer in charge, manufacturer’s
specification and drawing.

vi. Providing and fixing in position. (as per 1.5.1868 / 1982) Aluminum sliding window
of two tracks with rectangular pipe having overall dimension 763.50 x 38.10 x 1.02
mm at weight 0.547 kg/Rmt. and window frame bottom track section 61.85 x 31.75
x 1.20 mm at weight 0.695 kg/Rmt. Top and side track section 61.85 x 31.75 x 1.30
mm at weight 0.659 kg/Rmt. The shutter should be of bearing bottom 40 x 18 x 1.25
mm at weight 0.417 kg/Rmt. Inter locking section 40 x 18 x 1.10 mm at weight
0.469 kg/Rmt. And handle section 40 x 18 x 1.25 mm at weight 0.417 kg/Rmt. and
top section 40 x 18 x 1.25 mm at weight 0.417 kg/Rmt. As per detailed drawings
and as directed by Engineer in charge with all necessary Aluminium sections
fixtures and fastenings such as roller bearing in nylon casting and self locking catch
fitted in vertical section of shutter including 5 mm thick plain glass with all required
screws and nuts etc, complete. With powder coating without box

WROUGH IRON AND STEEL WORK

Providing and fixing mild steel grill work for windows, ventilators etc. 20 kg/sgqm as per
drawing including fixtures, necessarywelding and painting with one coats of anticorrosive
paint andtwo coats of oil painting complete.

All W. 1. and steelwork shall comply with specification and design. The manufacturer shall
be as approved by the architects or Engineers. ’

Grill. work, and grill gates shall be as per the Architect's or Engineers design.

Collapsible gates will be of mid bars type, made out of 20mm channel and will be top hung
with ball bearings and will have locking arrangements as specified.

Roller shutter will be of approved make, the rolling slates, being in one place, they shall be
provided with a cylindrical hood at top to enclose the shutter when it is opened.

All the W.I. and steelwork mentioned in this section should receive a shop coat of red lead
paint before erection on site. In the case of grill work, grill gates, collapsible gates, or
welded mesh grill and failing, the work shall, be measured in square meter for supply and
fixing and shall be paid per Square Meter including painting, Fitting etc. Rolling shutter
shall be measured as per opening provided in masonry work for fixing the same.

Inthe case of steelwork in trusses, purlins and other fabricated work, the work shall be
measured by weight of actual work done and shall be paid per Tonne. Detailed
specifications specified on Drawings or as per direction from Architects or Engineers. The
rates shall be inclusive at one coat of primary red oxide paint. .

SECTION -1 PAINTING
PAINTING:-
Where the term paint or painting or to be painted or Colour wash or white wash etc. is
used in specification or in bill of quantities. It includes the scraping, cleaning and painting
or color washing or distempering or white wash as the case may be all to be the
satisfaction of the Engineers or Architectures.

Priming:-

Neither any shop quote of paint here in specified for any priming quote shall be considered
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as a quote of paint for the purpose of these specification. Putty shall be composed of the
best quality of whiting mixed with double boiled linseed oil properly kneaded to workable
consistency

0il Paint:

Surfaces to be painted shall be dry free from dust and dolt and rubbed smooth by means of
sand paper, of pumice stone to the satisfaction of the Architect or Engineers the paint shall
be mixed in proper proportion as per the manufacturers specification and driers and
pigments shall be carefully added as and when required alternatively paints of approved
quality and shad may be used.

The primary coat shall be of white zinc and double boiled oil only and shall be applied
evenly after the primary coat is applied and perfectly dried all holes, cracks etc., shall be
filled in with putty and the surface are prepared then a second coat of paint with the
addition of the pigment shall be carefully applied as and when required . When the work is
to be varnished the varnish shall be best varnish. mixed with turpentine if required and
evenly applied in required number of coat the rate shall be per sq. Meter and deduction
shall be as per LS. Specification.

OIL BOUND DISTEMPER

All plaster shail be thoroughly cleaned and shall receive three coats us specified below
First, a coat of prime shall be applied,, after the primary coat, of white lime wash is
properly scraped off, the second. And the third coat shall be applied with oil bound
distemper of approved tint and quality, mixed with water as, per Manufacturer's
specifications. If after these operations, the work is not done to the Architects or Engineers
then one more coat shall be applied without extra cost till the work is executed to the
satisfaction of the Arch./Eng.

DRY DISTEMPER WASH/COLUOR WASH

All plastered surfaces shall be thoroughly cleaned and shall receive coats of dry distemper
color wash at first White lime wash shall be evenly applied and scraped off when. dry, A
first coat, of prime size shall then be applied. Second and third costs shall be of dry.
Distemper or -of color wash of approved quality in mixed with water as per manufacture's
specifications. in case the work is not done to the Architects or Engineers then one more
coat shall be applied without extra cost till the work is executed to the satisfaction of the
Arch./Eng. All the painting work shall be measured in Square Meter for actual work. done
including all soffits, jambs, sills, walls, plastering surfaces etc. and shall be paid per Sq. M.,
All deductions shall, be per LS. Specification.

FRENCH POLISH

The Woodwork shall be first be cleaned and scraped thoroughly with glass paper, It will
the be painted with a filter composed of whitening and methylated spirit and against
clean with glass paper a thin coat of French polish shall be applied until the finishing is
done to the satisfaction of the Architects or engineers. '

INTERIOR PAINT

Providing and applying plastic emulsion paint of approved quality,colour and shade to old
and new surfaces in two coats including scaffolding,preparing the surface.(excluding the
primer coat)etc. complete.

EXTERIOR PAINT
Providing and applying two coats of exterior weather shield p;




manufacture and of approved colour to the plastered surfaces including cleaning

,preparing the plaster surface ,applying primer coat ,scaffolding if necessary, and watering
the surface for two days etc complete.

MODE OF MEASUREMENT AND PAYMENT.

The oil paints and French and wax polish work will be measﬁred in sq. Meter from outside
of the framing as follows

a) Fully glazed partition window and door : 5q. area of one face only.
b) Half paneled and half glazed. :1.1/2 times the area of one face.
c) Fully paneled : twicethe area of one face.

Note- The work mentioned in this section shall be measured separately in case it is
distinctly so specified in scheduled of quantities.

SECTION-K

DRAINAGE, SEWAGE, WATER SUPPLY AND STORM WATER DRAINS.

"The contractor will be wholly, responsible’ for any, extra excavation done by him below

the required levels as directed. Extra width of excavation will be required at the place of

joints, for the facility of work of caulking the joints. This extra excavation in width and
depth will not be paid in any item.

Bailing out of water should be properly carried out by the contractor at his own cost

Electric, diesel pumps or manual labor can be used for the purpose.

The final bed of the foundation, after the excavation is completed shall be got approved by

the contractor from the Architect or Engineer before the concrete is laid.

PROVIDING AND LAYING C. L. PIPES

a) All the pipes to be taken into use shall be cleaned and brushed clear off rust and painted
at both spigot and socket ends.

b) Before the pipes are lowered and laid in trenches the contractor shall see that the
bedding is plain of the surface is brought to uniform grade and leveled with the help
of cross sight rails and boning staff and approved in advance by at least 3 days by the
Architects  or Engineers

c) The contractor shall provide and fix and maintain cross sight rails and boning staff
wherever required until' the time of completion without any extra claim for cost etc.
and which shall be considered inclusive in the rates for excavation etc.

d) Temporary bench marks shall be provided by the contractor if called upon at a minim
distance of every 30 Mt. without any claim for extra cost. The bench marks. Shall be
either of stone masonry Or mass concrete.

e) Materials used for jointing such as hemp etc. shall be got approved in advance from the
Architect or Engineer.

f) No jointing operations shall be started unless tile grade and levels are approved by the
Architects or Engineers

g) Under no circumstances the C. 1. Pipes and other water mains will be laid on rock bedd-
ing without murum cushioning.

h) The murum cushioning of a depth of 1/3rd the diaMtr. or 15 cm. 'whichever is greater
as Specified shall always be provided in all formation with the rate of laying pipe line
unless as item for murum bedding is provided for separately in the tender.

i) All obstacles such as electric wires, water and sewer main, manholes, natural ,drainage
Culverts, storm water drain etc. coming in the way shall carefully be looked after and




such structures Or obstacles in the process of laying pipe lines etc. should be carried by
the Contractor without any claim for extra cost unless previously approved by the
Architects or Engineers.

j) The contractor shall allow for wastage breakage in cost pipes at his own cost
wheneverthe item is for providing and laying pipe lines.

k) Pipes shall be laid in reasonably dry trenches and under no circumstance on slushy
murum bedding.

1) The contractor shall make own arrangements for the obtaining permission for storing
and Stacking of pipes etc,, on the road from the land owners whether it belongs to any
other Govt. Department or Municipal or private land owner.

SPECIFICATION FOR PROVIDING AND LAYING AND JOINTING A C/P V.C. PIPES WITH
COUPLERS/C.LD. JOINTS/SOLVENT CEMENT GENERAL

The item pertains to providing and laying A.C./P. V.C; pipes of all classes of specified dia-
meter with CID, joint/solvent cement as specified in the item for water supply including
collar, socketed bends, socketed tee, socket cross, socket and spigot, tapers cap, plug, duck
foot bends, excavation, laying pipes and back filing.

This item shall be subject to the general specification.

MATERIALS

The diameter of the A.C./P.V.C. pipes specified in the wording of the item shall be the
diameter of the bore of the pipes and the pipes shall conform to I. S. 1536-1967 or I. S.
1537 -1960. All the fittings (specials) shall conform to L S. 1538 -1960. The pipes and
fittings shall have sockets and or spigot as shown in the Drawings, specified in the special
provisions or necessary for the work.

EXCAVATION

Before starting excavation of the trench, sight rails shall he fixed on the alignment of the
pipe line at an interval of 30 mtr. and at every change of grade and direction at a definite
and as far as practicable uniform height above the invert of the pipes the centre line being
clearly marked on each rail.

The width of the trench shall be at least 30 cms. (about 12") wider than the socket of the
pipe so as to allow room for ramming the refililled material under and at the sides of the
pipe.

The depth shall be such that the pipes shall have a clear cover of at least 75 cm. The trench
shall be excavated through all strata met with. When it is necessary and ordered by the
consultant in writing, the sides shall be shored or sloped, otherwise, they shall be as
vertical as possible The rate shall includes shoring and provision of slopes. In case rock is
met with, it shall be excavated 15 cm. more than the required depth for providing
cushioning by chiseling and line drilling unless blasting is permitted in writing by the
Consultant. Special precautions shall have to be taken in blasting as ordered by the
Consultants. Dewatering of the trench, if required, shall be done without separate claims.
The bed shall be even and to the correct grade and line in all cases.

The trench shall be barricaded and warning boards fixed. Red lights shall be, hung at night
time at sufficiently close intervals to indicate the danger and a Chowkidar employed to see
that the lights are properly burning. The contractor shall be solely responsible for any
accidents due to any default in barricading. Sign posting or red lights and shall bear the

consequences.
In case of excavation across a road, permission of road authorities shall be obtaing




excavated only for half the width of the road and pipe laid. The other half shall be

excavated only after backfilling over the laid pipe and marking it suitable for the traffic At

all road crossing, the pipes shall be laid below the crust of the road.

All pipes, cables, service lines etc., met with during, the excavation shall be carefully pro-

tected and supported. Any damage done shall be made good by the contractor at his own

cost.

LAYING

The pipes shall be laid out along the side of the trench, each pipe in its proper Position for

laying with an extra pipe after every 20 to allow for cutting if necessary whether the trench

crosses aroad or place where such distribution is in admissible the pipes shall be stacked
in heaps at each end, sufficient to fill in the length. Small pipes below 100 mm diameter

may be stacked in heaps at every 30 m.

As far as possible, pipes shall be laid straight in rising or falling gradient. It should be

possible to empty the pipe readily and completely.

In case of rock bed, murum bedding of 15 cm. shall be provided before laying pipe. The

C.I.D Joints/Coupler joints shall be made and paid separately. The P. V,C, pipes shall be

jointed with solvent cement and shall be paid under this item only. At the end of each day's

work, the open end shall be suitably plugged.

BACK FILLING

After making the joints, and testing the pipe line to ensure leak proof joints, the trench

shall be refilled in layer. And manually rammed. The excavated stuff shall be used in filling,

.such that the filling .shall correspond to the original natural layers. The fillings shall be

kept raised by about 8 cm. per meter of the depth of trench for subsequent settlement. In

the case of trench in rock, 4 bedding and cushioning 'of murum shall be provided on the
sides and top of the 'Pipe; Any surplus excavated stuff' shall be disposed off satisfactory
without causing nuisance.

ITEM TO INCLUDE

1) Supply of A.C/P. V. C. pipes of specified type nod diameter and fittings such as socket,
collar, socketed bends, socketed cross, socket and spigot layers, Clip and solvent
cement for jointing of P. V. C. pipes.

2) Excavating trench including laying. out, setting up sight rails, remaining soft bed,
providing and ramming murum cushioning in rock excavation, shoring sloping.
dewatering if required. Protecting and refilling trench, after laying the 'pipe and making
good excavated road surface.

3) Laying pipes including cutting where necessary and waste.

4) All necessary labor, materials and use of tools and equipment to complete the item
satisfactory.

MODE OF MEASUREMENT AND PAYMENT

The contract rate shall be for One meter of pipe laid including all fitting. Making up C.LD.
/coupler joint paid for separately. For P. V. C. pipes the item includes jointing also cutting
and waste will not be paid for separately The length shall be measured net on the straight
and curves along the centre line over the pipes and fittings correct up to one item.

ROOFING
PROFILE SHEET
Providing and fixing colour coated Zincalume( R ) AZ150 ( min 150 gms/sq.mt. total on
each side ) profiled sheets for roofing. The feed material is manufactured out of nominal
0.45mm Base Metal Thickness ( BMT ) (0.5 mm TCT ), Hi-strength steel with min. 550 MPa
yield strength, metallic hot dip coated with Aluminium-Zinc alloy (55% alumini
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zinc 1.6% silicon) with COLORBOND ( R ) steel quality super durable polyester paint coat (
with inorganic pigment). The paint shall have a total coating thickness of nominal 35 um,
comprising of nominal 25 um exterior coat on top surface and nominal 10 um reverse coat
on back surface. Profile sheet shall have nom. 950-1050 mm effective cover width and
nominal 25-30 mm deep ribs with subtle square fluting in the five pan at nominal 180-250
mm centerto-center. The end rib shall be designed for anti-capillary groove. and return leg.
The feed material should have coil manufacturers product details marked a regular
interval. Including fasteners with min. fastened with min. 25 um Zinc-Tin alloy coated, Hex
head, self-drilling screw etc. complete. (weight of profile 4.52 Kilogram/Square Metre)
Providing and fixing valley gutter of 24 B.W.G. (0.63 mm) thick G.I. sheet 120 cm wide with
20 mm thick teak wood planking underneath coal tarring etc. complete.

DRAINAGE SPECIFICATION

STONEWARE OR HUME PIPE DRAIN LINE
The S.W. or Hume pipes should be of approved design and of standard quality.

The joints to be made (spigot and socket or collar as the case may be) by dashing 2 or 3
strands of tarred gasket which should be filled afterwards with neat C. M. (112) and wiped
out clean. The line should be perfectly. straight and true to required grade or slope

Before filling the excavated trenches, the pipe line should be tested for standard hydraulic
test to the entire satisfaction of the Architects or Engineers. The item includes laying the
pipe line on rammed and consolidated foundations jointing, testing and refilling the
excavated trenches after completion of work. The trench is to be filled with hard murum
for 30 mm. above the pipes and the rest should be filled with ordinary excavated stuff. The
trenches to be filled in 2 layers. If any leakage is found It should be immediately removed.
B.B MASONARY CHAMBERS

The chamber shall be excavated to the depth required for the foundation below the invert
of the drain pipe, at the site of the pit and shall be of required size Foundation shall be
(1:3:6) C,C wall to be in 25cm brick work in C.M. (1:6) walls and bottom to be internally
plastered with a 20 mm thick plaster thickness in cement and sand (1:3) finished with
neat cement, At the bottom of each pit a channel of full width and depth of pipe drain is to
be constructed of cement concrete plastered with 25 mm coating of cement and sand (1:3)
similar curved channels are to be constructed of cement concrete plastered with 2.54
coating of cement and sand (1:3). Similar curved channels are to be constructed in the pits
to be given gradient of 1 in 30. All cement work to be watered for 15 days after completion.
The rate shall be including excavating, base concreting B.B. Masonry inside plastering,
fixing of gully trap fixing of CI frame and cover of concrete cover fixing, benching etc. comp
l.- etc The frame and cover should be got approved before fixing..

S. W. SEWER TRAP CHAMBER

Specifications same as per above Item. The item includes providing and fixing sewer trap of
size specification specified in the memorandum with CI frame and cover of required size of
precast RCC cover as specified The cover shall be fixed neatly on the top of chamber in CM
(1:6) The cover shall be of required weight and size either round or rectangular as
required Cl steps shall be provided in the sewer tripe chamber.

CI VENT PIPE

Providing and fixing 10 CM dia GI Pipe ventilator with screen cover of mosquito wire
gauge, with burnet brick masonry in cement mortar in proportion 1:6 Ventilator includes
the construction of cement concrete foundation and pillar of 45 *45*%60 cm-as
instructions The pillar should be plastered on all side and should be water
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10 cm dia GI pipe of 4.5 Meters heights should be fitted in the pillar with mosquito gauge at

the top end.

PROVIDING AND LAYING DRAINAGE LINES

1) The sewer shall be to the alignment and gradient shown on the places and sections and
also actually on site. The socket end. of pipes shall always face upstream of sewage
flow.

2) The sewer shall run in perfectly straight lines between manholes as shown on plans.

3) The alignment and gradient of each pipe shall be checked by means of boning rod and
sight rail and of the invert will be tested by means of straight edge regularly.

4} The pipes before being laid shall be thoroughly cleaned, specially at the inside of the
pipes.

5) No extra rate will be paid for cutting pipes to make up and adjust length in alignment
between manholes.

6) After sufficient time has been allowed for the joints. to set,. before filling the trench, the
joints of pipes must be proved water tight by filling the pipes with water to the level of
2 meters above the top of the highest pipe in the length to be tested heading the water
up for a period of testing. No portion of pipe shall under any circumstances be covered
up until inspected and passed by the Architect or Engineer.

7) The water test is made inserting plug at the lower end of each length and a right angled
bend at the. top brought into position and made tight with clary. The air bubbles having
escaped after the first filling, water is again added to completely fill the pipe. If the
water level does not fall more than 13 mm. in a length of 9 m. the joints may be
regarded as satisfactory. All testing apparatus. are to be brought and fixed by the
contractor at his costs.

PROVIDING AND FIXING R.C.C SADDLE BLOCKS

R.C.C. Saddle block of size (100 X 60cm.) clear and 1.5 Cm. thickness and these must be

fixed in position and fixed in base in C. M. (1:6) Rate to include providing foundation for

these blocks, curing etc. complete. The blocks will have to be cast on site as approved by

the Architects or Engineers. The curing tank must be constructed and blocks cured for 21

days. The reinforcement will be 12 m.mdia at 15 cm. c/c both ways.

PROVIDING AND FIXING STEEL BARS

Steel bars should be provided and fixed in position according. as required and as per

instructions. The payment will be done on M.T. basis.

Quality Control

1. Allmaterials to be used, all methods adopted and all works performed shall be strictly in
accordance with the requirements of these Specifications. The Contractor shall set up a
field laboratory at locations approved by the Engineer and equip the same with adequate
equipment and personnel in order to carry out all required tests and Quality Control work
as per Specifications and/or as directed by the Engineer. The internal layout of the
laboratory shall be as per Clause 121 and/or as directed by the Engineer. The list of
equipment and the facilities to be provided shall be got approved from the Engineer in
advance.

2. The Contractor’s laboratory should be manned by a qualified Material Engineer/Civil
Engineer assisted by experienced technicians, and the set-up should be got approved by
the Engineer.

3. The Contractor shall carry out quality control tests on the materials and work to the
frequency stipulated in subsequent paragraphs. In the absence of clear indications about
method and or frequency of tests for any item, the instructions of the Engineer shall be

followed. 7 3ET
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4. For satisfying himself about the quality of the materials and work, quality control tests
will also be conducted by the Engineer (by himself, by his Quality Control Units or by any
other agencies deemed fit by him), generally to the frequency set forth herein under.
Additional tests may also be conducted where, in the opinion of the Engineer, need for such
tests exists.

5. The Contractor shall provide necessary co-operation and assistance in obtaining the
samples for tests and carrying out the field tests as required by the Engineer from time to
time. This may include provision of labour, attendants, assistance in packing and
dispatching and any other assistance considered necessary in connection with the tests.

6. For the work of embankment, subgrade and pavement, construction of subsequent layer
of same or other material over the finished layer shall be done after obtaining permission
from the Engineer. Similar permission from the Engineer shall be obtained in respect of all
other items of works prior to proceeding with the next stage of construction.

7. The Contractor shall carry out modifications in the procedure of work, if found
necessary, as directed by the Engineer during inspection. Works falling short of quality
shall be rectified/redone by the Contractor at his own cost, and defective work shall also
be removed from the site of works by the Contractor at his own cost.

8. The cost of laboratory building including services, essential supplies like water,
electricity, sanitary services and their maintenance and cost of all equipment, tools,
materials, labour and incidentals to perform tests and other operations of quality control
according to the Specification requirements shall be deemed to be incidental to the work
and no extra payment shall be made for the same. If, however, there is a separate item in
the Bill of Quantities for setting up of a laboratory and installing testing equipment, such
work shall be paid for separately.

9. For testing of samples of soils/soil mixes, granular materials, and mixes, bituminous
materials and mixes, aggregates, cores etc., samples in the required quantity and form shall
be supplied to the Engineer by the Contractor at his own cost.

10. For cement, bitumen, mild steel, and similar other materials where essential tests are
to be carried out at the manufacturer’s plants or at laboratories other than the site
laboratory, the cost of samples, sampling, testing and furnishing of test certificates shall be
borne by the Contractor. He shall also furnish the test certificates to the Engineer.

11. For testing of cement, concrete at site during construction, arrangements for supply of
samples, sampling, testing and supply of test results shall be made by the Contractor as per
the frequency and number of tests specified in the Handbook of Quality Control for
Construction of Roads and Runways (IRC : SP : 11) and relevant IS Codes or relevant
clauses of these Specifications, the cost of which shall be borne by the Contractor.

12. The method of sampling and testing of materials shall be as required by the “Handbook
of Quality Control for Construction of Roads and Runways” (IRC : SP : 11), and these MOST
Specifications. Where they are contradicting, the provision in these Specifications shall be
followed. Where they are silent, sound engineering practices shall be adopted. The
sampling and testing procedure to be used shall be as approved by the Engineer and his
decision shall be final and binding on the Contractor.

13. The materials for embankment construction shall be got approved from the Engineer.
The responsibility for arranging and obtaining the land for borrowing or exploitation in
any other way shall rest with the Contractor who shall ensure smooth and uninterrupted
supply of materials in the required quantity during the construction period.

Similarly, the supply of aggregates for construction of road pavement shallbe from
quarries approved by the Engineer. Responsibility for arranging uninterpd By of
materials from the source shall be that of the Contractor. fus
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14. Defective Materials

All materials which the Engineer/his representative has determined as not conforming to
the requirements of the Contract shall be rejected whether in place or not; they shall be
removed immediately from the site as directed. Materials, which have been subsequently
corrected, shall not be used in the work unless approval is accorded in writing by the
Engineer. Upon failure of the Contractor to comply with any order of the Engineer/his
representative, given under this Clause, the Engineer/his representative shall have
authority to cause the removal of rejected material and to deduct the removal cost thereot
from any payments due to the Contractor.
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LIST OF APPROVED MAKES

The Engineer-in-charge is at liberty to select any of the brands indicated below. The
Contractor has to obtain prior approval from Engineer-in-charge before placing order for
any specific material not listed below.

All material should confirm to relevant standards and codes of BIS and shall have ISI
mark. In the case of items for which approved make / vendor is not given below, the
contractor shall with the prior approval of the Engineer-In- charge procure the same of
the first quality and satisfy the Engineer-In-charge before use in the works. In case of
contradiction between the approved makes /vendors specified below and mentioned in
the Specifications / Bill of quantities, the decision of the Engineer-incharge shall be final
and binding on the Contractor.

Sr No. | ~ Material Approved Manufacturers

1 | Reinforced Steel | TATA, GOAL, KALIKA, RAJURI OR EQUIVALENET

2 TATA, GD MALHOTRA, GOAL, APOLLO OR

Structural steel EQUIVALENET
3 | RoofSheet | JSW, TATA, ESSAR OR EQUIVALENET
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A)

B)

2)

Annexure-3
ESHS Compliance Plan

After finalization of a contractor, it is mandatory for the contractor to prepare and
implement the Environment and Social Management Plan (ESMP). For Health and
Safety of workers and community, the plan entailing the below aspects need to be
prepared and implemented;

Social Management Plan:
In case of labour influx, (if labours are not available locally and to be outsourced
from outside district/region/state) the basic residence facility (setting up of camps,
provision of residence with all basic amenities) need to be provided. Due to labour
influx, there may be risk of communicable disease, gender based violence among
workers and community. Hence the plan to avoid/mitigate these factors also need
to be prepared and implemented.

At workplace : The following provisions/measures need to be complied at

workplace

e The provision of clean drinking water, health and hygiene facilities, separate
washrooms for male & female, first aid kit, child créeches for women etc.

e Mechanism to restrict sexual harassment of women and child at construction
site, mechanism to pfevent child labour and bonded labour, etc.

e For safety of workers, Safety equipment like provision of personal protection
equipment (PPE) for workers, such as safety boots, helmets, masks, gloves,
protective clothing, goggles, full-face eye shields, and ear protection, firefighting
equipment need to be provided.

Community Safety Measure: For avoiding the accidents due to increase in traffic at
local level, the plan regarding road transport and road traffic management i.e. to
provide signs at strategic locations of the roads, install and maintain a display board
at each important road intersection on the roads to be used during construction,
display boards about information regarding construction works as well as vehicle
movements and warning signs etc. .needs to be prepared and implemented.

Environmental Management Plan

Air Quality

Possible impacts during construction aredust emission due to activities such as
excavation, leveling, movement of vehicles at construction site. Emission due to
operation of construction machineries.

Following mitigation measures should be adopted by the contractors;

1) Construction materials shall be transported to the site in covered trucks, where

necessary.
Land clearing for construction site will be kept at the absolute minimum
practicable.
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4)
5)

6)
7)
8)
9)

Topsoil removed will be preserved for later reinstatement purposes by piling it
within and along the boundary of the site.

Dust suppression systems (water spray) shall be put into service as per
requirement at the construction site.

Fuel used for machineries shall be clean and with low Sulphur content.

Construction machineries used shall have a valid PUC certificate.

Construction workers shall be provided with clean fuel for cooking.

Reducing speed of vehicle on Water Bound Macadam (WBM) road within the
construction site to 20 km/hr will reduce dust emission.

10)Vehicles used shall be Bharat Stage V or VI compliant as per the prevailing

IL.

regulations.

Noise quality

Noise quality shall be impacted due to operation of construction machineries.
Mitigation measures should be adopted are as follows;

1)
2)

3)
4)

III.
Following water conservation measures should be adopted;

1)
2)
3)
4)
5)
6)

7)

Iv.

Provision of silencers to modulate the noise generated by machines

Provision of protective devices like ear muff/ plugs to the workers who will be
working in the noise prone areas.

Acoustic enclosure to D.G set shall be provided if used.

Construction activity generating noise shall be limited to the day time

Water Use and Quality

Curing water shall be sprayed on to the concrete structures instead of free flow of
water.

Concrete structures shall be covered with thick cloth/gunny bags to avoid water
rebound and will ensure sustained and complete curing.

Following mitigation measures should be integrated in case of waste water
generated from temporary labour tents or rainwater run-off from construction
sites;

Sewage generated shall be treated in septic tank followed by soak pits.

Silt traps shall be provided prior to discharge of run-off from construction area into
drains.

An oil trap shall be provided in the drainage line to prevent contamination by
accidental spillage of oil and grease.

Wash down area shall be provided for cleaning of vehicle wheels and the waste
water shall be drained properly. Here also a settling pit and baffled oil water
separator shall be provided.

Soil Quality

Possible impacts on Soil Quality are due to generation of construction waste and
municipal solid waste from workers camps.
Following mitigation measures should be followed;

1)

Construction waste generated shall be collected, segregated and disposed as per the
Construction and Demolition Waste Rules 2016.
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2)
3)

V.

Municipal solid waste generated shall be disposed as per Solid Waste Management
Rules 2016.
Used oil generated shall be collected and sold to authorized recyclers.

Design Elements for energy efficiency:

General measures that shall be adopted in the design for energy efficient and
sustainable design of building for Warehouse, Cold Storages, etc. are as follows;

1)
2)
3)
4)
5)
6)
7)
8)

9)

Building design shall utilize maximum natural daylight and rely minimum on
artificial lighting.

Use low energy Light Emitting Diode (LED) lighting system to reduce their energy
usage.

Waste management based on the concept of reduce, reuse and recycle shall be
adopted to promote waste avoidance ahead of recycling and disposal.

Electrical / electronic equipment used in the facility shall be of 3 star and above
rating.

Warehouse and Retails shall utilize solar energy for internal and external lighting to
the extent possible.

Construction material to the extent possible shall be sourced locally to reduce
carbon foot print.

Building material to the extent possible considering the design requirement shall
utilize recyclable material such as fly ash bricks.

Refrigerator trucks shall be energy efficient and Bharat Stage VI and above
compliant as per the prevailing norms.

Cold Storages and Retails shall use refrigerants that are environment friendly and
non-ozone depleting and adhere to Ozone Depleting Substances (Regulation and
Control) Rules, 2000 and its amendments.

10)HVAC (Heat Ventilation and Air Conditioning) system used shall be energy efficient.
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Performance Security - Bank Guarantee
[Guarantor letterhead or SWIFT identifier code]

Performance Guarantee NO.......c.oovciniieeens [insert guarantee reference number]
Date..cviviviiiiiniiiienieene [insert date of issue of the guarantee]
To:

WHEREAS (hereinafter called "the Contractor”) has undertaken, in pursuance of
Contract No. ____ dated to execute RFB for Construction of [name of Contract
and brief description of Works] (hereinafter called "the Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligations in accordance with the
Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you, on behalf of the Contractor, up to a total of [amount of guarantee?]
____[in words], such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, and we undertake to pay you, upon your
first written demand and without cavil or argument, any sum or sums within the limits of
[amount of guarantee] as aforesaid without your needing to prove or to
show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract or of the Works to be performed thereunder or of any of the Contract
documents which may be made between you and the Contractor shall in any way release
us from any liability under this guarantee, and we hereby waive notice of any such change,
addition or modification.

This guarantee shall be valid until ...... (i.e.) 28 days after the date of issue of the
Certificate of Completion, and any demand for payment under it must be received by us at
this office on or before that date.

Signature and seal of the guarantor
Name of Bank
Address
Date

Note: All italicized text (including footnotes)is for use in preparing this form and shall be
deleted from the final product.

Contract and denominated in Indian Rupees.
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1. Purpose

Section C. Fraud and Corruption

(Text in this Section shall not be modified)

1.1 The Bank's Anti-Corruption Guidelines and this annex apply with respect to
procurement under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing);
bidders(applicants/proposers), consultants, contractors and suppliers; any sub-
contractors, sub-consultants, service providers or suppliers; any agents (whether
declared or not); and any of their personnel, observe the highest standard of ethics
during the procurement process, selection and contract execution of Bank-financed
contracts, and refrain from Fraud and Corruption,.

2.2 To this end, the Bank:

a. Defines, for the purposes of this provision, the terms set forth below as follows:

i.

ii.

il

(b)

“corrupt practice” is the offering, giving, receiving, or soliciting, directly
or indirectly, of anything of value to influence improperly the actions of
another party;

“fraudulent practice” is any act or omission, including misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to
obtain financial or other benefit or to avoid an obligation;

“collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

“coercive practice” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

“obstructive practice” is:

deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators in
order to materially impede a Bank investigation into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/or threatening,
harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation; or

acts intended to materially impede the exercise of the Bank’s inspection
and audit rights provided for under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants,
sub-contractors, service providers, suppliers and/ or their employees, has, directly
or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices in competing for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take

other appropriate actions, including declaring misprocurement,

%
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determines at any time that representatives of the Borrower or of a recipient of
any part of the proceeds of the loan engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices during the procurement process, selection
and/or execution of the contract in question, without the Borrower having taken
timely and appropriate action satisfactory to the Bank to address such practices
when they occur, including by failing to inform the Bank in a timely manner at the
time they knew of the practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the
Bank’s prevailing sanctions policies and procedures, may sanction a firm or
individual, either indefinitely or for a stated period of time, including by publicly
declaring such firm or individual ineligible (i) to be awarded or otherwise benefit
from a Bank-financed contract, financially or in any other manner;3 (ii) to be a
nominated4 sub-contractor, consultant, manufacturer or supplier, or service
provider of an otherwise eligible firm being awarded a Bank-financed contract; and
(iii) to receive the proceeds of any loan made by the Bank or otherwise to
participate further in the preparation or implementation of any Bank-financed
project;

e. Requires that a clause be included in bidding/request for proposals documents and
in contracts financed by a Bank loan, requiring (i) bidders(applicants/proposers),
consultants, contractors, and suppliers, and their sub-contractors, sub-consultants,
service providers, suppliers, agents personnel, permit the Bank to inspect® all
accounts, records and other documents relating to the procurement process,
selection and/ or contract execution, and to have them audited by auditors
appointed by the Bank.

3

IFor the avoidance of doubt, a sanctioned party’s ineligibility o be awarded a contract shall include, without limitation, (1) applying lor
pre-qualification, expressing interest in a consultancy. and bidding. either directly or as a nominated sub-contractor. nominated consultant.
nominated manufacturer or supplicr. or nominated service provider. in respect of such contract. and (i) entering into an addendum or amendment
introducing a material modification to any existing contract.

N A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different names
are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification application or
bid because it brings specific and critical experience and know-how that allow the bidder to meet the qualification requirements for the particular
bid; or (ii) appointed by the Borrower.

5 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of an allegation
of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a
firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining any other
documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audiL
making copies thereof as relevant; interviewing staff and other relevant individuals: performing physical inspecti
visits: and obtaining third party veritication of information.

1
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