PROCUREMENT OF CIVIL WORKS
UNDER
NATIONAL SHOPPING PROCEDURES

FOR

CONSTRUCTION OF SHED
FOR
KRANTISURYA FAMER PRODUCER COMPANY,
MANDESAR TA. MOHADI DIST. BHANDARA
UNDER

Hon. Balasaheb Thackeray Agribusiness Rural
Transformation (SMART) Project




TENDER NOTICE (Second Time)
Hon. Balasaheb Thackeray Agri-business & Rural Transformation Project (SMART)

Govt. of Maharashtra is implementing World Bank assisted Hon. Balasaheb Thackeray
Agribusiness And Rural Transformation (SMART) Project for developing Agriculture
Commodity value chains.Krantisurya Farmer Producer Company Limited Mandesar
,Tah-MohadiDist.-Bhandara.is one of the beneficiaries under the project and inviting
bids for the following works.

. Period of
Estimated .
Name of work Tender fee Completion in
Tender Amount EMD
(Components) . Rs. Months
in Rs.

Constructions of 28.28 Lakhs Submission of
Dal mill shed 500/- bid security 4 Month

declaration

Sale of tender document

From 14/04/2023 To 28/04/2023 up to 5.00

PM

Date & Time of Pre-bid meeting

21/04/2023 at 11.00PM

Tender Submission end date & time

28 /04/2023 up to 5.00 PM

Technical bid opening date & time

29/04/2023 at 3.00 PM

Bid document is available at the following office address and also on project website
https://www.smart-mh.org. For further any updates / notices shall be published on

project website only.

President

(SHRI. BABALU KRISHNA NAGPURE)
KRANTISURYA FAMER PRODUCER COMPANY,MANDESAR

TA. MOHADI DIST. BHANDARATel. No 9921148238
Email id - agrokrantisurya@gmail.com



INVITATION FOR QUOTATIONS FOR [on letter head of CBO]
Constructions of Dal mill Shed

RFQNo.: SMART /krantisurya FPO/Works/21,/2022-23 Date: 13/04/2023

To

Sub: Invitation For Quotations forProposed Construction work for

Constructions of shed for MINI DAL MILL.

Dear Sir,

1) Govt. of Maharashtra is implementing World Bank assisted Hon. Balasaheb Thackeray
Agribusiness And Rural Transformation (SMART) Project for developing Agriculture
Commodity value chains. Project is extending up to 60% grants in the form of
Viability Gap Fund (VGF) to eligible Community Based Organizations (CBO).

2) The SMART Project is being implemented by various Project Implementation Units.
Project implementation unit agriculture PUNE is one of the implementing unit of
SMART Project. Krantisurya Farmer Producer Company Limited Mandesar ,Tal.:-
Mohadi Dist.:-Bhandara.is one of the beneficiaries of Project implementation unit
agriculture PUNE under the SMART project.

3) Krantisurya Farmer Producer Company Limited Mandesar ,Tal.:-Mohadi Dist.:-
Bhandara(hereinafter referred to as employer) is inviting quotation for the following

work under the SMART Project.

4) You are invited to submit your most competitive quotation for the following works:-

Sr. : . Approximate Value Period of
No. Brief Description of the Works of Work (in Rs.) completion
, Constructions of Shed 28.28 4 Month

5) To assist you in the preparation of your quotation, we are enclosing the following:
a) Layout Drawings of the works;
b) Detailed Bill of Quantities,
c) Technical Specifications;
d) Instructions to Bidders (in two sections).
e) Draft Contract Agreement format which will be used for finalizing the
agreement for this Contract.
6) You are requested to provide your offer latest by 3.30 pm on 16/02 /2023.

7) Technical bid will be opened in the presence of bidders or their representatives
who choose to attend at 04.00pm on 16/02/2023 in the office of
Krantisurya Farmer Producer Company Limited Mandesar ,Tal.:-Mohadi
Dist.:-Bhandara

8) We look forward to receiving your quotations and thank you for your interest in this

project.

President, Procurement Committee

Name:BABLU KRISHNA NAGPURE

Office Address-Krantisurya Farmer Producer Company

Ltd.Mandesar ,Tah-Mohadi Dist.-Bhandara

Tel no-.9921148238

Email id- agrokrantisurya @gmail.com

.



Instructions to Bidders
SECTION - A
1. Scope of Works:
Krantisurya Farmer Producer Company Limited Mandesar ,Tal.:-Mohadi Dist.:-

Bhandarainvites quotations for the construction of works as detailed in the table
iven below

Sr. : . Approximate Value Period of
No. Brief Description of the Works of Work (in Rs.) completion
. Constructions of Shed for mini dal mill 28.28lakh 4 Month

The successful bidder will be expected to complete the works by the intended
completion date specified above.

2. Qualification of the bidder:
The bidder shall provide qualification information which shall include:-

a) total monetary value of construction works performed for each year of the last
3 years;

b) Report on his financial standing; (Turn over certificate issued by Chartered
Accountant for last three years); and

c) Details of any litigation, current or during the last 3 years in which the bidder is
involved, the parties concerned and disputed amount or awards in each case.

d) Should possess valid license for executing civil works as per appropriate class
issued by central or state PWD or any government department.

3. To qualify for award of the contract the bidder:-
The bidder should fulfill following all qualification criteria;
a) Should have GST registration

b) Should possess valid license for executing civil works as per appropriate class
issued by central or state PWD or any government department.

c) should have achieved in at least one year an annual financial turnover (in civil
engineering construction works of similar nature only) of value not less than
Rs.56.60 Lakhs@ in the last three years i.e. FY 2019-20, 2020-21,2021-22 ;

d) Experience of having successfully completed similar works during last 5 years
ending last day of month previous to the one in which bid is invited
1. Three similar completed works each costing not less than the amount equal

to Rs. 11.40 Lakhs
2. Two similar completed works each costing not less than the amount equal
to Rs. 14.20 Lakhs

3. One similar completed work costing not less than the amount equal to
Rs.22.70 Lakhs

4. Should not have been black listed, debarred or suspended on the date of
bid opening by any of the Government organization, the World Bank Group.
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5. * should possess valid electrical license for executing building
electrification works (in the event of the works being sub-contracted, the
sub-contractor should have the necessary license);

6. *N.A.

(* Delete whichever is inapplicable.)
7. No contract should have been suspended or terminated and/or performance

security called by an employer(s) for reasons related to Environmental, Social
(including sexual exploitation and abuse (SEA) and gender-based violence
(GBV)), Health, or Safety (ESHS) requirements or safeguards in the past five
years.

8. Should not have Conflict of Interest as mentioned in the ITB 4.

4. Conflict of Interest:
Any Bidder found to have a conflict of interest shall be disqualified. A Bidder may

be considered to have a conflict of interest for the purpose of this bidding
process, if the Bidder:

a)
b)
c)
d)

e)
f)

directly or indirectly controls, is controlled by or is under common control
with another Bidder; or

receives or has received any direct or indirect subsidy from another Bidder; or
has the same legal representative as another Bidder; or

has a relationship with another Bidder, directly or through common third
parties, that puts it in a position to influence the bid of another Bidder, or
influence the decisions of the Employer regarding this bidding process; or

any of its affiliates has been hired (or is proposed to be hired) by the Employer
or Borrower as Engineer for the Contract implementation;

has a close business or family relationship with the concerned professional
staff of the Borrower or of the project implementing agency.

(*for further details refer to paragraphs 3.14 and 3.15 of the “Procurement
Regulations” setting forth the World Bank’s policy on conflict of interest)

5. Bid Price

a)

b)

c)

d)

The contract shall be for the whole works as described in drawings and
technical specifications. Corrections, if any, shall be made by crossing out,
initialing, dating, and rewriting.

The rate/price should be inclusive of all duties, GST and other levies payable
by the contractor under the contract

The rates quoted by the bidder shall be fixed for the duration of the contract
and shall not be subject to adjustment on any account.

The bidder shall fill in the prices for the Works in conformity with the bidding
documents, both in figures and words.

Bidder need to quote for all the items mentioned in the BOQ. If bidder failed to
quote for any or more items given in the BOQ and if bidder is selected, in such
case bidder has to complete the work of the said item/items without any cost.



6. Validity of Quotation
Quotation shall remain valid for a period not less than 90 days after the deadline
date specified for submission.

7. Tender Fee & Bid Security:

a) Tender Fee:
Bidding document should be purchased from the Employer office for a non-
refundable fee as indicated. Bidder may also download bidding document from
aforesaid website and submit bid document cost in the form of demand draft
along with the bid. If bidder fails to submit the tender fee, the bid submitted by
such bidder shall be rejected.

b) Bid Security :

1) Bidder should submit bid security declaration in the attached format. If bidder
not submitted bid security declaration, the bid submitted by such bidder shall be
rejected.

2) The Bid Security declaration shall be executed

a) if a bidder withdraws its bid prior to the expiry date of bid validity specified by
the bidder on the letter of bid or any extended date provided by the bidder; or

b) During the bid process, if any information submitted found manipulated /
hidden /false / mala fide in the bid

c) if the successful Bidder fails to
(i) sign the Contract or
(ii) furnish a Performance Security

8. Submission of bid.

a) The bidder is advised to visit the site at his own expense and obtain all
information that may be necessary for preparing the bid.

b) Each bidder shall submit only one bid.

c) Modification and Withdrawal of Bids - Resubmission of bid by the bidders for
any number of times before the final date and time of submission is allowed.

d) Bid shall comprise of the following 2 envelopes:

1) Envelope 1: Technical bid

2) Envelope 2: Financial /price bid

Note: The above both the envelops are to be submitted in a separate sealed envelope
mentioning the Technical bid and financial bid on top of the each envelop and bidders
name at bottom of the envelope. Both these two envelopes shall be packed in a one
outer envelope & seal it.

The sealed outer envelope will also bear the following identification: -
e Bid for ...CONSTRUCTION OF SHED FOR MINI DAL MILL
e Bidder's name.......c..ccooeriiir s
e Bidder's address .......ccccovveriininiesne e

® Bidder’s contact number ......ccccccvvivieeiieieene

1) Technical bid: (Envelop 1)

The bidder shall submit following documents in the technical envelope.

1) Demand draft towards tender document fee if tender document
downloaded from the website OR payment receipt if tender document
purchased from the employer office.

2) Details of technical documents submitted (form no 1)
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3) Qualification information in the format (Form -2)

4) Bid security declaration (Form-3)

5) The declaration that the bidder is not black listed/banned by any
Government department / Public Sector Undertaking/ Private Sector/ or
any other agency (form no 4)

6) Declaration about not have Conflict of Interest as mentioned in the ITB 4.
(Form No 5)

7) Turn over certificate issued by the Chartered Accountant (Form-6)

8) Evidence of access to or availability of cash flow (Format 7)

9) Contractor registration certificate of appropriate class issued by the any
Government organization.

10)GST registration certificate

11)* valid electrical license for executing building electrification works(self or
sub-contractor )

12)*N.A
*delete if not required
2) Financial Bid: (Envelop 2)
The bidder shall quote for all items given in the attached quotation format only
(Form no 8&9).

9. Bid opening and Evaluation process:
a) Opening of Envelop - A (Technical Bid)
The ‘Technical Envelop’ of bids will be publicly opened first in the presence
procurement committee members and bidders’ designated representatives
and anyone who chooses to attend at the address on the date and time
specified in the tender notice. In the event of the date specified for bid opening
being declared as a closed holiday for the purchaser’s office, the due date for
opening of bids will be the following working day at the same time and venue.

b) Evaluation of Technical Bid
The evaluation of the technical bids will be carried out as per the eligibility
criteria mentioned in the clause 3. The bidders fulfilling minimum eligibility
criteria are declared technically qualified and eligible opening of the financial
proposal.

c) Opening of Envelop - 2 (Financial Bid)
Financial envelope of technically qualified bidders shall be opened in the
presence procurement committee members and bidders’ designated
representatives on the date and time informed by the purchaser.

10.Correction of Arithmetical Errors

1. Ifthe bid is substantially responsive, the Purchaser shall correct arithmetical errors
on the following basis:

(a) if there is a discrepancy between the unit price and the line item total that
is obtained by multiplying the unit price by the quantity, the unit price shall
prevail and the line item total shall be corrected, unless in the opinion of
the Purchaser there is an obvious misplacement of the decimal point in the
unit price, in which case the line item total as quoted shall govern and the
unit price shall be corrected;

(b) if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and
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(c) if there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an

arithmetic error, in which case the amount in figures shall prevail subject to
(a) and (b) above.

2. Bidders shall be requested to accept correction of arithmetical errors. Failure to
accept the correction shall result in the rejection of the Bid.

11. Evaluation of Financial bids/ Quotations
To evaluate a bid, the Purchaser shall consider the following:
(a) Financial evaluation will be done for all items together

(b) Price adjustment for correction of arithmetic errors in accordance with ITB
10.

(c) By applying the above evaluation criteria, the Purchaser shall determine the
Most Advantageous Bid. This is the bid of the bidder that meets the
qualification criteria and whose bid has been determined to be:

(a) Substantially responsive to the bidding document; and
(b) the lowest evaluated cost.

12. Information relating to evaluation of bids and recommendations for the award of
contract shall not be disclosed to bidders or any other persons not officially
concerned with the process until the award to the successful bidder is announced.

13. Award of contract:
a) The Employer will award the contract to the bidder whose quotation has been
determined to be substantially responsive and who has offered the lowest
evaluated quotation price and who meets the specified qualification criteria.

b) Notwithstanding the above, the Employer reserves the right to accept or reject
any quotations and to cancel the bidding process and reject all quotations at any
time prior to the award of contract.

c) The bidder whose bid is accepted will be notified of the award of contract by the
Employer prior to expiration of the quotation validity period.

14. Performance Security:
Within 15 days of receiving letter of acceptance, the successful bidder shall
deliver to theemployerthe performance security in the form of Demand draft in
favor of the employer for an amount equivalent of 3 % of the contract price.

15. Period of Maintenance:
The “Period of Maintenance” for the work is Twelve months from the date of
taking over possession or one full monsoon season whichever occurs later.
During the period of maintenance, the contractor will be responsible for
rectifying any defects in construction free of cost to the Employer.

16. Purchase ofall construction materials including cement and steel as per the
specifications (ISI certification marked goods wherever available) shall be the
responsibility of the contractor.



1.

2.

3.

SECTION - B

Format for Qualification Information.
Format for Submission of Quotation.

Format of Letter of Acceptance.



Details of technical documents submitted

(On bidder’s letter head)

Form No 1

Sr. List of documents to be submitted Document
No. page No
1 Tender fee receipt
2 Qualification Information (form no 2)
3 Bid security declaration (Form no 3)
4 The declaration that the bidder is not black listed/banned by
any Government department/ Public Sector Undertaking/
Private Sector/ or any other agency (form no 4)
5 Declaration about not have Conflict of Interest as mentioned in
the ITB 3. (Form No 5)
6 Turn over certificate issued by the chartered Accountant for
financial years i.e. FY 2019-20, 2020-21,2021-22 (Form No 6)
or copy of ITRs or balance sheet
7 Evidence of access to or availability of cash flow (Form No 7))
8 Valid license for executing civil works as per appropriate class
issued by central or state PWD or any government department
9 GST registration certificate
10 | Valid electrical license for executing building electrification

works.

Signature

Name of Authorized Signatory.......eneens

Bidder’s Office Seal

Note: Bidders should submit this form along with all above mentioned required

documents. Each document should be numbered. Employer reserves the right
to reject the bid if any of the required documents are not submitted by the
bidder along with the bid.




QUALIFICATION INFORMATION

1 For Individual Bidders

1.1

Principal place of business:

Power of attorney of signatory of Bid.
[Attach copy]

1.2

Total value of Civil** Engineering

construction work performed in the last
three years (in Rs. Lakhs)

2019 - 2020
2020-2021
2021 -2022

FORM-2

1.3 Work performed as prime contractor (in the same name) on works of a similar
nature over the last three years.
Remarks
Date . explainin
L Value of | of Stlpul_ate *Actual |greasons
. Name of | Descripti . d period
Project Contrac | contract| issue date of | for delay
Employe| on of of .
Name t No. (Rs. of . |completio|and work
r work completio
Lakhs) | work n complete
n
order d
1 2 3 4 5 6 VA 8 9

*Completion certificate of Concern Engineer/ authorized person of client should be
submitted along with the bid document.

Existing commitments and on-going works:

Value of
i LT P
Description | Place & | Contract Value of Stlpl_]lated wor_'k_s Anticipated
of Work State |No. & Date Contract | period of | remaining to date of
(Rs. Lakh) | completion | be completed | completion
(Rs. Lakhs)
(1) (2) (3) (4) (5) (6) (7)

** Certificate of concern engineer /authorized person of client should be submitted along
with the bid document
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1.4

1.5

1.6

1.7

1.8

Proposed subcontracts and firms involved.
Sub-contractor
(name &
address)

Value of Sub-
contract

Sections of the
works

Experience in
similar work

Evidence of access to financial resources to meet the requirement of working
capital: cash in hand, lines of credit, etc. List them below and attach copies of
supporting documents.

Particulars Amount Detalils
Cash in hand
Availability of Cash flow

Other source of fund if any

Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who
may provide references if contacted by the Employer.

Name of Bank Detailed Address Contact No

Information on litigation history in which the Bidder is involved.

Remarks
showing present
status
5

Other Emplover Cause of Amount
party(ies) poy dispute involved
1 2 3 4

If there is NO any litigation, then mention NIL.
If YES then mentioned the details column 3 and status in column 5

Contract(s) suspended or terminated and/or Performance Security called by an
employer(s) for reasons related to Environmental, Social (including sexual
exploitation and abuse (SEA) and gender-based violence (GBV)), Health, or Safety
(ESHS) performance during the last five years. (If YES, mention details in the
following format)

Contract(s) suspended or terminated by an Employer(s)

Total
Contract

Amount of
suspended or

Contract Identification, Name

Year and address of the Employer,

and reasons for suspension or
termination

terminated portion
of contract (Rs)

Amount
(Rs)
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Performance Security called by an employer(s)

Contract Identification, Name and address of the Total
. Contract
Year Employer, and reasons for calling of performance
security Amount
(Rs)
Signature

Name of Authorized Signatory

Bidder’s Office Seal
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Form-3

BID SECURITY DECLARATION
(To be submitted on the Bidder’s Letter Head)

Date: [insert date]
RFQ Ref No.: 16 DATE-02-02-2023

To: KRANTISURYA FARMER PRODUCER COMPANY LIMITED
AT-MANDESAR TA-MOHADI,DIST-BHANDARA

We, the undersigned, declare that:

We understand that, according to your conditions, quotation must be supported by a Bid-
Securing Declaration.

We accept that we will automatically be suspended from being eligible for bidding in any
contract with any CBO or project implementing unit under SMART or various offices
under various Government organization / World Bank funded Projects for the period of 3
years starting from opening of the financial bids, if we are in breach of our obligation(s)
under the bid conditions, because we:

(a) have withdrawn our Bid during the period of bid validity or
(b) having been notified of the acceptance of our Bid by the employer during the
period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii)
fail or refuse to furnish the Performance Security in accordance with the clauses of
Request for Quotation.
We understand this Bid-Securing Declaration shall expire if we are not the successful
Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the
successful Bidder; or (ii) twenty-eight days after the expiration of our Bid.
Signature:
Name of person signing bid-security declaration:
Designation:
Name of Bidder:

Date:

Bidder’s office Seal:
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Form-4

FORMAT OF SELF DECLARATION WITH REGARD TO BLACKLISTING/ NON-
DEBARMENT & ESHS
(To be submitted on the Bidder’s Letter Head)

Date: [insert date]
RFQNo.: SMART /krantisurya FPO/Works/21,/2022-23 Date: 13/04/2023

To: KRANTISURYA FARMER PRODUCER COMPANY LIMITED
AT-MANDESAR TA-MOHADI,DIST-BHANDARA

We hereby confirm and declare that we, M /s ----=--=-=--=-mm-mommmmmm oo
is not blacklisted/ De-registered/ debarred by any Government department /Public
Sector Undertaking/ Private Sector/ or any other agency for which we have Executed/
Undertaken the supply goods/ works/ Services during the last 3 years.

We also confirm and declare that no contract should have been suspended or
terminated and/or performance security called by an employer(s) for reasons related to
Environmental, Social (including sexual exploitation and abuse (SEA) and gender-based

violence (GBV)), Health, or Safety (ESHS) requirements or safeguards in the past 5 years.

Signature
Name of Authorized Signatory.........en.

Bidder’s Office Seal

- 14 -



Form-5
FORMAT OF SELF DECLARATION: NOT HAVE CONFLICT OF INTEREST
(To be submitted on the Bidder’s Letter Head)
Date:
RFQNo.: SMART /krantisurya FPO/Works/21/2022-23 Date: 13/04/2023

To: KRANTISURYA FARMER PRODUCER COMPANY LIMITED
AT-MANDESAR TA-MOHADI,DIST-BHANDARA

We hereby confirm and declare that we, M/s --------=-----mmmmmmmmm oo ,
not have Conflict of Interest as mentioned in the ITB 4.We undertake that we shall be

liable for any punitive action in case of false declaration.

Signature
Name of Authorized Signatory........eneene.

Bidder’s Office Seal
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FORM-6

TURNOVER CERTIFICATE ISSUED BY CHARTERED ACCOUNTANT FIRM
(on CA’s letter head)

TO WHOMSOEVER IT MAY CONCERN
This is to certify that M/s. (name of bidder) is having registered office at (detailed office address).

The turnover of the (name of firm) for the three financial year based on the audited financial
Statement is as under.

Sr. No. Financial Year Turnover in Rs.
1

Total Turnover

Average Turnover

The above information/figures are true and authentic to the best of my knowledge and
belief. 1/we am/ are well aware of the fact that furnishing of any false
information/fabricated document would lead to rejection of bid or at any stage, besides
liabilities towards prosecution under appropriate law.

Signature of the Chartered Accountant
Name of the Firm

Registration No.

Date:

Place:
(Seal of the Chartered Accountant)

Email id:
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FORM-7
FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CASH FLOW
(To be provided on the letter head of the Bank)

AVAILABILITY OF CASH FLOW (WORKING CAPITAL)

This is to certify that M/s. is a reputed company with a good

financial standing. If the contract for the works, namely (mention the name of work by the
bank) _ is awarded to the above firm, we shall be able to provide
overdraft/credit facilities to the extent of INR to meet their capital requirements

for executing the above contract.

Signature of Bank Manager
Name of Bank Manager
Stamp oftheBank
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FORM-8
LETTER OF QUOTATION

(On Bidders Letter head)

RFQ No: 16 ,DATE 02-02-2023
Date of Quotation Submission: ...................

To:
KRANTISURYA FARMER PRODUCER COMPANY LIMITED
AT-MANDESAR TA-MOHADI,DIST-BHANDARA

Subject: Submission of Quotation for Construction of Shed for MINI DAL MILL

Sir,

We have no reservations to the Invitation for Quotation Document, and offer to execute
the Works referred above in accordance with the Conditions of Contract enclosed
therewith at a Total Contract Price of -

Rs. [in figures]
Rs. [in words].

This quotation and your written acceptance of it shall constitute a binding contract
between us. We understand that you are not bound to accept the lowest or any quotation
you receive.

We hereby certify that we have taken steps to ensure that no person acting for us or on
our behalf engages in any type of Fraud and Corruption.

We confirm that we bound to comply with (i) the applicable Laws/ Rules/ Regulations
for protection of environment, public health and safety; (ii) the regulatory authority
conditions (if any) attached to any permits or approvals for the project;

We confirm that, if our quotation is accepted, we are responsible to submit and
implement the detailed plan to comply the entire requirement mentioned in the
annexure -2 with respect to Environmental, Social (including sexual exploitation and
abuse (SEA) and gender based violence (GBV)), Health and Safety risks. We also confirm
that we have included all cost associated for implementation of this plan in our quotation.

We hereby confirm that this quotation is valid for 90 days as mentioned in Instructions to
bidders.

We have not been currently debarred or suspended by any Government Organization, the
World Bank Group.

Yours faithfully,

Authorized Signature : Date signed:

Name & Title of Signatory
Name of Bidder
Address
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FORM-9
BILL OF QUANTITIES
The approximate Bill of Quantities is indicated below to give an idea of the work which should be executed in accordance with the approved

drawings and specifications to enable the bidder to furnish the Item rate wise price. Bidders may, however, note that no variations in the Item rate
cost are acceptable (except where extra items are ordered by the Engineer).

S.N. DESCRIPTION OF ITEM QUANTITY UNIT RATE
A | SW-I- CIVIL WORK In figures In words AMOUNT

Excavation for foundation in earth, soil of all types, sand, gravel and
soft murum, including removing the excavated material up to a
distance of 50 m. beyond the building area & stacking and spreading
as directed, dewatering, preparing the bed for the foundation and

1 necessary back filling, ramming,watering including shoring and 43.56 Cu.M.
strutting etc. complete. (Lift upto 1.5 m.) By Mechanical Means
Excavation for foundation in hard murum including removing the
excavated material upto distance of 50 metres beyond the building
area and stacking and spreading as directed, dewatering, preparing
the bed for the foundation and necessary back filling, ramming,

2 watering including shoring and struttingetc. complete. (Lift upto 9.48 Cu.M.
1.50 m to 3.0 m) ByMechanicalMeans

Providing soling using 80mm. size trap metal in 15cm. layer

3 including filling voids with crused sand/grit, 30.89 Cu.M.
ramming, watering etc. complete. Spec. no. As directed by Engineer in
charge.
4 Filling in plinth and floors with approved excavated material in 15cm. | 21.88 Cu.M.
to 20cm. layers including watering and
5 Filling in plinth and floors with contractors material/brought from
outside and approved by Engineer 119.36 Cum
6 Providing and laying Cast in situ/Ready Mix cement concrete in 20.59 CUM

M10 of trap/ granite/quartzite/gneiss metal for plain or molded
sills, cornice, jambs, block in course, or architraves of required size
and shapes including steel centering, formwork, laying/ pumping,
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compacting, roughening them if special finish is to be provided,
finishing uneven and honeycombed surface and curing etc.
complete. The Cement Mortar 1:3 plaster is considered for
rendering uneven and honeycombed surface only. Newly laid
concrete shall be covered by gunny bag, plastic, tarpaulin etc.
(Wooden centering will not be allowed.) with fully automatic micro
processor based PLC with SCADA enabled reversible Drum Type
mixer/ concrete Batchmix plant (Pan mixer) etc. complete. With
fine aggregate (Crushed sand VSI Grade)

Providing and laying in situ/Ready Mix cement concrete M-20 of
trap/ granite/quartzite/gneiss metal for R.C.C.work in foundations
like raft,strip foundations, grillage and footings of R.C.C.columns and
steel stanchions etc.including bailing out water, formwork,
laying/pumping cover blocks,compaction and curing roughening the
surface if special finish is to be provided (Excluding reinforcement
and structural steel) etc. complete, with fully automatic micro
processor based PLC with SCADA enabled reversible Drum Type
mixer/concrete Batch mix plant (Panmixer) etc. complete.With
natural sand/V.S.I. quality Artificial Sand

5.40

CUM

Providing and laying Cast in situ /Ready Mix cement concrete M20
of trap /granite/quartzite/gneiss metal for R.C.C.columns as per
detailed designs and drawing or as directed including centering,
formwork, cover blocks ,laying/ pumping, compaction finishing the
formed surfaces with cement mortar 1:3 of sufficient minimum
thickness to give a smooth and even surface or roughening if special
finish is to be provided and curing etc.complete,(Excluding
reinforcement and structural steel).with fully automatic
microprocess or based PLC with SCADA enabled reversible Drum
Type mixer /concrete Batch mix plant (Panmixer

)etc.complete.With natural sand
/V.S.I. quality Artificial Sand

5.21

Cu.M.

Providing and laying Cast in situ /Ready Mix cement concrete M20
of trap/granite/quartzite/gneiss metal for R.C.C. beams and lintels
as per detailed designs and drawings or as directed including
centering, formwork,coverblocks,laying/pumping, compaction and
roughening the surface if special finish is to be provided and curing
etc.complete. (Excluding reinforcement and structural steel).with
fully automatic microprocessor based PLC with SCAD Aenabled
reversible Drum Type mixer/ concrete Batch mix plant (Panmixer)

etc .complete. With
natural sand /V.S.I. quality Artificial Sand

7.65

Cu.M.

-1-




10

Providing and laying Cast in situ /Ready Mix cement concrete M-20
of trap/granite/quartzite/gneiss metal for R.C.C. Chajja as per
detailed designs and drawings including centering, formwork,cover
blocks, compactiong, curing,finishing and roughening the surface if
special finish is to be provided and curing etc.complete. (Excluding
reinforcement and structural steel). with fully automatic
microprocessor based PLC with SCAD Aenabled reversible Drum

Type mixer/ concrete Batch mix plant (Panmixer) etc
.complete. With natural sand /V.S.I. quality Artificial
Sand

4.49

Cu.M.

11

Providing and laying Cast in situ/Ready Mix cement concrete M-25
of trap / granite / quartzite / gneiss metal for R.C.C. coping as per
detailed designs and drawings including steel centering, formwork,
laying/pumping, compacting and roughening the surface if special
finish is to be provided and curing etc. complete (excluding
reinforcement). with fully automatic micro processor based PLC
with SCADA enabled reversible Drum Type mixer/ concrete Batch
mix plant (Pan mixer) etc. complete. With fine aggregate (Crushed
sand VSI Grade)

19.38

Cu.M.

12

Providing and laying Cast in situ/Ready Mix cement concrete in M-
20 of trap / quartzite /granite /gneiss metal for R.C.C. Waist slab,
and steps of staircases as per detailed design and drawings or as
directed including steel centering, formwork, steel props,
laying/pumping, compaction, finishing uneven and honeycombed
surface with C.M. 1:3 of sufficient minimum thickness to give a
smooth and even surface or roughening the surface if special finish
is to be provided and curing etc. complete. (Excluding
reinforcement, including cover block).(Newly laid concrete shall be
covered by gunny bag, plastic, tarpaulin etc.) with fully automatic
micro processor based PLC with SCADA enabled reversible Drum
Type mixer/concrete Batch mix plant (Pan mixer) etc.

complete. With fine aggregate (Crushed sand VSI Grade)

7.30

Cu.M.

13

Providing and fixing in position TMT-FE-500 bar reinforcement of
various diameters for R.C.C .pile caps, footings, foundations, slabs,
beams, columnscanopies, staircase, newels, chajjas, lintels, pardis,
copings, fins, arches etc. as per detailed designs, drawings and
schedules. including cutting, bending, hooking the bars, binding
with wires or tack weldingand supporting as required complete

3.78

MT

14

Providing second class Burnt Brick masonry with conventional/ LS.
type bricks in cement mortar 1:6 in foundations and plinth of inner

8.26

CUM




walls/ in plinth external walls including bailing out water manually ,

striking joints on unexposed faces, raking out joints on
exposed faces and watering etc. Complete

15

Providing second class Burnt Brick masonry with conventional/
LS. type bricks in cement mortar 1:6 in superstructure including
striking joints, raking out

joints, watering and scaffolding etc. Complete

41.98

Cu.M.

16

Providing internal cement plaster 20mm thick in Single coats in
cement mortar 1:5 without neeru finish, to concrete, brick surface, in

all positions including
scaffolding and curing etc. complete

512.70

17

Providing sand faced plaster externally in cement mortar using
approved screened sand, in all positions including base coat of 15
mm thick in cement mortar 1:4 using waterproofing compound at 1
Kilogramper cement bag curing the same for not less than 2 days and
keeping the surface of the base coat rough to receive the sand faced
treatment 6 to 8 mm thick in cement mortar 1:4 finishing the surface
by taking out grains and curing for fourteen days scaffolding
etc.complete.

682.51

18

Providing and fixing in position factory made boxtype steel window
with glazed fanlight including steel windows of cold rolled section
of 105mm x 60mm x 1.25mm thick frame section filled with cement
concrete (1:2:4) and metal pressed steel shutters of20 gauge (1mm)
as per detailed drawing and design or as directed including
providing horizontal mild steel 12mm square bars at 10cm center
to center, required F7B section, section 76, section 20mm x 5mm
mild steel flat for shutter and F4B section for frame, 3mm thick
glass of approved quality for fanlightnecessary

fixtures and fastening etc. complete finishing with one coat of
anticorrosive paint etc .complete

10.22

19

Providing and fixing rolling shutter fabricated from steel laths of
minimum thickness 0.9 mm with lock plate of 3.15 mm thickness
reinforced with 35 x 35 x 5 mm angle section fitted with sliding
bolts and handles for both sides, deep M.S. channel section of depth
and thickness not less than 65 mm and 3.15 mm respectively with
hold fast arrangements, M.S. Bracket plate 300 x 300 x 3.15 mm
minimum size and shape with square bar, suspension shaft of
minimum 32 mm diameter, hood cover of M.S. sheet not less than
0.9 mm thickness and of any size at top and safety devices including
mechanical gear operation arrangement consisting of worm gear

18.00

Sqm




wheels and worms of high grade cast iron or mild steel and onecoat
of red lead primer etc. complete. (1.S.62481979) (Without
mechanical gear)

20

Providing and applying white-wash in two coats on old / new
plastered or masonry surfaces and asbestos cement sheets
including scaffolding and preparing the surface by brushing and

brooming down etc.
complete.

982.51

21

Providing and applying washable oil-bound distemper of approved
colour and shade to old and new surfaces in two coats including

scaffolding, preparing the surfaces. (Excluding the primer coat.) etc.
complete

582.51

22

Providing and applying three coats of water proof cement paint of
approved manufacture and of approved colour to new plastered
surfaces including scaffolding if necessary, cleaning and preparing

the
surface,watering for two days etc. complete

712.70

23

Providing preconstructionalantitermite treatment as per LS. 6313
(Part-II) by treating the bottom surface and sides of excavation at
the rate of 5 litres of emulsion concentrate of 1.0 percent of

chlorophyrifos per square meter of surface area covering 10 years
guarantee on bond paper.

193.55

24

Providing and fixing lioghtening conductor system comprising of
erecting Air-Termination consisting of tubular copper rod of 25mm
dia. 1.2 mm thick with multiple points head 1.2 mt. long ( Heavy
Duty) welded or clamped to G.I. pipe pole B grade 50 mm
diaofrequiired length with M.S. round bnase plate 25 Cm diam and
10mm thick at bottom embeded in cement concrete 1:3:6
dfoundation of size 45 cm diam x 45 cm Height and providing
earthing with copper earth plate of size 60 x 60 x 0.3 cms with
cadmium plated nut bolts to fix earthing strip burried in specially
prepared earth pits 1.5 metre below ground level with 40 Kilogram
charcoal and salt with altemate layers of charcoal and salt and
G.l.pipe 40mm dia 2 meter length burried in eartheupto earthling
plate remining portion above ground level for watering and refilling
comcpete Note- Copper strip fropm lightening conductor is not
considered in

this item

1.000

Nos.

25

Providing and laying in situ cement concrete M30 with tremix
treatment for 200 mm thickness for flooring with groove cutting of
4mm wide and 20mm deep with necessary refilling with bitumen etc

193.78

4.




26

Supplying, fabricating, erecting and fixing in position of steel
structures at all elevations using fusion welding quality steel E-350
(Fe490) conforming to 1S:2062 - 2006. Rate shall include cost of
cutting, welding,splice plates and packing plates,transporting,
straightening, cleaning, fabricating and erecting in position
welded/bolted Structural steelwork in columns, beams, trusses,
purlins, platforms, ladders, monorails, staircases ,supports,
strengthening of steel members etc. at site to line and level, supply
of approved bolts/nuts/washers etc. complete as per drawings
including painting as per G4/G5/G6 before erection and all
materials and labour charges etc.,, complete and including Sand
blasting & painted with 1 coats of enamel paint (Berger EPILUX SG -
HHI 664002) of 35-50 micron each coat with air less spray gun over
a coat of zinc chromate primer - 35-50 micron etc, complete as
shown in drawings, as per specifications and as directed by the
Engineer-in- Charge / Construction Manager. (The rate quoted shall
include cost of bolts, nuts, washers, welding andelectrodes required
for the complete work).

8.75

M.T.

27

Supply & Fixing of turbo ventilator with 610 mm throat, having
base ring & top plate in stainless steel of 0.8 mm thick, rotated using
twin bearings of SKF - 600122 & 600322 permanently lubricated &
sealed. Fixed in FRP base plate of2mm thk clear 1.020 mtr wide &
1.7mtr long.

4.00

Nos.

SW-II - ROYALTY

FOR SAND

135.00

Cu.M.

FOR OTHER METAL

450.50

Cu.M.

SW-III - LAB TESTING

CEMENT ;-Fineness, Consistency, Setting Time, Compressive
strength, Specific gravity.

1.00

No.

M20 CONCRETE ;-i)Mix Design with all tests on basic materials

1.00

No.

ii)Concrete cube compressive strength

1.00

No.




4 1.00 No.
iii) Rebound hammer Test
o , _ , _ 1.00 No.
5 M15 CONCRETE ;-i)Mix Design with all tests on basic materials
. _ 2.00 No.
ii)Concrete cube compressive strength
7 MAETAL FOR ROAD ;-i)Water absorption, Specific 1.00 No.
gravity,Impactvalue,Crushing value
8 _ _ _ _ 1.00 No.
iii) Combined Flakiness &Elongatio of single metal
BRICKS :-Water Absorption (Set of 5 Bricks), Compressive strength 1.00 No.
9 (Set of 5 Bricks), Efflorescence
(Set of 5 Bricks)
10 STONE MASONARY:-Crushing value,/ compressive strength, water 1.00 No.
absorption, Specific Gravity.
11 TMT STEEL :-Yield stress, ultimate tensile stress, elongation, weight 1.00 No.
per running meter.
12 SAND :-I)Fineness Modulus, silt content. 1.00 No.
13 MURUM;-ii) Atterberg Limit 1.00 No.
D SW- IV - Electrification
1 Supplying, erecting & terminating XLPE armoured cable 3 core 6 5.00 Running
sg. mm. copper conductor continuous 5.48 sq. mm. (12 SWG) G.I. Meter
earth wire complete erected with glands & lugs, on wall/ trusses/
pole or laid in provided trench/ pipe as per specification no. CB-
LT/CU
2 Making trench of suitable width and depth in hard murum / 5.00 Running
tar road for laying provided LT cable up to and including 16 sq. Meter
mm complete asper specification no. CW-EXNCTR
3 Making trench of suitable width and depth in soft soil for laying 5.00 Running
provided LT cable up to and including 16 sq.mm complete as Meter
per specification no.CW-EXN-CTR
4 Supplying & erecting mains PVC unarmoured cable 1100Volt 5.00 Running
Meter

grade ISI mark 3 core / 2.5 sq mm stranded / solid copper
complete erected onwall with duly painted G. I. Saddle.




Supplying & erecting weatherproof powder coated
distribution board 4 way with 2 x 6/10 AmpS.P. M. C. B. with
industrial two pin plug socket 10 A and 3 pin plug top 10 A with

top cover necessary connection etccompletewith
approved make.

6.00

Number

Providing point wiring for street light with PVC unarmoured cable
1100Volt grade ISI mark 3 corel.5 sqmm stranded / solid copper
erected on wall with G. I. Saddle duly painted @ 0,25 m C/C rigidly
grouted in the wall with the help of plated

5.00

Number

Supplying & erecting 10-12W, 230V integral type LED Lamp suitable
for B-22/E-27 base.

5.00

Number

Supplying and erecting LED street light fitting suitable for 20 to
25W, with PF > 0.95 class IP 65 and above housing of pressure die
cast aluminium alloy and heat sink extruded aluminiumcomplete as
per specification No FG-ODF /FLS

4.00

Number

Supplying and erecting street light Wall bracket made from 40
mm. dia ‘B’ class G.I. pipe 1.2 m in total length complete as per

specification no. FG-
BKT/WB

1.00

Number

10

Providing earthing with galvanized iron earth plate size 60 x 60 x
0.6 cm complete with all materials, testing & recording the results

as per specification
no. EA-EP

1.00

Number

11

Providing pipe type earthing with 40mm. dia. G.l. pipe or 20 mm dia.

G.1. Rod complete with all
materials as per specification no. EA-EP

1.00

Number

12

Supplying, erecting & marking DPMCB 6A to 32A, C- series (for

motor/power) in provided distribution
board as per specification no. SW-SWR/MCB

1.00

Number

13

Supplying, erecting & marking SPMCB 6A to 324,
B- series (for lighting) in provided distribution board as per
specification no. SW-SWR/MCB

1.00

Number

14

Supplying and erecting GI sheet 1.6 mm (16 SWG) to be used
for fabrication of boxes panel boards etc. including cutting,
bending,drilling,

welding, riveting etc. and painting with one coat of red lead paint
and 2 coats of enamel paint.

1.00

Square
Meter

15

Supplying and erecting marine plywood 18/19 mm thick fixed to
wall or on provided panel board with necessary materials such as

screws, wall
fasteners, supports, nut bolts etc. complete.

1.00

Square
Meter
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16

Supplying and erecting triple pole and neutral distribution board
(TPNDB) surface/ flush mounted suitable for SPMCB of 12 ways on

iron / GI frame (horizontal busbar type) as per
specification no. SW-SWR/MCBDB

4.00

Number

17

Supplying & erecting G.I. pipe ‘A’ class 25 mm
dia. erected for enclosing XLPE armoured cable on wall/pole as
per specification no.CB-CE

5.00

Running
Meter

18

Supplying & erecting G.I. pipe ‘A’ class 40 mm dia. erected for
enclosing XLPE armoured cable on wall/pole as per specification no.
CB-CE

2.00

Rmts

19

Supplying and laying (including excavation of suitable width &
depth up to 90 cm) 75 mm outside dia. double wall
corrugated pipes (DWC) of HDPE for enclosing cable below
ground/road surface,to

required depth complete.

4.00

Rmts

20

Supplying & erecting 18 guage M.S. Box powder coated (4"x4") 3 way
for mains connection.

4.00

No.

21

Supplying & erecting Siemens type brass cable glands for 3 to 4 core
6 sq. mm. /2 to 4 core 10 sq. mm. for XLPE armoured cable as
per specification No.CB-

3.00

Rmts

22

Supplying shockproof type hand lamp with lamp holder, bulb/
lamp 100 W guarded glass and 30 mtr. 3 core PVC flexible cord
with hand shield type3

1.00

No.

23

Point wiring for independent plug in 20 mm ISImarked HMS PVC
conduit with 1.5 sqmm (2+1E) FRLSH grade copper wire, flush
type switch, earthing and required accessories as per specification
No:WG-

PW/SW

1.00

No.

24

Supplying and erecting Street light bracket made from 25 mm. dia
_Bclass G.I. Pipe, 0.6 m in length along with pole cap of 300 mm
length and 80mm

dia duly welded with provided leads as per specification no. FG-
BKT/BPC

1.00

Number

25

Supplying & erecting mains with 2 x 2.5 Sq.mm stranded copper
PVC insulated wire with 2 x 1.5 Sq.mm copper PVC wire in PVC
casing - caping 20

mm on wall / ceiling.

1.00

Running
Meter

26

Supplying & erecting main with 2 x 4.00 Sq.mm stranded copper
PVC insulated wire with 2 x 1.5 Sq.mm copper PVC wire in PVC
casing - caping on

wall / ceiling.

1.00

Running
Meter




27 Supplying and erecting double pole switch surface type/ flush type 1.00 Number
240V, 32A with indicator lamp

& fuse as per specification no. SW-SWR/BDP.
28 Supplying and erecting double pole metal clad switch withHC type 1.00 Number

fuse and neutral link 240V, 32A on
iron / GI frame as per specification no. SW-SWR/MDP ..

29 Supplying & erecting 3W, 230V integral type LED Lamp suitable 1.00 Number
for B-22/E-27 base.

30 Supplying and erecting T8 Fluorescent tube day light 1.00 Number
1200mm 36W

31 Supplying & erecting ready to use Retrofit T8 LED18 / 20 tube light 1.00 Number

with polycarbonate body, heat sink, integrated HF electronic driver
complete & compatible to T8 / T12 LED luminaire by disconnecting
starter & ballast if necessary.

32 Supplying and erecting regular/ standard model ceiling fan of 1.00 No.
900 /1050 mm. sweep complete erected in position as per
specification no. FG-

33 Supplying and fixing wiremesh (Jali) cover suitable for fitting / fan or 1.00 Number
for any purpose, complete with

necessary materials. The jali cover shall be made from good
quality G.I. wire mesh

34 Supplying and erecting ding dong / electronic musical type call bell 1.00 Number
with heavy duty coil suitable to operate on 230V A.C. supply erected

on polished double wooden block/sunmica
block of suitable size

35 Supplying and erecting street light Wall bracket made from 25 1.00 Number
mm. dia ‘B’ class G.I. pipe 1.2 m in total length complete as per
specification no. FG-BKT/WB

36 Supplying & erecting CRCA sheet metal one 1.00 Number
wayenclosures suitable for DP MCB /TP MCB /FP MCB erected on
angle iron/GI frame complete.

37 Supplying erecting and marking four pole isolators only 1.00 Number
switch version of miniature circuit breakers of 40A in
provided distribution board complete.

38 Management Strategies and Implementation Plan(MSIP) to manage
the Environmental, Social,Health and Safety (ESHS) risks and ESHS lumsum
Code of Conduct
Note: The total amount mentioned in the form-8 should be same as mentioned in the BOQ.

We agree to execute the works in accordance with the terms and conditions mentioned in the invitation for quotation document , approved drawings and technical specifications
at a total fixed contract price of RS.......cccecevereenre. /- (amount in figures) (RS. ....ccccceveerneiinnens only amount in words).




Signature
Name of Authorized Signatory.......eseenneens

Bidder’s Office Seal
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Management Strategies and Implementation Plan (MSIP) to manage the
Environmental, Social, Health and Safety (ESHS) risks and ESHS Code of Conduct

The policy goal, as a minimum, shall be to integrate environmental protection, forest and
biodiversity conservation, pollution prevention, promote resource use efficiency, waste
management, community health and safety measures and protection of cultural heritage sites
during designing and execution of the civil works. It is also to promote gender equality, child
protection, vulnerable people (including those with disabilities), sexual harassment, gender-
based violence (GBV), sexual exploitation and abuse (SEA), HIV/AIDS awareness and prevention
in the planning processes, programs, and various activities involved in the execution of the works.

The Bidder shall accordingly submit a comprehensive and concise Management Strategies and
Implementation Plan (MSIP) to manage the Environmental, Social (including sexual exploitation
and abuse (SEA) and gender-based violence (GBV), Health and Safety (ESHS) risks, and ESHS
Code of Conduct.

The Plan shall include;

1. Management of construction debris (silt, oil, solid waste, wastewater, etc.) and traffic
management plan to ensure safety of local communities and ecosystem from construction
activities

2. Abatement plan for environmental pollution, re-vegetation of construction site and
sensitization of workforce

3. Water resource protection plan to prevent contamination of drinking water;

4. Boundary marking and protection strategy to prevent depositing on private land and
offsite adverse impacts;

5. Gender based violence and sexual exploitation and abuse (GBV/SEA) prevention and
response action plan

6. Mobilization strategy

7. Worker's camp management plan including the process for mitigating construction
related impacts on local community

8. Occupational health and safety plan of the workforce

9. Child Protection Plan

10. Capacity building/training Plan

11. HIV/AIDS awareness and prevention plan

12. Prevention and mitigation plan of COVID-19

The plan shall describe the actions, materials, equipment, management processes, including costs
etc. that will be implemented by the Contractor, and its subcontractors.

The Bidder shall document and submit the Code of Conduct that will apply to its employees and
subcontractors, to mitigate ESHS risks and to ensure compliance with its Environmental, Social,
Health and Safety (ESHS) obligations under the contract.

In addition, the Bidder shall submit an outline of how this Code of Conduct will be implemented
and availability of qualified and trained personnel to supervise and implement the action plan.
This will include how it will be introduced into conditions of employment/engagement, what
training will be provided, how it will be monitored and how the Contractor proposes to deal with
any breaches.

For details, please refer to the chapter no. 11 on the Construction Management Guideline and
chapter no 14 on Labour Management Framework of the SMART project’'s Environment & Social
Management Framework (ESMF) report. For accessing ESMF report,

please visit https://www.smart-mh.org/cdn //2019/08/190818171526 405e 4be 8b9
d3ce2374fe29ce1561a62b.pdf and for EHS guideline visit http:// documents1. worldbank.
org /curated/en/157871484635724258/pdf/112110-WP-Final-General-EHS-Guidelines

pdf




LETTER OF ACCEPTANCE
CUM NOTICE TO PROCEED WITH THE WORK

(LETTER HEAD OF THE EMPLOYER)

Dated:
To: [Name and address of the Contractor]
Dear Sirs,
This is to notify you that your quotation dated for execution of
the for the contract price of Rupees
[amount in words and figures], is hereby accepted
by us.

You are hereby requested to furnish performance security for an amount of Rs.
(equivalent to 3% of the contract price) within 15 days of the receipt of
the letter. The Performance Security in the form of Bank guarantee or a Bank draft in
favour of .....ceoreenneeneen. (Employer) shall be valid until date 28 days after the date of issue
of the Certificate of Completion i.e.,, up to . Failure to furnish the
Performance Security will entail cancellation of the award of contract.

You have to submit detailed ESHS compliance plan within one week from the date
of this letter of acceptance. Failure to submit the acceptable ESHS plan will entail
cancellation of the award of contract.

You are also requested to sign the agreement form and proceed with the work not
later than under the instructions of the Engineer,
and ensure its completion within the contract period.

With the issuance of this acceptance letter and you’re furnishing the Performance
Security, contract for the above said work stands concluded.

Yours faithfully,

Authorized Signature
Name and title of Signatory



Draft Agreement form for

ARTICLES OF AGREEMENT
1. This deed of agreement is made in the form of agreement on day
month 20 __, between the (Employer)
or his authorized representative (hereinafter referred to as the first party) and
(Name of the Contractor), S/0 resident of 1

(hereinafter referred to as the second party), to execute the work of construction of
(hereinafter referred to as works) on the following terms and

conditions.
2. Cost of the Contract

The total cost of the works (hereinafter referred to as the “total cost”) is Rs.
............ /- as per the final contract amount /amount reflected in final BOQ.

3. Payments under the contract:

Payments to the second party for the construction work will be released by the first
party in the following manner: -

1stR. A. Bill 25% of the total cost
2nd R, A, Bill 20% of the total cost
3rd R, A. Bill 20% of the total cost
4th R, A. Bill 20% of the total cost
Final Work Completed as per Tender | 15% of the total cost

3.1 (NotApplicable)

3.1 The Employer shall retain (Retention Money) 6% of the amount from each payment
due to the Contractor subject to the maximum of 5% of final contract price. Half of
the amount retained shall be repaid upon completion of the works, and other half
shall be repaid when the Defects Liability Period has passed and the Engineer has
certified that all Defects notified to the Contractor before the end of this period have
been corrected. On completion of the whole works the Contractor may substitute
the balance retention money with an “on demand” Bank guarantee.

3.3 Payments at each stage will be made by the first party:

(a) on the second party submitting an invoice for an equivalent amount;

(b) on certification of the invoice (except for the first installment) by the
engineer nominated by the first party with respect to quality of works in
the format in Annexure - 1; and

() upon proper and justified utilization of at least 50 % of the previous
installment and 100 % of any prior installment.

4, Notice by Contractor to Engineer
The second party, on the works reaching each stage of construction, shall issue a

notice to the first party or the Engineer nominated by the first party [who is

'In case of a firm insert ‘complete address of the firm’. In case of an individual contractor insert identification like

‘son of and resident of” etc.
0.



8.1

8.2

8.3

8.4

8.5

responsible for supervising the contractor, administering the contract, certifying

payments due to the contractor, issuing and valuing variations to the contract,

awarding extension of time etc.] to visit the site for certification of stage

completion. Within 15 days of the receipt of such notice, the first party or the

engineer nominated by it, will ensure issue of stage completion certificate after

due verification.

Completion time

The works should be completed in 4 Month from the date of this Agreement. In

exceptional circumstances, the time period stated in this clause may be extended

in writing by mutual consent of both the parties.

If any of the compensation events mentioned below would prevent the work being

completed by the intended completion date, the first party will decide on the

intended completion date being extended by a suitable period:

a) The first party does not give access to the site or a part thereof by the
agreed period.

b) The first party orders a delay or does not issue completed drawings,
specifications or instructions for execution of the work on time.
c) Ground conditions are substantially more adverse than could reasonably

have been assumed before issue of letter of acceptance and from
information provided to second party or from visual inspection of the site.
d) Payments due to the second party are delayed without reason.
e) Certification for stage completion of the work is delayed unreasonably.
Any willful delay on the part of the second party in completing the construction
within the stipulated period will render him liableto pay liquidated damages.
@ 0.05 % of the contract value of the work per day which will be deducted from
payments due to him. The first party may cancel the contract and take recourse to
such other action as deemed appropriate once the total amount of liquidated
damages exceeds 5 % of the contract amount.

Duties and responsibilities of the first party

The first party shall be responsible for providing regular and frequent supervision
and guidance to the second party for carrying out the works as per specifications.
This will include written guidelines and regular site visit of the authorized
personnel of the first party, for checking quality of material and construction to
ensure that it is as per the norms.
The first party shall supply 3 sets of drawings, specifications and guidelines to the
second party for the proposed works.
Possession of the site will be handed over to the second party within 10 days of
signing of the agreement.
The Engineer or such other person as may be authorized by the first party shall
hold meeting once in a month where the second party or his representative at site
will submit the latest information including progress report and difficulties if any,
in the execution of the work. The whole team may jointly inspect the site on a
particular day to take stock of activities.
The Engineer shall record his observations/instructions at the time of his site visit
in a site register maintained by the second party. The second party will carry out
the instructions and promptly rectify any deviations pointed out by the engineer.
If the deviations are not rectified, within the time specified in the Engineer’s
notice, the first party as well as the engineer nominated by it, may instruct
stoppage or suspension of the construction. It shall thereupon be open to the first
party or the engineer to have the deviations rectified at the cost of the second
party.

-3-



8.6

9.1

10.

The Engineer shall issue a Certificate of Completion of the Works on the request of
the second party, and upon deciding that the whole of the Works is completed.

Duties and responsibilities of the second party

The second party shall:

a) take up the works and arrange for its completion within the time period
stipulated in clause 5;

b) employ suitable skilled persons to carry out the works;

c) regularly supervise and monitor the progress of work;

d) abide by the technical suggestions/ direction of supervisory personnel
including engineers etc. regarding building construction;

e) be responsible for bringing any discrepancy to the notice of the
representative of the first party and seek necessary clarification;

f) ensure that the work is carried out in accordance with specifications,
drawings and within the total of the contract amount without any cost
escalation;

g) keep the first party informed about the progress of work;

h) correct the notified defects within the length of time specified by the
Engineer;

i) be responsible for all security and watch and ward arrangements at site till
handing over of the works to the first party;

i) maintain necessary insurance against loss of materials/cash, etc. or
workman disability compensation claims of the personnel deployed on the
works as well as third party claims from the start date to the end of defect
liability period;

k) pay all duties, taxes and other levies payable by construction agencies as
per law under the contract (First party will effect deduction from running
bills in respect of such taxes as may be imposed under the law);

1) abide by the regulatory authority conditions (if any) attached to any
permits or approvals for the project; and the ESHS Management Strategies
and Implementation Plan and ESHS Code of Conduct, if any prescribed by
the Employer;

m) abide by all labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local
authorities;

n) abide by all enactments on environmental protection and rules made there
under, regulations, notifications and by-laws of the Sate or Central
Government, or local authorities;

0) be responsible for the safety of all activities on the Site.

Variations / Extra Items

The works shall be executed by the second party in accordance with the approved
drawings and specifications. No variation in cost is acceptable. However, if the
Engineer issues instructions for execution of extra items, the following procedure
shall be followed:-

a)

The second party shall provide the Engineer with a quotation for carrying
out the extra items when requested to do so by the Engineer. The Engineer
shall assess the quotation, which shall be given within seven days of the
request before the extra items are ordered.



11.

12.

12.3

12.4

13.

14.

b) If the quotation given by the second party is unreasonable, the Engineer
may order the extra items and make a change to the Contract Price which
shall be based on Engineer’s own forecast of the effects of the extra items
on the Contractor’s costs.

c) The second party shall not be entitled to additional payment for costs,
which could have been avoided by giving early warning.

Securities

The Performance Security shall be provided to the Employer no later than the date
specified in the Letter of Acceptance and shall be issued in an amount and form
and by a bank acceptable to the Employer. The Performance Security shall be
valid until a date 28 days from the date of issue of the Certificate of Completion in
the case of a Bank Guarantee.

Termination

12.1 The Employer may terminate the Contract if the other party causes a
fundamental breach of the Contract.

12.2 Fundamental breaches of Contract include, but shall not be limited to the
following:

(a) the contractor stops work for 28 days and the stoppage has not
been authorized by the Engineer;

(b)  the Contractor has become bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;

() the Engineer gives Notice that failure to correct a particular Defect
is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the
Engineer;

(d)  the Contractor does not maintain a security which is required;

(e) the Contractor has engaged in Fraud and Corruption as defined in
Section C, in competing for or in executing the Contract; and

() the contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated the Contractor shall stop work immediately, make the
Site safe and secure and leave the Site as soon as reasonably possible.

Payment upon Termination

13.1 If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Engineer shall issue a certificate for the value of the
work done less advance payments received up to the date of the issue of
the certificate, less other recoveries due in terms of the contract, less taxes
due to be deducted at source as per applicable law.

13.2 If the Contract is terminated at the Employer’s convenience, the Engineer
shall issue a certificate for the value of the work done, the reasonable cost
of removal of Equipment, repatriation of the Contractor’s personnel
employed solely on the Works, and the Contractor’s costs of protecting and
securing the Works and less advance payments received up to the date of
the certificate, less other recoveries due in terms of the contract and less
taxes due to be deducted at source as per applicable law.

Dispute settlement



15.

If over the works, any dispute arises between the two parties, relating to any
aspects of this Agreement, the parties shall first attempt to settle the dispute
through mutual and amicable consultation.

In the event of agreement not being reached, the matter will be referred for
arbitration by a Sole Arbitrator not below the level of retired Chief Engineer /
Superintending Engineer, (not connected in part or whole with this Project in his
service) to be appointed by the first party. The Arbitration will be conducted in
accordance with the Arbitration and Conciliation Act, 1996. The decision of the
Arbitrator shall be final and binding on both the parties.

Fraud and Corruption

The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines
and its prevailing sanctions policies and procedures as set forth in the WBG'’s
Sanctions Framework, as set forth in Section C. In further pursuance of this policy,
the Contractor shall permit and shall cause its sub-contractors, sub-consultants,
service providers, suppliers, agents’ personnel, to permit the Bank to inspect all
accounts, records, and other documents relating to the procurement process,
selection and/or contract execution, and to have them audited by auditors
appointed by the Bank.



Annexure I

Format of certificate

Certified that the works up to ------------m-mmmmmmm e level in
respect of construction of --------------mmmommmmmmm e at ----m-mmmm o
have been executed in accordance with the approved drawings and technical
specifications.

Signature
Name & Designation
(Official address)
Place:
Date:

Office seal



A)

B)

2)

3)

Annexure-2
ESHS Compliance Plan

After finalization of a contractor, it is mandatory for the contractor to prepare and
implement the Environment and Social Management Plan (ESMP). For Health and
Safety of workers and community, the plan entailing the below aspects need to be
prepared and implemented;

Social Management Plan:
In case of labour influx, (if labours are not available locally and to be outsourced
from outside district/region/state) the basic residence facility (setting up of
camps, provision of residence with all basic amenities) need to be provided. Due
to labour influx, there may be risk of communicable disease, gender based
violence among workers and community. Hence the plan to avoid/mitigate these
factors also need to be prepared and implemented.

At workplace : The following provisions/measures need to be complied at

workplace

e The provision of clean drinking water, health and hygiene facilities, separate
washrooms for male & female, first aid kit, child créches for women etc.

e Mechanism to restrict sexual harassment of women and child at construction
site, mechanism to prevent child labour and bonded labour, etc.

e For safety of workers, Safety equipment like provision of personal protection
equipment (PPE) for workers, such as safety boots, helmets, masks, gloves,
protective clothing, goggles, full-face eye shields, and ear protection,
firefighting equipment need to be provided.

Community Safety Measure: For avoiding the accidents due to increase in traffic
at local level, the plan regarding road transport and road traffic management i.e. to
provide signs at strategic locations of the roads, install and maintain a display
board at each important road intersection on the roads to be used during
construction, display boards about information regarding construction works as
well as vehicle movements and warning signs etc. .needs to be prepared and
implemented.

Environmental Management Plan

Air Quality

Possible impacts during construction aredust emission due to activities such as
excavation, leveling, movement of vehicles at construction site. Emission due to
operation of construction machineries.

Following mitigation measures should be adopted by the contractors;

1) Construction materials shall be transported to the site in covered trucks,

where necessary.
Land clearing for construction site will be kept at the absolute minimum
practicable.
Layout should be designed to minimize the removal of soil and vegetation



4)
5)

6)
7)
8)
9)

Topsoil removed will be preserved for later reinstatement purposes by piling it
within and along the boundary of the site.

Dust suppression systems (water spray) shall be put into service as per
requirement at the construction site.

Fuel used for machineries shall be clean and with low Sulphur content.
Construction machineries used shall have a valid PUC certificate.

Construction workers shall be provided with clean fuel for cooking.

Reducing speed of vehicle on Water Bound Macadam (WBM) road within the
construction site to 20 km/hr will reduce dust emission.

10)Vehicles used shall be Bharat Stage V or VI compliant as per the prevailing

IL.

regulations.

Noise quality

Noise quality shall be impacted due to operation of construction machineries.
Mitigation measures should be adopted are as follows;

1)
2)

3)
4)

111
Following water conservation measures should be adopted;

1)
2)
3)
4)
5)
6)

7)

IV.

Provision of silencers to modulate the noise generated by machines

Provision of protective devices like ear muff/ plugs to the workers who will be
working in the noise prone areas.

Acoustic enclosure to D.G set shall be provided if used.

Construction activity generating noise shall be limited to the day time

Water Use and Quality

Curing water shall be sprayed on to the concrete structures instead of free flow of
water.

Concrete structures shall be covered with thick cloth/gunny bags to avoid water
rebound and will ensure sustained and complete curing.

Following mitigation measures should be integrated in case of waste water
generated from temporary labour tents or rainwater run-off from construction
sites;

Sewage generated shall be treated in septic tank followed by soak pits.

Silt traps shall be provided prior to discharge of run-off from construction area
into drains.

An oil trap shall be provided in the drainage line to prevent contamination by
accidental spillage of oil and grease.

Washdown area shall be provided for cleaning of vehicle wheels and the waste
water shall be drained properly. Here also a settling pit and baffled oil water
separator shall be provided.

Soil Quality

Possible impacts on Soil Quality are due to generation of construction waste and
municipal solid waste from workers camps.
Following mitigation measures should be followed;

1)

2)

Construction waste generated shall be collected, segregated and disposed as per
the Construction and Demolition Waste Rules 2016.

Municipal solid waste generated shall be disposed as per Solid Waste Management
Rules 2016.



V.

3)

Used oil generated shall be collected and sold to authorized recyclers.

Design Elements for energy efficiency:

General measures that shall be adopted in the design for energy efficient and
sustainable design of building for Warehouse, Cold Storages, etc. are as follows;

1)
2)
3)
4)
5)
6)
7)
8)

9)

Building design shall utilize maximum natural daylight and rely minimum on
artificial lighting.

Use low energy Light Emitting Diode (LED) lighting system to reduce their energy
usage.

Waste management based on the concept of reduce, reuse and recycle shall be
adopted to promote waste avoidance ahead of recycling and disposal.

Electrical / electronic equipment used in the facility shall be of 3 star and above
rating.

Warehouse and Retails shall utilize solar energy for internal and external lighting
to the extent possible.

Construction material to the extent possible shall be sourced locally to reduce
carbon foot print.

Building material to the extent possible considering the design requirement shall
utilize recyclable material such as fly ash bricks.

Refrigerator trucks shall be energy efficient and Bharat Stage VI and above
compliant as per the prevailing norms.

Cold Storages and Retails shall use refrigerants that are environment friendly and
non-ozone depleting and adhere to Ozone Depleting Substances (Regulation and
Control) Rules, 2000 and its amendments.

10)HVAC (Heat Ventilation and Air Conditioning) system used shall be energy

efficient

-10 -
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