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Mfg. of Processing Equipment, Material Handling Equipment & Trunkey Projects 
Works: Plot No. 233, J Block I D C, Bhosari, Pune-411026 

                 E-Mail: guruengineers9@gmail.com, www.guruengineerspune.com 
 

         GE/293/21-22/QT 1                               30/01/21-22 

 

 

 

QUOTATION 

 

To, 
SURYAUDAY ORGANIC FARMER PRODUCER CO. LTD 
AT/P- Avandhi, Tq- Jath, Dist- Sangali  
Mobile- 7798938109,8806008571 
Email- sambhajirkodag@gmail.com 
 
  

Subject - OFFER FOR REFER VAN    
 

Dear Sir, 
 

As Per Your Requirement, we are submitting herewith our lowest & competitive Techno-commercial 
offer for the supply of following Machineries / Equipment’s. 

 
 

Sr. No Description Qty Rate Amount 

01 REFERIGERATION VAN AND OTHER PARTS  01 

2125000 2125000 

 Tata Ultra Ex 1218.T Truck, 4 Wheeler, 12.5 Ton GVW ; 
Warranty, 6 years / 6 lakh km on driveline ; Max. Power, 
176 hp@2400 rpm ; Max. Torque, 590 Nm@1000-2000 ... 
Gross Vehicle Weight: 18500 kg 
Max. Power: 176 hp@2400 rpm 
Fuel Type: Diesel 

 

  
 Supply, Installation of 17 FT Long Insulated Truck body 

externally in 
MS corrugated form, Internal in SS 304 sheet. 

 

  
 Cooling Unit, Make - Carrier, Model No. Oasis 250 , Diesel 

Driven Machine 

 

  

 SUBTOTAL  2125000 

 GST-18% extra 382500 

 TOTAL  2507500 
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A. Technical Details: 

 

1. Model: TATA ULTRA 1218.T BS2 

2. Gross Vehicle Weight: 12500 kg 

3. Engine: TATA 5.0L Turbotronn BS6 

4. Max Power: 132 Kw @ 2200 r/min 

5. Max Torque: 700 Nm @ 1000 - 1700 r/min 

6. Clutch: 380 mm Dia Push Type Single Plate Dry Friction Organic Lining 

7. Transmission: TATA G750 6F + 1R Manual Synchromesh 

8. Front Axle : TATA Extra Heavy Duty 7T Reverse Elliot Type 

9. Rear Axle : TATA Single Reduction RA1085 

10. Frame : Ladder Type, Heavy Duty Frame | (250 x 65 x 7) 

11. CAB/COWL: ULTRA SLEEPER CABIN (1 NSLP variant in 45WB) 

12. Tyres : 295/90R20 Radial Tube Tyres 

13. Ventilation: Blower & AC options 

14. Fuel Tank : Metallic 225 L (45, 49, 53WB);350 L (56, 68WB) with Anti Fuel Theft 

15. Deck Length Option : 5486 mm | 6096 mm | 6706 mm | 7315 mm | 9754 mm 

B. Insulated Body Details :- 

1. Container External Dimension – 17’ (L) x 7.8’ (W) x 8’ (H) 

2. Outer Panel -CR 1.2 mm Corrugated Sheet 

3. Inner Panel –SS 304, 0.6 mm Sheet. 

4. Sub Frame -HR 6 mm Thk Z section with heavy duty frogh system. 

5. Flooring Type –Aluminium T Section 

6. Insulation -PUF 40 Kg/m3, 120mm Panel for flooring, 100 mm for Side Walls & 100 mm for Roof. 

7. Door Hardware -In Galvanized Steel 

8. Lights -Internal LED Lighting, Side Marker lamps will be provided in bottom. 

9. Door Sealing -EPDM 5 Leaf Door Sealers. 

10. Drainage -Proper Drainage System with necessary Valves. 

11. Waterproofing -Waterproofing on roof & Floor. 
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Exclusion – 
 
 

1. CIVIL, LAND AND INFRASTRUCTURE   
2. TRANSPORT  
3. UNLOADING OF EQUIPMENTS ONSITE  
4. DG SET  
5. Strip Curtains - 15,000/- Extra Ribbed Strip curtains. 

6.  Hatch Door - 15,000/- Extra for the hatch door. 

 
 
 
 
 
 
 
 
COMMERCIAL TERMS & CONDITION: 
 
 
1 Price Basic Ex-Works Pune 
2 P & F Extra @ 3% 
3 GST Extra 18% 
4 Freight Extra to be borne by Purchaser  
5 Transit & Insurance to be arranged by Purchaser 

6 Payment Terms 
60 % advance along with Purchase Order. 
40 % balance along with taxes & duties against Performa invoice before dispatch 
of equipment. 

7 Delivery Period  
Within -12 weeks from the date  of  receipt  of  your  techno-commercially clear 
purchase order / Drawing approval whichever is later. 

 8 Validity 120 days from the date of this offer.  

9 Inspection and Design 

We will carry out inspection as per standard Procedure. In case you desire to 
inspect, one Week notice will be given for final inspection At our works/our 
subcontractor’s works. In inspection is not arranged within the period, it will be 
treated as waiver and equipment will be dispatched with our internal   inspection 
Report. In case of 3rd   party inspection, the charges If required any design 
changes in above mentioned equipment’s and layout drawing, we can right to 
change. 

10 
Supervision During 
Erection                                     
& Commissioning 

1. Our    charges    for    supervision    of    Erection    and Commissioning will be 
Rs. /- per man day. To and fro Air/Rail fare shall be borne by you. You shall 
provide   free   lodging   and   boarding   and   local charges 
2. and same for our executive  
3.Tools and tackles, labor for erection and commissioning of all equipment – on 
client scope 

11 Specifications 
Specifications, dimensions, design, description, shades of paint etc are not 
binding on supplier in minute details and are subject to reasonable alteration / 
change without notice. 

12 Cancellation 
Order received and acknowledged by supplier shall not be subject to 
cancellation, either wholly or partly for any reason whatsoever without 
supplier’s written consent 

13 Jurisdiction 
All contracts between purchaser and supplier are deemed to have entered into 
at Pune and are therefore subject to the Jurisdiction of Courts at Pune 
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14 Warranty 

We  will  warrantee  the  equipment for  a  period  of  12months   from   the   date   
of   commissioning   or   18 months  from the  date  dispatch  whichever  is  
earlier The   warrantee   hold   good   for   defective   material and or faulty 
workmanship only and  does not apply to normal wear and tear during operation 
as also to damage   due   to   faulty   handling/   operation   of equipment.    This    
warrantee    is    subject    to    the equipment   being   erected   /   commissioned   
under our supervision 

15 Force Majeure 

Acts of God, Natural Phenomenon including but not limited to flood, earthquake, 
typhoon and epidemic Acts   of   Government,   Domestic   or   Foreign, including 
but not limited to declared or undeclared war, priorities, embargoes, quarantines 
, power cuts, strikes, lockouts, sabotages and acts of workmen including those 
of our subcontractor’s workmen If the work gets delayed due to force majeure 
conditions, suitable extension of time shall be granted to enable us to complete 
the work 

 
We hope you will find our offer in line with your requirement. In case you require any additional 
information, please feel free to contact us. 
Thanking you and assuring you of our best attention and services at all times, we remain. 
 
Yours faithfully 
 
For GURU ENGINEERS,  
PUNE                          


