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AGREEMENT (LOAN CASE)
" This AGREEMENT is made and executed at Dhule, on th day of 2™ Jan, 2023 .
BETWEEN
J Hon.Balasaheb Thackeray State of Maharashtra's Agribusiness >
i and Rural Transformation Project (SMART),
. a World Bank assisted project
8 under the Government of Maharashtra
Through
B IThe Head/Nodal Officer/Authorized Signatory,
Project Implementation Unit (PIU),
8 District Implementation Unit (SMART) DHULE

Having its office at Office of Project Director (ATMA) At Falropvatika, Pimpri,

Chalisgaon Road, Dhule - 424001
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(hereinafter referred to as “Project ) _
which expression shall, unless the repugnant to
the context or meaning thereof, mean and include its successors and assigns)

PARTY OF THE FIRST PAT'™,

AND

M/s Boradi Parisar Farmer Producer Company Ltd, Boradi Tq. Shirpur, Dist. Dhuic:

PAN : AAGCB-S706M
Through its Authorised Signatory
Mr. Raman Shankar Pawara

Age : 55 year Occu.: Chairman

R/c : Boradi Parisar Farmer Producer Company Lid,
Boradi Tq. Shirpur, Dist. Dhule

PAN : ACMPP7984]

ADHAR NO.:

hereinafter mentioned as*CBO, (which expression shall unless excluded by or
repugnant to the subject or context there of be deemed to include its successors in
office and assigns) as authorized by Resolution dated

PARTY OF THE SECOND PA®T.

AND

Bank of Maharashtra

(CBO Selected Bank) .
(constituted under the

Banking Companies (Acquisition and

Transfer of Undertakings) Act 1970,)

having its Head Office at

Shivaji Nagar, Pune

and its Branch office at Shirpur

(hereinafter referred to as “___ Bank™)
which expiression shall, unless the repugnant to
the context or meaning thereof, mean and include its successors and assigns)

PARTY OF THE THIRD PART.
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WHEREAS

About PARTY OF THE FIRST PART ‘SMART’

0l.

02.

03.

Government of Maharashtra is implementing the State of Maharashtra's
Agribusiness and Rural Transformation (SMART) Project. This World Bank
funded project proposes to support the development of inclusive and
competitive agriculture value chains, focusing on small holder farmers and
agri-entrepreneurs in Maharashtra.

This would be achieved by expanding access to new and crganized markets
for producers and enterprises with complementary investments in technical
services and risk management capabilities through the productive partnership
scheme and market access plan. The SMART Project intends to provide
business development grants to the business proposals (VGF upto 60%) to the
target beneficiaries of the project i.e.Community Based Organizations (CBOs).
which includes Farmer Producer Organizations (FPO), Primary Agriculture
Cooperative Societies (PACS), Cluster Level Federations (CLFs) and
Community Managed Resource Centres (CMRCs).

This agreement between the SMART Project, CBO andBank will govern the
funding ratio and release of tranches for execution of the sub-project.

The project grants provided under this Agreement shall be used only in respect
of the sub project objectives as per the conditions stipulated by the concerned
State Project Approval Commmittee (SPAC) and as per terms and conditions
laid down in the FPP Sanction letter.

WHEREAS

Pursuant to this Agreement, the Parties involved in this Agreement. ave herchy
covenant, agreed with the following obligations, terms & and conditions as stated
herein below.

A)

TERMS & CONDITIONS WITH RESPECT OF E¥ECUTION OF THE
SUB-PROJECT:-

01. The total amount of the sub-project cost is Rs.224.48 Lakh (Two crore
Twenty Four Lakh Forty Eight Thousand and the breakdown of
contributions is listed bel_ow:

(Rs. Laich)

Sr No. b v
rHo CBO’s Subproject Components r(lfgf:l Sgl::ftT l"(ffncr)}

A) Core Investments in Subproject




) | Construction of Warchouse and 146.24 |87.75 58.49
Flour Mill Plant (1150.25 Sq.M.)
2) | Atta Plant ( Fullya Automatic) 17.15 10.29 6.86
(0.5 TPH)
3) | Atta Packing Machine (AFFS 11.00 6.60 4,40
Collar Type servo Auger Filler
Machine AF-5000}
4) | Animal Feed Making Machine 8.93 536 3.57
0.5 MT/hrs (Pailct Making
Machine, Mash Feed Plant,
Steamer with conditioner)
5) | Tractor 4 W1 57 HP 10.00 6.00 4,00
6) | Rotavator { 6 Feet) 0.90 0.54 0.36
7) | Cultivator ( 9 tync) 0.42 0.25 0.17
8) | Seed Drill 0.40 0.24 0.16
9) | Redger, 3 Peaces Redger, Cotton | 0.50 0.30 0.20
Redger, Tagari V Redger
10) | Reversible Plough 0.75 0.45 0.30
11) | Multicrop Thresher 4 Tone (35 2.00 1.20 0.80
HP above)
12) | Trallor (12x6x2) Four wheel 150 {090 0.60
13) | Tractor Attachment Front End 7.00 4,20 2.80
Land Leveller, Land Loader,
Rigid Bucket 14 ft, Only backhoe
14) | Weighing Bridge (60 Tones) 7.00 4.20 2.80
Sub-Total (A) |213.79 |128.28 |85.51
B) Operative / Preliminary Expenses | 10.69 6.41 4,28
Sub-~Totsl (B) | 10.69 641 4,28
Total (A+B) | 224.48 13 69 8979
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4 Fourth 10% 13.476 Reimbursement  (after i
Tranche execution of entire sub-
project}
Total 134.69

03. In exceptional situation, the Project will have the right to stagger Project
grants up to five tranches. This may occur in a situation when there is a
paucity of Project funds or doubt in CBO expending Project grants at an
expected pace. In such case when the number of tranches has been
increased, the conditions applicable to the fourth tranche in normal case
will apply to the last tranche.

04. The Project along with the Bank or independently, as the case may be, has
every right to supervise/monitor the project implementation as and when
necessary. It is obligatory on the CBO to co-operate and provide all such
information that may be required at the time of inspection.

05. The Project/World Bank has right to conduct random and/or unannounced
physical or documentary inspections related to the sub-project.

O THE RESONSIBILITIES OF PARTY OF THE SECOND PART
(HEREINAFTER REFERRED TC AS *CBO’)

01. CBO do hereby declare that the following statements are true, complete
and correct to the best of his/her knowledge and belief. Any
misrepresentation of facts, information and documents may ipso facto lead
to termination of this agreement

i, CBO has obtained Permanent Account Number (PAN) from
Income Tax department.

ii. CBO has not received any grant for sameactivity/asset from any
source of Government of India/ Government of Maharashtra. If
CBO has received grants for same activity/asset then, it has to
declare in advance and such amount will be deductedfrom total
subsidy applicable under SMART and only remaining part of
subsidy would be disbursed to such CBO.

02. Banking arrangement at CBO level - For SMART Project purposes, each
CBO will have to open a separvate Current Bank account especially for
SMART Project purposes. [t will be operated under the joint signatures of
any two CBOQ Authority. The authorized signatories of CBO are as
follows:-

7 Biaan 515015}
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B)

02.

Note:Extension activities i.e.Value Chain Development School-VCDS will
not bepart of the sub-project proposal.

This Agreement constitutes the sole and entire Agreement between all the
parties. There will be no oral or written agreements, understandings,
representations, or commitments of any kind, express or implied, not
expressly set out in this Agreement.

THE RESPONSIBILITIES OF PARTY OF THE FIRST PART
HEREINAFTER REFERRED TO AS ‘PROJECT”)

0f.

02.

The Project will provide grants to the CBO of in the form of
VGF(Subsidy/Grants)upto 60% of project cost. The subsidy. is calculated
in the sanction order of sub-project and that will be applicable, which is
Rs.134.69Lakh (Rupees— One Crore Thirty Four Lakh Sixty Nine
Thousand only). Grants will be released to Bank account of the CBO in
tranches, linked to the progress of the sub-project as specified in the
Clause A-1 of this Agreement. This will be subject to the beneficiary
raising their part of share in agreed upon ratio.

The fund flow to beneficiary CBO will be in 4 tranches by respective PIU
as follows:-

Sr. | Particulars Percentage of | Amount | Remarks
No. Project grants | Rs. in lacs

1. First Tranche | 50% 67.345 Advance (subject to
50% of equivalent
equity raised /assured
by CBO & lending
Bank).

Lo

Second 30% 40.40 Advance (subject to
Tranche 70% of subsidy and own
contribution of first
tranche is spent).

With equivalent 30% of
beneficiary contribution
deposited

3. Third 10% 13.469 Advance (subject to
Tranche - | 100% of first tranche
(project grants plus
beneficiary
contribution}and70% of
subsidy and own
contribution of second
tranche is spent).

With equivalent 10% of
beneficiary contribution
deposited




03.

04.

05.

06.

07.

08.

09.

10.

i. Authorised Signatory No.1 : Raman Shankar Pawara
Chairman

ii, Authorised Signatory No.2 : Sarjeraoc Bhaidas Pawara
Secretary

The Bank A/c of the CBO would be linked with Project Selected Bank
developed MIS by the CBO.

Under exceptional circumstances, CBO, with prior permission of the Head
of PIU, can prolong or shorten the duration in writing, through an
addendum to this Agreement. The permission may be granted by Project
and a no cost extension with justification may be provided.

For any payment at the level of CBO above Rs.5000/-, the bank will ineur
payments to the vendors of CBO through the mechanism NEFT/RTGS.

CBOalso agrees that no payment will be done directly to CBO's sister
concerns /Directors/Officials, who are not selected as per the project
selected procurement procedure. The list of CBO’s sister concerns/
Directors/Officials is attached as Annexure A. The grants in thebank
account will not be utilized for any other activities other than sub project
activities by the CBO.

If instances of confiscation, compensation, allotment or seizure arise with
respect to CBO (for other than SMART activities), thiswill not lead to
attachment of bank account opened for SMART Project purposes.

The CBO agrees to maintain Tally based accounting for all SMART
related transactions.

CBO shall provide or make available monthly/quarterly/six monthly or as
and when requested, report for utilization of the fund or financial records
and accounts audited in accordance with appropriate auditing principles
consistently applied by an independent auditor to Project or World Bank
Authorities.

The CBO will be exclusively liable for the proper use of the Grant in
accordance with the Agreement. In case the Grant is, totally or partially,
improperly used and declared ineligible by the Project/World Bank, the
CBO will immediately deposit the objected amountin the respective Bank
account, as directed by the Project,

Leasing and/or credit is not allowed under project financing. Procurement
of second-hand equipment is not allowed. All procurements should be
done with due prudence and open for verification by project authorities.




11. The CBO shall preserve and use the equipment and the goods acquired
within the Sub Project with the diligence of a good owner. CBO shall
refrain from any action which has object and/or affects the damage, the
value decrease and/or the making of any pledge or guarantee over the
equipment’s or goods procured from the project funds. Details of the
Pledge/ Mortgage/ Charges shall also be informed to Project by CBO
within 30 days of creating the Pledge/ Mortgage/ Charges.

12. In carrying-out/performing the Sub-Project, the CBO will:
i)  Exercise the degree of skill, care, and diligence reasonably

ii) As expected by the State Project Approval Committeeand Sub-
Project in similar circumstances, and in accordance with the agreed
Schedule, unless this Agreement is terminated earlier as provided
for in this Agreement.

iii) Comply with all provisions of all statutes, regulations and rules of
government, local or public authority and any professional code of
conduct or practice that may be applicable to the Sub Project.

iv) Observe the Project directives in relation to the Sub Project.

v) Be reasonably availabie for consultation with the Project during the
term of this Agreement on the conduct and progress of the Sub
Project,

13. The CBO will give full access to the Project as well as to any
monitoring consultants hired by the project, for the equipment, services
and goods acquired under the sub-project, at all reasonable times, at the
premises or the sites at which the sub-project is being carried out, to
inspect the progress of the Sub-Project.

14. The CBO will ensure the implementation of the Sub-project under
satisfactory performance conditions and make best efforts to achieve the
objectives and fulfill all other obligations as detajled in the Agreement.

15. CBO is responsible and liable for all acts or omissions in the
performance of the Sub Project. It will indemnify the Project for any
loss or damage that the Project suffers (as quantified and intimated by
the Project) as a consequence of their acts or omissions.

16. Moreover, the CBO shall be responsible for the use of the Grant in
accordance with the PIP, FMM, PM, COM, Social and Environmental

Safeguards.
@@’ | :6%
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17. In cases where the Grant has been spent on ineligible items i.e. not in
accordance with the agreement and are identified by Project Authorities
/Auditors/World Bank, the CBO will be liable to deposit such funds in
the bank account opened specifically for Sub Project Purpose.

18. If the CBO's performance indicates that the Sub-project objectives are
not likely to be achieved, are superseded, or may be achieved by
another preferred route, the Grant Provider will give the CBO written
instructions/ recommendations for improvement. The Recommendation
for improvement should be addressed by the CBO in maximum thirty
(30) calendar days. In case of disagreement between the CBO and the
Project, this should be discussed and agreed upon; if the disagreement
could not be solved, such dispute shall be resolved by complying with
SMART Grievances Redressal Mechanism.

19. The Activity Schedule, budget and time frame for completion of tasks
in sub-project proposal is attached herewith as Annexure ‘B’.

20. The CBO will ensure that all service providerseventually hired for
project implementation follow the conflict of interest rules as per
Community Operation Manual.

21. The Project have every right to call for such relevant data and
interpretations made in relation to the Sub project, which may include
survey information, ground investigations and other data, calculations,
plans, drawings, designs, maps, specifications, reports, instructions and
decisions.

22, The CBO has to update the Project, in case, there are any hurdles, or
foreseensituations or any of the technical/non- technical difficulties
arose while implementing the project well in advance.

23. It will be a condition of the Agreement that all environmental and social
safeguards indicated in the Project Implementation Plan and
Community Operation Manual are followed.CBO will be held
accountable for non-compliance with the relevant environmental and
social safeguards applicable to this sub-project and therefore the CBO is
required to implement all mitigation measures identified, including
those on waste water management, if applicable.

24. The CBO cannot change the proposed value chain in a joint
proposaland the ownership of any partner cannot be transferred to
others unless otherwise particularly instructed or agreed upon by
Project.

25. Since Project and CBO are different entities, project will in no way be
liable for any acts of the CBO so far as legal, environmental and

financial aspects etc. are concerned.
1e] . éﬁtﬁj
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26. If any savings towards sub-project proposal occur, then the excess
proportionate project grants should be refundedtothe Project directed
Bank Account.

27. It is obligatory for the CBO to follow the rules, regulations and
guidelines, as made applicable from time to time till the period, as
directed by the Project for the implementation of Sub-Project.

28. At least 07 years after the construction of the sub-project, it will not be
possible to dispose of the construction /machinery/equipment/
amenities/materials of the capital project from the sub-project without
prior permission of SMART society or the responsible authority decided
as per the exit policy of Project.

29. The CBO will provide all the necessary data / documents/information
required by the project for its monitoring and evaluation/study purpose.
Wherever required in the MIS of the Project data / information will be
recorded by the CBO on the directions of the Project Authority.

D) THE RESPONSIBILITIES OF PARTY OF THE THIRD PART
(HEREINAFTER REFERRED TO AS ‘BANK")

01. Bank has financed the CBO after completion of all necessary procedure
as per the bank's policy. Based on the sub-project sanction letter issued
by the Project, the Bank has issued the Loan Sanction Letter to the CBO.
As per the project mandate, the Credit Linked Subsidy Model has been
adopted in cases where CBO opts for loan. In pursuance to this, the
Bank has the following obligations:

02. The Bank will open a separate current account exclusively for the
SMART project in the name of the concerned CBO.

03. As per the sub-project proposal approved, the overall funding pattern
will be as follows:-

Sr. | Name of the Percentage of the| Amount involved
No. | Party total  sub-project| (Rs. In lacs)
cost
1 | SMART Project 60% (indicative) 134.69
2 | Name of the CBO 2.0'%3 _ 44.90
(indicative)
3 [ Name of the Bank|20%
along with Branch| (indicative) 44,89
name
100% 224.68 -
IR TR SN SRS
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The release of Project Grants (the number of Tranches as well as
whether in advance/reimbursement) will be as mentioned in the Clause
B-2 of this Agreement

04. As per the Credit Linked subsidy modality, Bank has to monitor each
vendor payment associated with the sub-project as per the activities
mentioned in Annexure B of this Agreement.

05. The physical verification of the assets penerated through this sub
project proposal will be the responsibility of the Bank.

06. As per the Credit Linked subsidy modality, no interest will be charged
by the Bank to the extent of Project funds lying interest free with the
Bank.

07. In case where, the entire sub-project is not executed in entirety as per the
grant Agreement, then Bank will be liable to refund proportionate
Project grants back to the SMART Project within 15 working days from
the date of receipt of project communication in this regard. Failure to
refund this within stipulated time by the Bank will attract 10% p.a.
interest.

08. Bank has to ensure that all sub-project payments are done on pro-rata
basis i.e. total loan sanctioned: margin money.

09. The Bank has the right but not the obligation to insure the
assets purchased out of the Banks finance namely investment,
machinery, agriculture stock, purchased materials etc.

10. If instances of confiscation, compensation, allotment or seizure arise
with respect to CBO (for other than SMART activities), thiswill not lead
to attachment of bank account opened for SMART Project purposes.

E) OTHER TERMS & CONDITIONS, WHICH ARE BINDING UPON ALL
THE PARTIES INVOLVED IN THIS AGREEMENT.

01. The abbreviations and acronyms used in the Project Implementation
Plan and Community Operation Manual & Financial Management
Manual will be used in this Agreement with the same meamngs a551g11ed
in there.

02. Any communication between the parties is effective only if it is in
writingby fax or e-mail, by speed post, registered A.D. etc., using the

contact details mentioned below:

he

"
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Contact Details

Authorized Authorized Representative of
Representative of | Grant Provider (Head/Nodal
CBO (legally officer/Authorised person of
responsible concerned Grant Provider®)
person) *If the signatory of this
agreement get retired/transferred
ensuing officiating officer will
be responsible for legal
compliances

Name: Mr. Raman Mr, Vinay A. Borse
Shankar Powara

At Post Boradi, |Project Implementation Unit

Tq. Shirpur, Dist. | (PTU),

. Dhule District Implementation
Address: Unit(SMART), Dhule
Falropvatika, Pimpri, Chalisgaon
Road, Dhule -424001

Phone /Fax /e- dhule.din.smart@gmail.com
mail: ‘

F). TERMINATION /CANCELLATION OF AGREEMENT/DISPUTE
RESOLUTION

01. The Project may terminate this Agreement by giving 45 days’ notice in
writing to the CBO, if the CBO becomes unable to perform the
activities/complete the construction/procurement of movable &
immovable assets in scheduled time and no substitute arrangements
satisfactory to the SMART can be made to continue satisfactory
implementation of the Sub project.

02. In case any issue, dispute, controversy arises, the same will be tried io
be resolved as per the Grievance Redressal Mechanism of the Project.
Any controversy, dispute or claim arising out of or relating to this
agreement or breach thereof shall be endeavored to be seitled by mutual
discussions, failing which, the same shall be settled by arbitration
following appropriate procedure under the Arbitration and Conciliation
Act, 1996. The Arbitrator will be finalized amicably by all the parties,
and the said Arbitrator will be based at Pune. The arbitral award will be
final and binding, subject to legal remedies available under the law. The
expenses will be borne of the parties in the equal proportion.

03. The jurisdiction for all the parties and for all the purposes will be Pune.

04. In the normal course, other than reasons/ circumstances -mentioned
éf\m abg e, this Agreement shall not be terminated by either f the parties,

. due to any serious reasons, either party, if decid § to terminate
3‘%&7/ '%’ s-c‘”I
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0s.

06.

07.

L

the Agreement shall give 3 months' notice to the other party. The
provisions of the agreement, shall be governed by and interpreted in
accordance with the laws of India.

Notwithstanding anything contained elsewhere in this agreement,
Project reserves the right to terminate the Grant Agreement with
immediate effect, in either of the following cases:-

If the demand for 1st installment is not raised by CBO within one year
after signing of the grant agreement

Or

If within the agreed delays, Project establishes that there is no
likelihood that the sub project will be completed within a reasonable
delay.

In case of termination of this agreement under this Clause, the CBO will
not be able to make any claim against Project or any of its Agency and
staff in respect to this agreement.

This Agreement will terminate upon completion of the Sub Project in
accordance with the Activity Schedule mentioned in above unléss
terminated earlier, or when the Project officially notifies about
termination or cancellation of the Sub Project.

Either of the parties may terminate this Agreement, by written notice to
the other, if:

1. The CBO becomes unable to perform the required activities and no
substitute arrangements satisfactory to the Project can be made to
continue satisfactory implementation of the Sub project.

ii. One of the parties is in a material breach of any provision of this
Agreement and is unable to remedy such breach within 30 days (or a
lesser time, if a lesser time is proposed by the project) of being
notified of the breach by the other.

iii. The CBO commits an act of bankruptcy (or become insolvent);

iv. The World Bank declares the CBO ineligible under the Anti-
Corruption Guidelines;

v. One of the parties commits an act of serious misconduct which, in the
reasonable opinion of the other, may bring either the SMART info
dispute; or

vi.The CBO could cancel the contract if the finance demand is delayed
for over one year.




G)

08.

09.

10.

11,

12.

13.

01.

In case of cancellation of the Agreement as a consequence ofnon-
fulfillment, the CBO shall transfer an amountof Grant not utilized
towards meeting the objectives of Sub Project into the accounts
indicated by the Project within five working days from the Project’s
notification.

The CBO shall transfer into the accounts indicated by the Grant
Providerany Grant amount with respect to which fraud and corruption
has occurred, or with which an ineligible expenditure has been paid,
within five days of receiving such notice from the Grant Provider.

If this Agreement is terminated for any reason, the CBO will
immediately cease to use Confidential Information and intellectual
propertyof Project.

In case of termination of this Agreement before completion of the Sub-
project, due to default by buyer, the SMART shall pay the CBO only
such amount (on pro-rata basis) that is the value of the Sub Project
actually performed and of any materials and services ordered by the
CBO in anticipation of full performance of the Sub Project. All
remaining or uncommitted Amounts, other than those above mentioned,
will be immediately returned by the CBO to the account indicated by the
SMART. _ :

In case the CBO does not pay within the ferms above mentioned the
claimed amounts according to the written notification sent to himv/her by
the SMART, the respective Amounts would be recovered pursuant fo
prevailing law.

Any failure by SMART to enforce any of the provisions of this
Agreement shall not constitute a waiver of any rights to future
enforcement.

 FORCE MAJEURE

Neither the CBO nor the SMART will be responsible to the other for
delay or failure in performance of any of the obligations imposed by
this Agreement when such failure is occasioned by unintentional fire,
flood, explosion, lightening, windstorm, earthquake, subsidence of soil,
court order or government interference, civil commotion, riot, war,

. sfrikes, labor disturbances, natural genetic variations of any living

matter or by clause of like or unlike nature beyond the reasonable
control and without the fault or negligence of either of the CBO or the
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02. All notices-under this Agreement shall be in writing and personally
delivered, or sent by prepaid post or by facsimile or e-mail to the
address of the party to whom the notice is to be given as specified in the
Agreement.

03. Variations, waivers, and modifications of this Agreement shall only be
valid if in writing and signed by, or on behalf of all parties involved in
this Agreement.

04. The provisions of this Agreement relating to responsibility reporting,
confidentiality, intellectual property, publication, termination, and
poverning law shall not expire when this Agreement ends.

H) RECOVERY MECHANISM

If, anyone activity of the CBO’s sub-project proposal remains incomplete, then that
complete component of sub-project proposal will be treated as incomplete. The grant given
for the activity will be recovered as per land revenue mechanism. Similarly, the project
grant given, if misused or not used as per the project norms, then the same also will be
recovered from CBO/CBO Direciors/ CBO authorities/trustees as per land revenue
mechanisin. Regarding credit facilities sanctioned by lending bank, if there is default
in the payment of the principal and / or interest by the CBO and if the account turns
NPA, the Bank shall have all the rights to recover the amount as per the Loan
Agreements/ Documents executed by CBO at the time of granting of credit facilities.

IN THE WITNESS WHEREOF parties hereto have set and subscribe their respective
hands and seal on the day in the year first hereinabove written.

SIGNED, SEALED AND DELIVERED For and on behalf of

| Photo

Project Implementation Unit (PIU), Scl/-
District Iraplementation Unit Dhule
Falropvatika, Pimpri, Chalisgaon Road, Dhule-

424001 .
Through its Head/Nodal Officer/Authorized
signatory
My . Vinay A. Borse
PARTY OF THE FIRST PART
Scl/-

Mis Bdradi Parisar Farmer Producer Company,
Boradi Tq, Shirpur, Dist. Dhule

PAN : AAGCB-S706M
Through its Chairmarn/Sectetary
Mr. Raman Shankar Pawara
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PARTY OF THE SECOND PART

Bank of Maharashtra, Shirpur Branch

Through its branch manager

PARTY OF THE THIRD PART

Witness 1:

(For Party of First Part)
Name: Jagdish Hiralal Pawara :
R/o : At.Kharyapada Post Umarda tal. Shirpur Dist Dhule

Witness 2:

(For Party of First Part)

Name: Kunbipatil Pavan Kurshna
R/o- Boradi Tal. Shirpur Dist- Dhule

Witness 3:

(For Party of First Part)

Name: Shivram Seva Pawara

R/O. At. Budkivihir Post Tembepada Tal
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ANNEXURE A

List of CBO’s Sister Concerns/ Directors/ Officials

Sr.No.

Name and Address

PANo.

Raman Shankar Pawara

ACMPP7984]

Jagadish Hiralal Pawara

BJBPP4482Q

Sarjerao Bhaidas Pawara

CBFPP8910G

Dilip Rajesing Pawara

CWBPP6995E

Nandubai Champalal Pawara

CWHPP5223R

_U'l.lkb-’l\)r—-

ANNEXURE B

* The Activity Schedule, budget and time frame for completion of tasks in sub-project

proposal.

Sr.No.

Name of the task/ | Sub-Activity of
component the component

Timeline 'Budget in Rs.

A)

Core
Investments in
Subproject

1

Construction of
Warehouse and
Flour Mill Plant
(1150.25 8q.M.)

11 Month

] i
Dec-2023 146.24

2)

Atta Plant ( Fullya
Automatic) (0.5
TPH)

6 Month

Dec-2023 17.15

3)

Atta Packing
Machine (AFFS
Collar Type servo
Auger Filler
Machine AF-
5000)

3 Month

Dec-2023 11.00

4)

Animal Feed
Making Machine
0.5 MT/hrs (Pallet
Making Machine,
Mash Feed Plant,
Steamer with
conditioner)

3 Month Dec 8.93

Tractor 4 WD 57
HP

3 Month Dec 10.00

Rotavator { 6
Feet)

3 Month Dec 0.90

Cultivator ( 9

MG LHIE
1220700

3 Month Dec .42 (ﬁﬁ(_
: %/ T




e Y

fyne)

Seed Drill

3 Month Dec

0.40

Redger, 3 Peaces
Redger. Cotton
Redger, Tagari V
Redger

3 Monih Dec

0.50

Reversible Plough

3 Month Dec

0.75

Multicrop
Thresher 4 Tone
(35 HP above)

3 Month Dec

2.00 -

Trallor (12x6x2)
Four wheel

3 Month Dec

1.50

Tractor
Aftachment Front
End Land
Leveller, Land
Loader, Rigid
Bucket 14 ft, Only
backhoe

14)

Weighing Bridge
{60 Tones)

3 Month Dec

7.00

3 Month Dec

7.00

Sub-Total (A)

3,'I§}i;5nt11'ﬂ')ec

213.79

B)

Operative /
Preliminary
Expcnses

3 Month Dec

10.69

Sub-Total (B)

- 10.69

Total (A+B)

224.48




