

2nd Corrigendum to RFP For Hiring of Consultancy Services for Technical Support Institute for Technical Cell, Project Implementation Unit - Directorate of Marketing (DoM) under SMART Project

RFP Ref. No. SMART/PCMU/DoM/CS/60/2023-24 dated 30.08.2023.

Date: 05/10/2023

With reference to RFP Ref No. SMART/PCMU/DoM/CS/60/2023-24 dated 30.08.2023 published on the project website- <https://www.smart-mh.org/>, considering the declaration of public holiday on the last date of submission of proposal i.e. 29th September 2023 it is expedient to extend the last date of submission of proposal. The following amendments to the above referred RFP document are made with immediate effect.

Sr. No.	RFP Clause No. and page No.	Clause as per RFP	Clause Revised as
1	<u>E. Data Sheet</u> B. Preparation of Proposals 12.1	Proposals must remain valid for 120 calendar days after the proposal submission deadline (i.e., until: 27/01/2024).	Proposals must remain valid for 120 calendar days after the proposal submission deadline (i.e., until: 09/02/2024).
2	<u>E. Data Sheet</u> C. Submission, Opening and Evaluation 17.7 - 17.9	The Proposals must be submitted no later than: Date: 29/09/2023 Time: 17.00 Hrs	The Proposals must be submitted no later than: Date: 13/10/2023 Time: 17.00 Hrs
3	<u>E. Data Sheet</u> C. Submission, Opening and Evaluation 19.1	An online option of the opening of the Technical Proposals is offered: No The opening shall take place at: "same as the Proposal submission address" Date: 03/10/2023 Time: 13:00 Hours	An online option of the opening of the Technical Proposals is offered: No The opening shall take place at: "same as the Proposal submission address" Date: 16/10/2023 Time: 13:00 Hours

4	<u>E. Data Sheet</u> D. Negotiations and Award 28.1	Expected date and address for contract negotiations: Date: 11/10/2023 Address: Director of Marketing and Head of PIU – DoM Hon. Balasaheb Thackeray Agribusiness and Rural Transformation (SMART) Project 3rd Floor, New Central Building, Pune-411001 Maharashtra	Expected date and address for contract negotiations: Date: 23/10/2023 Address: Director of Marketing and Head of PIU – DoM Hon. Balasaheb Thackeray Agribusiness and Rural Transformation (SMART) Project 3rd Floor, New Central Building, Pune-411001 Maharashtra
5	<u>E. Data Sheet</u> D. Negotiations and Award 30.2	Expected date for the commencement of the Services: Date: 17/10/2023 at: PIU-DoM, Pune	Expected date for the commencement of the Services: Date: 25/10/2023 at: PIU-DoM, Pune

Note: - In case of any change or update in the RFP, the same will be published on the project website www.smart-mh.org.

Sd/-
Head PIU-DoM &
Director of Marketing,
Maharashtra State, Pune