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TENDER NOTICE  

Hon. Balasaheb Thackeray Agri-business & Rural Transformation Project (SMART) 
Govt. of Maharashtra is implementing World Bank assisted Hon. Balasaheb Thackeray 
Agribusiness And Rural Transformation (SMART) Project for developing Agriculture 
Commodity value chains. Mandhal Agro Product Farmers Pvt Ltd  At-Mandhal Ta-Kuhi 
Dist-Nagpur  is one of the beneficiaries under the project and inviting bids for the 
following works. 

Name of work 
(Components) 

Estimated 
Tender 

Amount in  
Rs. 

Tender fee 
Rs. 

EMD 

Period of 
Completion in 

Months  
 

CONSTRUCTION OF 250 Sq 
Mt  PROCESSING SHED 

44.32 
Lakh 

Rs 500 + 90 
(18% GST) = 

Rs.590/- 

Submission 
of bid 

security 
declaration  

11 Months 

Sale of tender document  From 07-07-2023 To 07-08-2023 up to 
3:00PM 

Date & Time of Pre-bid meeting 20-07-2023  at  12:00 PM  
Tender Submission end date & time  07-08-2023 up to  3.00PM              
Technical bid opening date & time 07-08-2023 at 3.30PM  

 
Bid document is available at the following office address and also on project website 
https://www.smart-mh.org. For further any updates / notices shall be published on 
project website only.                            

Sd/- 
President  

(Mr.PRASAD HARIBHAU TIDKE) 
MANDHAL AGRO PRODUCT FARMERS PVT LTD  

AT-MANDHAL TA-KUHI DIST-NAGPUR  
Mob :9270288657 Email ID: prasadtidke287@gmail.com 
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INVITATION FOR QUOTATIONS FOR  
CONSTRUCTION OF 250 Sq Mt  PROCESSING SHED 

Date:05/07/2023  
RFQ No.: SMART/Mandhal APFCL/Works/10 /2022-23 

 
To 
 ---------------------------------------- 
 ---------------------------------------- 
  

Sub: Invitation For Quotations for Proposed Construction work for Construction Of 250 
Sq Mt  Processing Shed 

 
Dear Sirs, 
1) Govt. of Maharashtra is implementing World Bank assisted Hon. Balasaheb Thackeray 

Agribusiness And Rural Transformation (SMART) Project for developing Agriculture 
Commodity value chains. Project is extending up to 60% grants in the form of Viability 
Gap Fund (VGF) to eligible Community Based Organizations (CBO).   

2) The SMART Project is being implemented by various Project Implementation Units. 
PIU Agriculture is one of the implementing unit of SMART Project. Mandhal Agro 
Product Farmers Pvt Ltd  At-Mandhal Ta-Kuhi Dist-Nagpur  is one of the beneficiaries 
of PIU Agriculture under the SMART project.  

3) Mandhal Agro Product Farmers Pvt Ltd  At-Mandhal Ta-Kuhi Dist-Nagpur  (hereinafter 
referred to as employer) is inviting quotation for the following work under the SMART 
Project.  

4) You are invited to submit your most competitive quotation for the following works:- 
Sr. 
No. 

Brief Description of the Works 
Approximate Value 
of Work (in Rs.) 

Period of  
completion 

 
1 

Construction Of 250 Sq Mt  Processing 
Shed 44.32 Lakh 11 Months 

5) To assist you in the preparation of your quotation, we are enclosing the following: 
a) Layout Drawings of the works; 
b) Detailed Bill of Quantities, 
c) Technical Specifications; 
d) Instructions to Bidders (in two sections). 
e) Draft Contract Agreement format which will be used for finalizing the 

agreement for this Contract. 
f) Structural Design 

6) You are requested to provide your offer latest by 3:00 pm on  07/08/2023 
 
7) Technical bid will be opened in the presence of bidders or their representatives who 

choose to   attend at 3:00 pm on  07/08/2023  in the office of  Mandhal Agro Product 
Farmers Pvt Ltd  At-Mandhal Ta-Kuhi Dist-Nagpur  

8) We look forward to receiving your quotations and thank you for your interest in this 
project. 

                      
President, Procurement Committee 
Name: (Mr.PRASAD HARIBHAU TIDKE) 
Office Address: Mandhal Agro Product Farmers Pvt Ltd  At-Mandhal Ta-Kuhi Dist-Nagpur  
Mob :9270288657 Email ID: prasadtidke287@gmail.com 
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Instructions to Bidders 
 

SECTION - A 
 

1. Scope of Works:  
Mandhal Agro Product Farmers Pvt Ltd  invites quotations for the construction of works 

as detailed in the table given below  
Sr. 
No. Brief Description of the Works 

Approximate Value 
of Work (in Rs.) 

Period of  
completion 

 
1 

Construction Of 250 Sq Mt  Processing 
Shed 44.32 Lakh  11 Months 

 
 The successful bidder will be expected to complete the works by the intended 

completion date specified above.  
2. Qualification of the bidder:   

The bidder shall provide qualification information which shall include:- 
  

a) total monetary value of construction works performed for each year of the last 5 
years; 

b) Report on his financial standing; (Turn over certificate issued by Chartered 
Accountant for last five years); and    

c) Details of any litigation, current or during the last 3 years in which the bidder is 
involved, the parties concerned and disputed amount or awards in each case. 

d) Should possess valid license for executing civil works as per appropriate class 
issued by central or state PWD or any government department. 

 
3. To qualify for award of the contract the bidder:-   

            The bidder should fulfill following all qualification criteria; 
a) Should have GST registration  
b) Should possess valid license for executing civil works as per appropriate class 

issued by central or state PWD or any government department. 
c) should have achieved in at least one year an annual financial turnover of value 

not less than Rs.44.32 Lakhs in the last five years i.e. during FY 2017-18 to 
2021-22 OR FY 2018-19 to 2022-23; 

d) Experience of having successfully completed similar works during last 5 years 
ending last day of month previous to the one in which bid is invited  
1. Three similar completed works each costing not less than the amount equal 

to Rs 18.00 lakhs  OR 
2. Two similar completed works each costing not less than the amount equal 

to Rs. 23.00 lakhs  OR 
3. One similar completed work costing not less than the amount equal to Rs. 

36.00 lakhs  
e) Should not have been black listed, debarred or suspended on the date of bid 

opening by any of the Government organization, the World Bank Group. 
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f) * should possess valid electrical license for executing building electrification 
works (in the event of the works being sub-contracted, the sub-contractor 
should have the necessary license); 

 
g) No contract should have been suspended or terminated and/or performance 

security called by an employer(s) for reasons related to Environmental, Social 
(including sexual exploitation and abuse (SEA) and gender-based violence (GBV)), 
Health, or Safety (ESHS) requirements or safeguards in the past five years. 

h) Should not have Conflict of Interest as mentioned in the ITB 4. 
 

4. Conflict of Interest: 
 Any Bidder found to have a conflict of interest shall be disqualified.  A Bidder may 

be considered to have a conflict of interest for the purpose of this bidding process, 
if the Bidder:  

a) directly or indirectly controls, is controlled by or is under common control with 
another Bidder; or 

b) receives or has received any direct or indirect subsidy from another Bidder; or 
c) has the same legal representative as another Bidder; or 
d) has a relationship with another Bidder, directly or through common third 

parties, that puts it in a position to influence the bid of another Bidder, or 
influence the decisions of the Employer regarding this bidding process; or 

e) any of its affiliates has been hired (or is proposed to be hired) by the Employer 
or Borrower as Engineer for the Contract implementation; 

f) has a close business or family relationship with the concerned professional 
staff of the Borrower or of the project implementing agency. 

 (*for further details refer to paragraphs 3.14 and 3.15 of the “Procurement  
Regulations” setting forth the World Bank’s policy on conflict of interest) 

 
5. Bid Price 

a) The contract shall be for the whole works as described in drawings and 
technical specifications.  Corrections, if any, shall be made by crossing out, 
initialing, dating, and rewriting. 

b) The rate/price should be inclusive of all duties, GST, and other levies payable 
by the contractor under the contract  

c) The rates quoted by the bidder shall be fixed for the duration of the contract 
and shall not be subject to adjustment on any account. 

d) The bidder shall fill in the prices for the Works in conformity with the bidding 
documents, both in figures and words.  

e) Bidder need to quote for all the items mentioned in the BOQ. If bidder failed to 
quote for any or more items given in the BOQ and if bidder is selected, in such 
case bidder has to complete the work of the said item/items without any cost.  

6. Validity of Quotation 
 Quotation shall remain valid for a period not less than 90 days after the deadline 

date specified for submission.  
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7. Tender Fee & Bid Security: 
a) Tender Fee:  

Bidding document should be purchased from the Employer office for a non-
refundable fee as indicated. Bidder may also download bidding document from 
aforesaid website and submit bid document cost in the form of demand draft along 
with the bid. If bidder fails to submit the tender fee, the bid submitted by such 
bidder shall be rejected.  

 
b) Bid Security : 

1) Bidder should submit bid security declaration in the attached format. If bidder 
not submitted bid security declaration, the bid submitted by such bidder shall be 
rejected.  

2) The Bid Security declaration shall be  executed 
a) if a bidder withdraws its bid prior to the expiry date of bid validity specified by 

the bidder on the letter of bid or any extended date provided by the bidder; or 
b) During the bid process, if any information submitted found manipulated / 

hidden /false / mala fide in the bid 
c) if the successful Bidder fails to 

  (i) sign the Contract  or  
 (ii) furnish a Performance Security   

 
8. Submission of bid. 

a) The bidder is advised to visit the site at his own expense and obtain all 
information that may be necessary for preparing the bid. 

b) Each bidder shall submit only one bid.  
c) Modification and Withdrawal of Bids – Resubmission of bid by the bidders for 

any number of times before the final date and time of submission is allowed.  
d) Bid shall comprise of the following 2 envelopes:   

1) Envelope 1: Technical bid  
2) Envelope 2: Financial /price bid   

Note: The above both the envelops are to be submitted in a separate sealed envelope 
mentioning the Technical bid and financial bid on top of the each envelop and bidders 
name at bottom of the envelope. Both these two envelopes shall be packed in a one 
outer envelope & seal it.  
 
The sealed outer envelope will also bear the following identification: - 

 Bid for Construction Of 250 Sq Mt  Processing Shed 
 Bidder’s name…………………………………………  
 Bidder’s address …………………………………… 
 Bidder’s contact number …………………………. 
 

1) Technical bid: (Envelop 1) 
The bidder shall submit following documents in the technical envelope.  
1) Demand draft towards tender document fee if tender document 

downloaded from the website OR payment receipt if tender document 
purchased from the employer office. 

2) Details of technical documents submitted  (form no 1)  
3) Qualification information in the format (Form -2)   
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4) Bid security declaration  (Form-3)   
5) The declaration that the bidder is not black listed/banned by any 

Government department / Public Sector Undertaking/ Private Sector/ or 
any other agency (form no 4)   

6) Declaration about not have Conflict of Interest as mentioned in the ITB 4. 
(Form No 5) 

7) Turn over certificate issued by the Chartered Accountant (Form-6) 
8) Contractor registration certificate of appropriate class issued by the any 

Government organization.  
9) GST registration certificate  
10) * valid electrical license for executing building electrification works(self or 

sub-contractor ) 
 

2) Financial Bid: (Envelop 2) 
The bidder shall quote for all items given in the attached quotation format only 
(Form no 7 & 8). 

 
9. Bid opening and Evaluation process: 

a) Opening of Envelop – A (Technical Bid)  
The ‘Technical Envelop’ of bids will be publicly opened first in the presence 
procurement committee members and bidders’ designated representatives and 
anyone who chooses to attend at the address on the date and time specified in 
the tender notice.  In the event of the date specified for bid opening being 
declared as a closed holiday for the purchaser’s office, the due date for opening 
of bids will be the following working day at the same time and venue.   

 
b) Evaluation of Technical Bid  
     The evaluation of the technical bids will be carried out as per the eligibility 

criteria mentioned in the clause 3. The bidders fulfilling minimum eligibility 
criteria are declared technically qualified and eligible opening of the financial 
proposal.  

 
c) Opening of Envelop - 2 (Financial Bid)  

Financial envelope of technically qualified bidders shall be opened in the 
presence procurement committee members and bidders’ designated 
representatives on the date and time informed by the purchaser.  
 

10. Correction of Arithmetical Errors 

1. If the bid is substantially responsive, the Purchaser shall correct arithmetical errors 
on the following basis: 

(a) if there is a discrepancy between the unit price and the line item total that is 
obtained by multiplying the unit price by the quantity, the unit price shall 
prevail and the line item total shall be corrected, unless in the opinion of the 
Purchaser there is an obvious misplacement of the decimal point in the unit 
price, in which case the line item total as quoted shall govern and the unit 
price shall be corrected; 

(b) if there is an error in a total corresponding to the addition or subtraction of 
subtotals, the subtotals shall prevail and the total shall be corrected; and 
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(c) if there is a discrepancy between words and figures, the amount in words 
shall prevail, unless the amount expressed in words is related to an 
arithmetic error, in which case the amount in figures shall prevail subject to 
(a) and (b) above. 

2. Bidders shall be requested to accept correction of arithmetical errors. Failure to 
accept the correction shall result in the rejection of the Bid. 

 
11. Evaluation of Financial bids/ Quotations  

To evaluate a bid, the Purchaser shall consider the following:  

(a) Financial evaluation will be done for all items together   

(b) Price adjustment for correction of arithmetic errors in accordance with ITB 10. 

(c) By applying the above evaluation criteria, the Purchaser shall determine the 
Most Advantageous Bid. This is the bid of the bidder that meets the 
qualification criteria and whose bid has been determined to be: 

(a)  Substantially responsive to the bidding document; and 

(b)  the lowest evaluated cost.  

12. Information relating to evaluation of bids and recommendations for the award of 
contract shall not be disclosed to bidders or any other persons not officially 
concerned with the process until the award to the successful bidder is announced. 

 
13. Award of contract: 

a) The Employer will award the contract to the bidder whose quotation has been 
determined to be substantially responsive and who has offered the lowest 
evaluated quotation price and who meets the specified qualification criteria. 

 
b) Notwithstanding the above, the Employer reserves the right to accept or reject 

any quotations and to cancel the bidding process and reject all quotations at any 
time prior to the award of contract. 

 
c) The bidder whose bid is accepted will be notified of the award of contract by the 

Employer prior to expiration of the quotation validity period.  
 

14. Performance Security: 
 Within 15 days of receiving letter of acceptance, the successful bidder shall 

deliver to the employer the performance security in the form of Demand draft in 
favor of the employer for an amount equivalent of 3 % of the contract price. 

 
15.  Period of Maintenance: 

 The “Period of Maintenance” for the work is Twelve months from the date of 
taking over possession or one full monsoon season whichever occurs later. During 
the period of maintenance, the contractor will be responsible for rectifying any 
defects in construction free of cost to the Employer.  

 
16.  Purchase   of all   construction   materials   including   cement and steel as per the    

 specifications (ISI certification marked goods wherever available) shall be the   
 responsibility of the contractor. 
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SECTION - B 

 
 

1. Format for Qualification Information. 
 
2. Format for Submission of Quotation. 
 
3. Format of Letter of Acceptance. 
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Form No 1 

Details of technical documents submitted   

(On bidder’s letter head) 

 
Sr. 
No. 

List of documents to be submitted   Document 
page No 

1 Tender fee receipt   
2 Qualification Information  (form no 2)  
3 Bid security declaration (Form no 3)  
4 The declaration that the bidder is not black listed/banned by 

any Government department/ Public Sector Undertaking/ 
Private Sector/ or any other agency (form no 4)   

 

5 Declaration about not have Conflict of Interest as mentioned in 
the ITB 3. (Form No 5) 

 

6 Turn over certificate issued by the chartered Accountant or 
copy of ITRs or balance sheet 

 

7 Valid license for executing civil works as per appropriate class 
issued by central or state PWD or any government department 

 

8 GST registration certificate  
9 Valid electrical license for executing building electrification 

works (if applicable) 
 

 
 
 

Signature  
 
Name of Authorized Signatory................................. 
 
Bidder’s Office Seal   

 
 
 
 
Note: Bidders should submit this form along with all above mentioned required 

documents. Each document should be numbered.  Employer reserves the right 
to reject the bid if any of the required documents are not submitted by the 
bidder along with the bid.  
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FORM-2 
QUALIFICATION INFORMATION     

    
1 For Individual Bidders 
 
1.1 Principal place of business:   ______________________________ 
 
 Power of attorney of signatory of Bid. 
 [Attach copy] 
 
1.2 Total value of Civil** Engineering  2018-19: …………………………… 
 construction work performed in the last  2019-20:………………………  
 five years (in Rs. Lakhs)   2020-21:…………………………… 
        2021-22:……………………………. 
        2022-23:……………………………. 

2023-24:……………………………. 
1.3 Work performed as prime contractor (in the same name) on works of a similar 

nature over the last five years.  
 

 
Project 
Name 

 
Name of 
Employe

r 

 
Descripti

on of 
work 

 
Contrac

t No. 

 
Value of 
contract 

(Rs. 
Lakhs) 

 
Date 

of 
issue 

of 
work 
order 

 
Stipulate
d period 

of 
completio

n 

 
*Actual 
date of 

completio
n 

 
Remarks 
explainin
g reasons 
for delay 
and work 
complete

d 
 

1 2 3 4 5 6 7 8 9 
         
         
         
*Completion certificate of Concern Engineer/ authorized person of client should be 
submitted along with the bid document. 
 
 Existing commitments and on-going works: 
 

Description 
of Work 

 

Place & 
State 

 

Contract 
No. & Date 

 

Value of 
Contract 

(Rs. Lakh) 
 

Stipulated 
period of 

completion 
 

Value of 
works ** 

remaining to 
be completed 

(Rs. Lakhs) 
 

Anticipated 
date of 

completion 
 

(1) (2) (3) (4) (5) (6) (7) 
       
       
       
 
** Certificate of concern engineer /authorized person of client should be submitted along 
with the bid document 
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1.4 Proposed subcontracts and firms involved. 

Sections of the 
works 

Value of Sub-
contract 

Sub-contractor 
(name & 
address) 

Experience in 
similar work 

    
    
    

             
1.5 Evidence of access to financial resources to meet the requirement of working 

capital: cash in hand, lines of credit, etc. List them below and attach copies of 
supporting documents. 

 
Particulars   Amount  Details   

Cash in hand    
Availability of Cash flow    
Other source of fund if any    

 
 
1.6 Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who 

may provide references if contacted by the Employer. 
 

Name of Bank  Detailed Address  Contact No  
   
   
   

 
1.7 Information on litigation history in which the Bidder is involved. 
 

Other 
party(ies) 

1 

Employer 
2 

Cause of 
dispute 

3 

Amount 
involved 

4 

Remarks 
showing present 

status 
5 

     
     
     
     

If there is NO any litigation, then mention NIL.  

If YES then mentioned the details column 3 and status in column 5  

1.8 Contract(s) suspended or terminated and/or Performance Security called by an 
employer(s) for reasons related to Environmental, Social (including sexual 
exploitation and abuse (SEA) and gender-based violence (GBV)), Health, or Safety 
(ESHS) performance during the last five years.  (If YES, mention details in the 
following format)  

 Contract(s) suspended or terminated by an Employer(s)  
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Year 

Contract Identification, Name 
and address of the Employer, 
and reasons for suspension or 
termination 

Amount of 
suspended or 
terminated portion 
of contract (Rs) 

Total 
Contract 
Amount 
(Rs) 
 

    
    
Performance Security called by an employer(s)  

Year 
Contract Identification, Name and address of the 
Employer, and reasons for calling of performance 
security 

Total 
Contract 
Amount 
(Rs) 

   
   

 
 
 
 

Signature  
 
Name of Authorized Signatory................................. 
 
Bidder’s Office Seal   
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Form-3 
 

BID SECURITY DECLARATION 
 (To be submitted on the Bidder’s Letter Head) 

 
Date: 05/07/2023 
RFQ Ref No.: SMART/Mandhal APFCL/Works/10/2022-23 
  
To:  

PRESIDENT 
MANDHAL AGRO PRODUCT FARMERS PVT LTD  
AT-MANDHAL TA-KUHI DIST-NAGPUR  
 

We, the undersigned, declare that: 
 
We understand that, according to your conditions, quotation must be supported by a Bid-
Securing Declaration. 
 
We accept that we will automatically be suspended from being eligible for bidding in any 
contract with any CBO or project implementing unit under SMART or various offices 
under various Government organization / World Bank funded Projects for the period of 3 
years starting from opening of the financial bids, if we are in breach of our obligation(s) 
under the bid conditions, because we: 
 

(a) have withdrawn our Bid during the period of bid validity or 
(b) having been notified of the acceptance of our Bid by the employer during the 

period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) 
fail or refuse to furnish the Performance Security in accordance with the clauses of 
Request for Quotation. 
 

We understand this Bid-Securing Declaration shall expire if we are not the successful 
Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the 
successful Bidder; or (ii) twenty-eight days after the expiration of our Bid. 
 
Signature:    
 
Name of person signing bid-security declaration: 
 
Designation:  
 
Name of Bidder:  
 
Date:  
 
Bidder’s office Seal:  
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Form-4 
 
 

FORMAT OF SELF DECLARATION   WITH REGARD TO BLACKLISTING/ NON- 
DEBARMENT & ESHS  

 (To be submitted on the Bidder’s Letter Head) 
 
Date: 05/07/2023 
Tender Ref No.: SMART/Mandhal APFCL/Works/10/2022-23 
  
To:  

PRESIDENT 
MANDHAL AGRO PRODUCT FARMERS PVT LTD  
AT-MANDHAL TA-KUHI DIST-NAGPUR  

 
 

We hereby confirm and declare that we, M/s --------------------------------------------, 

is not blacklisted/ De-registered/ debarred by any Government department /Public 

Sector Undertaking/ Private Sector/ or any other agency for which we have Executed/ 

Undertaken the supply goods/ works/ Services during the last 3 years.  

We also confirm and declare that  no contract should have been suspended or 

terminated and/or performance security called by an employer(s) for reasons related to 

Environmental, Social (including sexual exploitation and abuse (SEA) and gender-based 

violence (GBV)), Health, or Safety (ESHS) requirements or safeguards in the past 5 years. 

 

 

 

 

Signature  
 
Name of Authorized Signatory................................. 
 
Bidder’s Office Seal   
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Form-5 

FORMAT OF SELF DECLARATION: NOT HAVE CONFLICT OF INTEREST  
 (To be submitted on the Bidder’s Letter Head) 

 
Date: 05/07/2023 
 
Tender Ref No.: SMART/Mandhal APFCL/Works/10/2022-23 
  
To:  
 PRESIDENT 
 MANDHAL AGRO PRODUCT FARMERS PVT LTD  
 AT-MANDHAL TA-KUHI DIST-NAGPUR  

 
 
 
 
 

We hereby confirm and declare that we, M/s --------------------------------------------, 

not have Conflict of Interest as mentioned in the ITB 4. We undertake that we shall be 

liable for any punitive action in case of false declaration.  

 

 

 

 

Signature  
 
Name of Authorized Signatory................................. 
 
Bidder’s Office Seal   
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FORM-6 
 

TURNOVER CERTIFICATE ISSUED BY CHARTERED ACCOUNTANT FIRM 
 (on CA’s letter head) 

 
TO WHOMSOEVER IT MAY CONCERN 

 
This is to certify that M/s. (name of bidder) is having registered office at (detailed office address). 
The turnover of the (name of firm) for the following financial years based on the audited financial 
Statement is as under.  
 

Sr. No. Financial Year Turnover in lakhs   

1   
2   
3   
4   
5   

 

The above information/figures are true and authentic to the best of my knowledge and 
belief. I/we am/ are well aware of the fact that furnishing of any false 
information/fabricated document would lead to rejection of bid or at any stage, besides 
liabilities towards prosecution under appropriate law. 

 
Signature of the Chartered Accountant  
 
Name of the Firm  
 
Registration No. 
 
Date:  
 
Place:  
(Seal of the Chartered Accountant)  
 
Email id:  
 
UDIN:  

 
 
 

Note:  
1. Turnover certificate without UDIN shall be rejected.  
2. Turnover from unaudited financial statement shall not be considered 
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FORM-7 
LETTER OF QUOTATION  
(On Bidders Letter head) 

RFQ No: SMART/Mandhal APFCL/Works/10/2022-23 Date-05/07/2023 
Date of Quotation Submission: ………………. 
 
To: 

PRESIDENT 
MANDHAL AGRO PRODUCT FARMERS PVT LTD  
AT-MANDHAL TA-KUHI DIST-NAGPUR  

 
Subject: Submission of Quotation for Construction of CONSTRUCTION OF 250 Sq Mt  
PROCESSING SHED 
 
Sir, 
We have no reservations to the Invitation for Quotation Document, and offer to execute 
the Works referred above in accordance with the Conditions of Contract enclosed 
therewith at a Total Contract Price of – 
 
Rs.    _________________________________________________ [in figures] 
Rs.    _________________________________________________ [in words]. 
 
This quotation and your written acceptance of it shall constitute a binding contract 
between us. We understand that you are not bound to accept the lowest or any quotation 
you receive. 
 
We hereby certify that we have taken steps to ensure that no person acting for us or on 
our behalf engages in any type of Fraud and Corruption. 
We confirm that we bound to comply with (i) the applicable Laws/ Rules/ Regulations for 
protection of environment, public health and safety; (ii) the regulatory authority 
conditions (if any) attached to any permits or approvals for the project;   
 
We confirm that, if our quotation is accepted, we are responsible to submit and 
implement he detailed plan to comply the entire requirement mentioned in the annexure 
-2 with respect to Environmental, Social (including sexual exploitation and abuse (SEA) 
and gender-based violence (GBV)), Health and Safety risks. We also confirm that we have 
included all cost associated for implementation of this plan in our quotation.  
 
We hereby confirm that this quotation is valid for 90 days as mentioned in Instructions to 
bidders. 
We have not been currently debarred or suspended by any Government Organization, the 
World Bank Group. 
 
Yours faithfully, 
 
 
Authorized Signature   :    Date signed: ______________ 
 

Name & Title of Signatory : _____________________________________________ 
Name of Bidder  : _____________________________________________ 
Address   : _____________________________________________ 



 

FORM-9 
BILL OF QUANTITIES  

The approximate Bill of Quantities is indicated below to give an idea of the work which should be executed in accordance with the approved 
drawings and specifications to enable the bidder to furnish the Item rate wise price. Bidders may, however, note that no variations in the 
Item rate cost are acceptable (except where extra items are ordered by the Engineer). 

 

A - BILL OF QUANTITY FOR STRUCTURAL & CIVIL WORKS  

Sr 
No 

Item Unit QUANT 
ITY 

Unit Rate in Rs. inclusive of all duties, GST, other 
levies etc. 

TOTAL 
AMOUNT 
(Rs.) 

 

        IN Figures IN Words    
1.00 EARTH WORK            
1.10 EARTH WORK AND EXCAVATION            

  Notes:-            

1.1.1 

Local  Excavation:  Excavation  for  individual  footings/trenches  etc.  
in the  following  strata  measured  from  mass  excavation  level  up  to  
the required  depth.  Rate  includes  pumping/dewatering  /sludge  
removal, back filling/disposing off the surplus earth to the local 
dumping yard at any time as directed by the Engineer-in-charge. The 
rate also includes supporting  under  ground  utilities  such  cables,  
drains,  service  pipes water   mains,   if   encountered.   The   soil   
proposed   to   be   used   for backfilling the excavated site should be 
free from any debris, boulders, pieces  of  broken  foundation  etc.,  
approval  by  EIC.  The  measurement for earthwork shall be for the 
dimension of PCC / member forming the external face of the building at 
the lowest level multiplied by the depth of  the  excavation  i.e.  the  
difference  between  the  initial  level  and  final level as shown in the 
drawing or as directed. 

          

 

  0 M to 1.5 M Cum 40     -  

  1.5 M to 3.0 M Cum 40     -  

  Black Cotton Soil,Soft soil, sand  and Murrum         -  

1.1.3 

Filling  in  plinth,  raise  formation  and  the  area  wherever  required  
all depths elevation with selected excavated earth in  layers  not 
exceeding 
150  mm  thickness,  including  mixing,  spreading,  leveling,  watering, 
ramming  and  consolidating  each  layer  with  power  /  hand  roller  of 
required capacity to obtain 97% modified proctor density as per 
relevant specification  and  dressing,  leveling  to  the  required  
profiles,  etc.  all complete as directed by the Engineer but excluding 
excavation. 

          

 

a) With earth available within the site premises Cum 27     -  

b) With earth brought from out side Cum 301     -  



 

Sr 
No 

Item Unit QUANT 
ITY 

Unit Rate in Rs. inclusive of all duties, GST, other 
levies etc. 

TOTAL 
AMOUNT 
(Rs.)- 

 

        IN Figures IN Words    

  

Rubble selected and available from site premises as directed & 
approved  by Engineer and obtained after breaking of stones/rubbles to 
the required size.            

a) With rubble available at site Cum 0     -  
b) With rubble brought from outside Cum 6     -  

               
1.1.6 Pest  Control:  Unless  otherwise  specified,  the  rates  quoted  for  

Anti- 
Termite treatment shall include the following : 

           

  
Material Safety Data Sheet to be submitted and approved prior to use at 
site.            

a) 

Providing and injecting chemical emulsion of approved manufacturer 
for Pre-construction Anti-termite treatment and creating a chemical 
barrier under  and  all  around  foundation/  column  pits,  back  fill  in  
immediate contact with foundation, wall trenches, basement excavation, 
junction of wall and floor, vertical fill around reinforced concrete walls 
of basement/ tanks  and  the  top  surface  of  plinth  filling,  external  
perimeter  of  the building, junction of pipes and conduits, etc. by 
treating at the rate of 5 litres  of  an  emulsion  concentrate  of  one  
percent  concentration  of CHLORPYRIFOC 20% EC ISI approved 
conforming (IS: 8944) (i.e. by diluting  5  litres  of  chlorpyrifoc  20%  
EC,  with  95  litres  of  water)  and spraying by high volume sprayer on 
one square metre surface area as per IS: 6313 (Parts II and III). 
Contractor shall give 10 years guarantee bond on court fee stamp paper 
of Rs. 100/-. 

Sqm 251 

    

-  

  (Plinth  area/  plan  area  of  the  building  at  ground  floor  only  shall  
be measured  for  the  payment  under  this  item.  Anti-termite  
treatment  to other   areas   such   as   excavations,   foundations,   wall   
foundations, junctions, etc. shall be deemed to be included in the rate). 

          

 

SUB TOTAL OF EARTH WORK       -  
2.00 CONCRETE WORKS            
2.10 PLAIN CEMENT CONCRETE            

  Note: For all plain concrete :            



 

Sr 
No 

Item Unit QUANT 
ITY 

Unit Rate in Rs. inclusive of all duties, GST, other 
levies etc. 

TOTAL 
AMOUNT 
(Rs.)- 

 

        IN Figures IN Words    

a) 

Providing  and  laying  in  position  plain  cement  concrete  of  M10  
grade with 20mm downgraded coarse aggregate for leveling course/ fill 
under foundations,  footings,  basement  rafts,  steps,  walls,  platforms,  
ground floor, slabs on grade, sumps, manholes, and as plinth protection 
or as specified  by  Structural  consultant  /  EIC  etc.,  at  any  depth/  
all  levels, including   centering,   shuttering,   scaffolding,   vibrating,   
compacting, curing, removal  of formwork, dewatering, all  lead and 
lifts, in layers of specified  thickness  in  alternative  bays  not  
exceeding  10  sqm  etc.  all complete  and  as  directed  for  the  
following  mixes.  Without  Vapour 
Barrier. 

Cum 5 

    

-  

SUB TOTAL OF PLAIN CEMENT CONCRETE       -  
2.20 REINFORCED CEMENT CONCRETE            

  Note: For all reinforced concrete :            

2.2.1 

Providing and laying Cast in situ / Ready Mix cement concrete M-25 of 
trap / granite / quartzite / gneiss metal for R.C.C. work in foundations 
like raft , strip foundations , grill age and footing sof R.C.C. columns 
and steel stanchion etc.including bailing out water , Steel centering , 
formwork , coverblocks , laying / pumping , compaction and curing 
roughening the surface if special finish is to be provided (Excluding 
reinforcement and structural steel ) etc. complete , with fully automatic 
microprocessor based PLC with SCADA enabled reversible DrumType 
mixer / concrete Batch mixplant (Panmixer) etc.complete. With fine 
aggregate (Crushed sand VSI Grade) 

        

-  

a) Footing (M-25) Cum 13     -  
b) Retaining Wall (M-25) Cum       -  

c) Column (M-25) Cum 6     -  
d) Plinth Beam (M-25) Cum 9     -  
f) Slab (M-25) Cum 0     -  

               

2.30 

Providing   and   layingin   situ   cement   concrete   M20   with   
TREMIX TREATMENT for 100 MM thickness for flooring with 
groove cutting of 4mm wide and 20 mm deep  with necessary refilling 
with bitumen etc. complete. 

Sq.M 251 

    

-  



 

Sr 
No 

Item Unit QUANT 
ITY 

Unit Rate in Rs. inclusive of all duties, GST, other 
levies etc. 

TOTAL 
AMOUNT 
(Rs.)- 

 

        IN Figures IN Words    
SUB TOTAL OF REINFORCED CEMENT CONCRETE       -  

3.00 STEEL WORKS            
3.10 STEEL REINFORCEMENT            

  Basic Steel Rate:- Rs 63000/MT.            

  Note: This items may also be a free issue item by Employer.            

3.1.1 
High yield strength deformed bars conforming to IS:1786 with Fe = 
500 N/sq.mm 

MT 3     
- 

 

               

3.20 

Providing  and  fixing  mild  steel  grill  gate  as  per  the  detailed  
drawing including hinges, locking arrangements and painting in three 
coats of oil paint of approved colour and shade etc. complete.(weight 18 
Kilogram. to 20 Kilogram. Per Sq.m.) Spec.One Number: As directed 
by Engineer- in-charge. 

SQ.M 10.80 

    

-  

3.30 Structural Steel E-350 (TATA / JSW / Equivalent Make)            

  Supplying, fabricating, erecting and fixing in position of steel structures 
at all elevations using fusion welding quality steel E-350 (Fe490) 
conforming to IS:2062 - 2006. Rate shall include cost of cutting, 
welding, splice plates and packing plates, transporting,  straightening, 
cleaning, fabricating and erecting in position welded/bolted Structural 
steelwork in columns, beams, trusses, purlins,  platforms, ladders, 
monorails, staircases ,supports, strengthening of steel members  etc. at 
site to line and level, supply of approved bolts/nuts/washers etc. 
complete as per drawings including  painting as per G4/G5/G6 before 
erection and all materials and labour charges etc., complete and  
including Sand blasting & painted with 1 coats of enamel paint (Berger 
EPILUX SG – HHI 664002) of 35-50 micron each coat with air less 
spray gun over a coat of zinc chromate primer - 35-50 micron etc., 
complete as shown in drawings, as per specifications and as directed by 
the Engineer-in-Charge / Construction Manager. (The rate quoted shall 
include cost of bolts,  nuts, washers, welding and electrodes required 
for the complete work). 

MT 8.0 

    

-  

3.40 Structural Steel - Cold Formed Light gauged ( Essar / TATA / JSW  
OR EQUIVALENT Make) 
 
  

           



 

Sr 
No 

Item Unit QUANT 
ITY 

Unit Rate in Rs. inclusive of all duties, GST, other 
levies etc. 

TOTAL 
AMOUNT 
(Rs.)- 

 

        IN Figures IN Words    

  Supplying, fabricating and erecting of Cold Formed Light Gauge 
structural steel members conforming to IS:801/ IS:811 hot-dip 
galvanised to IS:4759 - 96 including cutting, welding or bolting, splice 
plates and packing plates, transporting,  straightening, cleaning, 
fabricating and erecting in position. 

MT 2.3 

    

-  

3.50 Sheeting            

  PPGL 0.5 mm thk            

  Supply & Fixing of PPGI sheets of 0.5 mm thick as shown in drawing 
or as directed by engineer incharge with all necessary 
accessories.(Essar) Make) 

MT 2.8     
-  

3.60 Roof Accessories            

  
Supply & Fixing of 0.5 mm thk PPGL roof accessories as per drawing 
or as directed by engineer incharge-            

3.6.1 CORNER FLASHING RMT 30     -  
3.6.2 Center Ridge RMT 15     -  
3.6.3 Gable flashing RMT 30     -  
3.70 Roof Gutter            

  Roof Gutter (Assumed Girth- 600 mm) PPGI 0.5 mm Thk.            

  Supplying, fabricating and erecting in position PPGI Eaves Gutter of 
required size with stop ends,all fixing accessories, drop ends, etc., at all 
elevations levels & heights including aligning, leveling, providing and 
fixing bolts, nuts, washers etc., conforming to latest specification 
including straightening, cutting, welding, bending to shape, bolting etc., 
complete and as directed as per engineer incharge 

RMT 60 

    

-  

3.80 Downtake Pipe            

  Providing and fixing of the rain water down take pipes of PPGI, the 
sectional area of rain water down take pipes provided shall be generally 
at the rate of 1 square cm per 70 to 80 square decimetre of roof area 
drained. No spout shall be less than 80 mm in diameter. The spacing of 
spouts shall be arranged to suit the position of openings in the wall 
including necessary accessories for fixing the pipe and including all 
materials and labour charges etc., complete as shown in drawings, as 
per specifications and as directed by the Engineer- in-Charge / 

RMT 36 

    

-  

3.90 Polycarbonate Sheet            



 

Sr 
No 

Item Unit QUANT 
ITY 

Unit Rate in Rs. inclusive of all duties, GST, other 
levies etc. 

TOTAL 
AMOUNT 
(Rs.)- 

 

        IN Figures IN Words    

  
Supply & Fixing of 2mm thk  polycarbonate sheets as per drawing & as 
directed by engineer in-charge. 

SQ.M 0 

    
- 

 

               
3.10 Turbo Ventilator            

  Supply & Fixing of turbo ventilator with 610 mm throat, having base 
ring & top plate in stainless steel of 0.8 mm thick, rotated using twin 
bearings of SKF - 600122 & 600322 permanently lubricated & sealed. 
Fixed in FRP base plate of2mm thk clear 1.020  mtr wide & 1.7 mtr 
long. 

N0.s 0     

-  

               
SUB TOTAL OF STEEL REINFORCEMENT     . -  

   
B      CIVIL WORKS  
4 MASONRY  

4.10 

Providing and constructing Solid Concrete Block masonry in proper 
line and level at all levels in cement mortar 1:6 / 1:4 (as mentioned in 
the item) using standard size of Blocks as 400 x 200mm of thickness as 
given below, with minimum compressive strength of each block not 
less than 5 N/Sq.mm including all scaffolding, staging, curing, all lifts, 
raking of  joints,  all  labour,  hire  and  fuel  charges  for  all  tools  and  
plants employed  etc.  complete  and  as  directed.  Rate  shall  include  
providing Concrete Binders in proportion of M-20 concrete, 75mm 
thick reinforced with  2  nos.  of  8  mm dia  Fe  500  bars,  RCC  
binders  to  be  at  every  1 metre  interval  from  floor  level.  The  rate  
to  be  inclusive  of  cost  of reinforcement    and    formwork,    cement    
mortar,    cover    blocks    for reinforcement and all other incidental 
charges etc., all complete and as directed. The rate to also include 
closing the gap between the masonry and  RCC  beam  /  slab  finished  
to  required  slope  as  directed  by  the Engineer-in-charge. Note:- The 
width of the joints not to exceed 10mm. 

          

 

a) 100mm thick block in cement mortar 1:4 Cu.m 0     -  
b) 230mm thick block in cement mortar 1:6 Cu.m 58.328     -  

TOTAL OF MASONARY WORKS       -  
5 PLASTERING  



 

Sr 
No 

Item Unit QUANT 
ITY 

Unit Rate in Rs. inclusive of all duties, GST, other 
levies etc. 

TOTAL 
AMOUNT 
(Rs.)- 

 

        IN Figures IN Words    

5.10 

Providing and applying in one coat, 12mm thick Plaster on Internal 
surfaces  of  RCC/  brick/block   walls  in  cement  mortar  1:4,  
finished smooth with extra cement finishing, with cement not less than 
2.2 kg per Sqm.  Rate  shall  include  for  scaffolding.  grooves,  sills,  
pattas,  curing, surface  preparation  before  the  application  of  plaster,  
providing   PVC fibre mesh  as mentioned in the notes above to a width 
of 150mm at the junctions of masonry and concrete works including 
tying in position by using suitable nails / clamps / screws and as 
directed etc. complete at all  levels.  The  contractor  shall  make  good  
the  grooves,  pockets  etc. after the scaffolding is removed. 

Sqm 190.2 

    

-  

5.20 

Providing  and  applying  25mm thick  External  Sand  face  Plaster 
in two  coats  for  external  surfaces  of masonry,  RCC. pergola,  Chajja 
etc. with a base coat of 15mm thick in cement mortar 1:4 with the 
addition of water   proofing   compound   of   approved   make   and   
100%   virgin polypropylene fibres as mentioned in the notes above and 
finishing or final  coat  of  10mm  thick  in  cement  mortar  1:5  after  
roughening  the surface of first coat in green condition with a wire 
brush and clearing of loose particles. The rate to be inclusive of sponge 
finish by taking out grains,  all  complete  as  per  specification  and  as  
directed.  The  rate should   also   be   inclusive   of   all   scaffolding   
for   single   as   well   as double/multiple   height   areas,   surface   
preparation,   curing   both   the coats, sills, pattas, grooves, providing  
PVC fibre mesh  as mentioned in the notes above to a width of 150mm 
at the junctions of masonry and concrete  works  including  tying  in  
position  by  using  suitable  nails  / clamps / screws and as directed etc. 
complete at all levels. 

Sqm 253.6 

    

-  

TOTAL OF PLASTERING WORKS       -  
6 PAINTING & FINISHING  

6.10 
 
 
 
 
 
 
 
 
  

Providing  and  applying  white-wash  in  two  coats  on  old/newplaster  
do rmasonry  surfaces  and  asbestos  cement  sheets  including  
scaffolding and   preparing   the   surface   by   brushing   and   
brooming   down   etc. complete. 
 
 
  

Sqm 190.2 

    

-  



 

Sr 
No 

Item Unit QUANT 
ITY 

Unit Rate in Rs. inclusive of all duties, GST, other 
levies etc. 

TOTAL 
AMOUNT 
(Rs.)- 

 

        IN Figures IN Words    

6.20 

Providing  and  applying  colour-wash  of  approved  colour  and  shade  
in two coats to news urface including scaffolding, brushing and 
brooming down (excluding base coat of white-wash) etc. complete. 

Sqm 253.6 

    

-  

TOTAL OF PAINTING & FINISHING WORKS       -  
7 ELECTRICAL WORKS  

7.1 

Providing and fixing lioghtening conductor system comprising of 
erecting Air - Termination consisting of tubular copper rod of 25 mm 
dia.1.2 mm thick with multiple point shead 1.2mt.long (Heavy 
Duty)welded or clamped to G.I. pipe pole B grade 50 mm dia of 
required length with M.S . round base plate 25 Cm diamand 10 mm 
thick at bottom embeded in cement concrete 1:3:6 foundation of size 45 
cm dia m x 45 cm Height and providing earthing with copper earth 
plate of size 60 x 60 x 0.3 cms with cad mium plate nut bolts to fix 
earthing strip burried in specially prepared earth pits 1.5 metre below 
ground level with 40 Kilogram charcoal and salt with altemate layers of 
charcoal and salt and G.I. pipe 40 mm dia2 meter length burried in 
earthing plate remining portion above ground level for watering and 
refilling comcpete Note-Copper strip from lightening conductor is not 
considered in this item. 

Nos. 

1 

    

-  

7.2 

Providing and fixing copper strip 25 mm wide and 3 mm thick for 
lightening conductor including fixing with screws required scaffolding 

etc.complete Note- Lightening conductor and earthin pits is not 
considered in this item 

Nos. 

15 

    - 

 

7.3 

Supplying and errecting HMS PVC conduit FRLS Grade 25 mm dia. 
With pvc accessorieson wall/ ceilling as per specification No. WG-MA/ 
CON 

M 50 

    - 

 

7.4 Supplying and errecting mains with 1X1.5 sq. mm. FRLSH copper 
PVC insulated wire laid in provided conduit/trunking/inside pole/Buss 
bars or any other places as per specification No. WG-MA/CON 

M 150     

-  

7.5 

Supplying and errecting mains with 2X1.5 sq. mm. FRLSH copper 
PVC insulated wire laid in provided conduit/trunking/inside pole/Buss 
bars or any other places as per specification No. WG-MA/CON 
 
  

M 150 

    - 

 



 

Sr 
No 

Item Unit QUANT 
ITY 

Unit Rate in Rs. inclusive of all duties, GST, other 
levies etc. 

TOTAL 
AMOUNT 
(Rs.)- 

 

        IN Figures IN Words    
7.6 Supplying and errecting mains with 2X2.5 sq. mm. FRLSH copper 

PVC insulated wire laid in provided conduit/trunking/inside pole/Buss 
bars or any other places as per specification No. WG-MA/CON 

M 15     - 

 

7.7 

Supplying and errecting modular type 3pin 6/16 A multy sockets with 
safety shutter, duly errected on provided plate and box with wiring 
connections complete 

Nos 50 

    
-  

7.8 
Supplying and errecting PVC surface maodular switch box with double 
mounting plate for 6 module duly errected 

Nos 5     -  

7.9 
Supplying and errecting PVC surface maodular switch box with double 
mounting plate for 12 module duly errected 

Nos 5     -  

7.10 

Supplying and errecting street light wall bracket made from 40 mm dia 
G I pipe1.2 m in total length complete as per specification no FG- 
BKT/WB Nos 5 

    

-  

7.11 

Supplying, errecting and marking SPMCB 6A to 32 A, C series with 
rated short - circuit braking capasity 10kA in provided distribution 
board as per specification no SW-SWR/MCB 

Nos 5 

    
-  

7.12 

Providing earthing with galvnised iron earth plate size 60 X 60 C 0.6 
cm complete with all materials, testing and recording the resuilt as per 
specification no EA-Ep 

Nos 2 

    
-  

TOTAL OF ELECTRICAL WORKS -  

               
8 ROAD WORKS  

8.10 

Excavation for roadway in earth , soil of all sorts , sand, gravel or soft 
murum including dressing section to the required grade , camber and 
side slopes and conveying the excavated materials with all lifts up to a 
lead of 50m .and spreading for embankment or stacking as directed. 

Cum 123.75 

    

-  

8.20 

Providing earth work in embankment with approved materials obtained 
from other sources upto lead of 50m . including all lifts , laying in 
layers of 20cm. to 30cm .thickness breaking clods , dressing to the 

required lines , curves , grades & section , watering and compaction 
with vibratory roller with V -Satatt achment to achieve not less than 

97% of standard proctor density etc. complete ( Material obtained from 
Other sources) 

Cum 123.75 

    

-  



 

Sr 
No 

Item Unit QUANT 
ITY 

Unit Rate in Rs. inclusive of all duties, GST, other 
levies etc. 

TOTAL 
AMOUNT 
(Rs.)- 

 

        IN Figures IN Words    
8.30 Supplying hard murum / kankar at the road site , including conveying 

and stacking complete. 

Cum 123.75 

    

- 

 

8.40 Spreading hard murum/ soft murrum/ gravel or kankar for side width 
complete 

Cum 123.75 

    
- 

 

8.50 Wateringandcompactingofembankmentformedofmaterialsobtainedfromt 
heroadcuttingwithinaleadof50m,notlessthan97%ofstandardProctordensit 

yafterlayingthem in layers of 20 cm. to 30 cm. with vibratory roller. 

Cum 123.75     

-  

8.60 

Compacting the hard murum side widths including laying in layers one 
ach side with vibratory roller including artificial watering etc. complete Sq.m 412.50     -  

TOTAL OF ROAD WORKS -  

     

 9.0  LAB TESTING CHARGES 
        

-  

       

 9.1  
Cement - Fineness,  Standard Consistency, Setting Time (Initial & Final 
), Compressive strength, Soundness 

Nos 1.00 
    

   

 9.2  Concrete M-25 grade - Mix Design with all tests on basic materials Nos 1.00     -  

 9.2  
Concrete M-25 grade - Concrete cube compressive strength (Set of 3 
Cubes) 

Nos 4.00     
-  

 9.3  
Crushed metal - Water absorption, Specific gravity,Impact 
value,Crushing value 

Nos 1.00     
-  

 9.3  Brick - Crushing value, Water absorbation, & Specific Gravity Nos 1.00     -  

 9.4  

Steel - Tensile strength ,Yield stress, ultimate tensile stress, 
%elongation, weight per running meter,Bend/Rebend test.(Set of 3 
Bars) 

Nos 1.00     
-  

 9.4  Murum - Plasticity Index Nos 1.00     -  

 9.5  Murum - Field Density of compacted layer Nos 1.00     -  

   

 10.0  ROYALTY CHARGES         - 
 

 10.1  FOR SAND CUM 13.36       
 

 10.2  FOR AGGREGATES / METAL CUM 17.16     -  

 10.3  FOR  MUROOM CUM 548.94     -  

 10.4  FOR RUBBLE SOLLING CUM 6.05     -  



 

Sr 
No 

Item Unit QUANT 
ITY 

Unit Rate in Rs. inclusive of all duties, GST, other 
levies etc. 

TOTAL 
AMOUNT 
(Rs.)- 

 

        IN Figures IN Words    

               

11 Insurance Lumsum 1        

12.00 

Prviding and managing 20 Trees in the same premises, under 
Management Strategies And Implementation Plan ( MSIP ) to Manage 

Environmental , Social , Health And Safety. 
Lumsum 22 

    
-  

Total Amount Inclusive of all in Rs.     
       

 
 

Note: The total amount mentioned in the form-8 should be same as mentioned in the BOQ.  
 
We agree to execute the works in accordance with the terms and conditions mentioned in the invitation for quotation document , 
approved drawings and technical specifications at a total fixed contract price of Rs……………………./- (amount in figures) (Rs. 
…………………..…only amount in words). 
 

Signature  
 
Name of Authorized Signatory................................. 
 
Bidder’s Office Seal   

 
 

 

 
 

     
 

 
 
 

- 1 - 
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Management Strategies and Implementation Plan (MSIP) to manage the Environmental, 
Social, Health and Safety (ESHS) risks and ESHS Code of Conduct 

The policy goal, as a minimum, shall be to integrate environmental protection, forest and biodiversity 
conservation, pollution prevention, promote resource use efficiency, waste management, community 
health and safety measures and protection of cultural heritage sites during designing and execution of 
the civil works. It is also to promote gender equality, child protection, vulnerable people (including 
those with disabilities), sexual harassment, gender- based violence (GBV), sexual exploitation and 
abuse (SEA), HIV/AIDS awareness and prevention in the planning processes, programs, and various 
activities involved in the execution of the works. 

The Bidder shall accordingly submit a comprehensive and concise Management Strategies and 
Implementation Plan (MSIP) to manage the Environmental, Social (including sexual exploitation and 
abuse (SEA) and gender-based violence (GBV), Health and Safety (ESHS) risks, and ESHS Code of 
Conduct. 

The Plan shall include; 

1. Management of construction debris (silt, oil, solid waste, wastewater, etc.) and traffic 
management plan to ensure safety of local communities and ecosystem from construction 
activities 

2. Abatement plan for environmental pollution, re-vegetation of construction site and 
sensitization of workforce 

3. Water resource protection plan to prevent contamination of drinking water; 
4. Boundary marking and protection strategy to prevent depositing on private land and offsite 

adverse impacts; 
5. Gender based violence and sexual exploitation and abuse (GBV/SEA) prevention and 

response action plan 
6. Mobilization strategy 
7. Worker’s camp management plan including the process for mitigating construction related 

impacts on local community 
8. Occupational health and safety plan of the workforce 
9. Child Protection Plan 
10. Capacity building/training Plan 
11. HIV/AIDS awareness and prevention plan 
12. Prevention and mitigation plan of COVID-19 

The plan shall describe the actions, materials, equipment, management processes, including costs etc. 
that will be implemented by the Contractor, and its subcontractors. 

The Bidder shall document and submit the Code of Conduct that will apply to its employees and 
subcontractors, to mitigate ESHS risks and to ensure compliance with its Environmental, Social, 
Health and Safety (ESHS) obligations under the contract. 

In addition, the Bidder shall submit an outline of how this Code of Conduct will be implemented and 
availability of qualified and trained personnel to supervise and implement the action plan. This will 
include how it will be introduced into conditions of employment/engagement, what training will be 
provided, how it will be monitored and how the Contractor proposes to deal with any breaches. 

For details, please refer to the chapter no. 11 on the Construction Management Guideline and 
chapter no 14 on Labour Management Framework of the SMART project’s Environment & Social 
Management Framework (ESMF) report. For accessing ESMF report, 

please visit https://www.smart-mh.org/cdn //2019/08/190818171526_405e 4be 8b9 
d3ce2374fe29ce1561a62b.pdf and for EHS guideline visit Error! Hyperlink reference not valid. 
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LETTER OF ACCEPTANCE 
CUM NOTICE TO PROCEED WITH THE WORK 

(LETTER HEAD OF THE EMPLOYER) 
 

Dated:   
 
 

To: [Name and address of the Contractor] 
 
 
 
 
 
 

Dear Sirs, 
 

This is to notify you that your quotation dated   for execution of 
the  for the contract price of Rupees 
 [amount in words and figures], is hereby accepted 
by us. 

 
You are hereby requested to furnish performance security for an amount of Rs. 

          (equivalent to 3% of the contract price) within 15 days of the receipt of 
the letter. The Performance Security in the form of Bank guarantee or a Bank draft in 
favour of ...................... (Employer) shall be valid until date 28 days after the date of issue 
of the Certificate of Completion i.e., up to  . Failure to furnish the 
Performance Security will entail cancellation of the award of contract. 

 
You have to submit detailed ESHS compliance plan within one week from the date 

of this letter of acceptance. Failure to submit the acceptable ESHS plan will entail 
cancellation of the award of contract. 

 
You are also requested to sign the agreement form and proceed with the work not 

later than   under the instructions of the Engineer, 
 and ensure its completion within the contract period. 

 
With the issuance of this acceptance letter and you’re furnishing the Performance 

Security, contract for the above said work stands concluded. 
 

Yours faithfully, 
 
 

Authorized Signature 
Name and title of Signatory 
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Draft Agreement form for 
ARTICLES OF AGREEMENT 

 

1. This deed of agreement is made in the form of agreement on   day 
 month  20   , between the  (Employer) 
or  his  authorized  representative  (hereinafter  referred  to  as  the  first  party)  and 
 (Name of the Contractor), S/O  resident of ___________ 1 

(hereinafter referred to as the second party), to execute the work of construction of 
  (hereinafter referred to as works) on the following terms and 
conditions. 

2. Cost of the Contract 

The total cost of the works (hereinafter referred to as the “total cost”) is Rs. 
… ......... /- as per the final contract amount /amount reflected in final BOQ. 

 
3. Payments under the contract: 

 
Payments to the second party for the construction work will be released by the first 
party in the following manner: - 

 
1st R. A. Bill 25% of the total cost 
2nd R. A. Bill 20% of the total cost 
3rd R. A. Bill 20% of the total cost 
4th R. A. Bill 20% of the total cost 
Final Work Completed as per Tender 15% of the total cost 

 

3.1 (Not Applicable) 
 

3.1 The Employer shall retain (Retention Money) 6% of the amount from each payment 
due to the Contractor subject to the maximum of 5% of final contract price. Half of 
the amount retained shall be repaid upon completion of the works, and other half 
shall be repaid when the Defects Liability Period has passed and the Engineer has 
certified that all Defects notified to the Contractor before the end of this period have 
been corrected. On completion of the whole works the Contractor may substitute 
the balance retention money with an “on demand” Bank guarantee. 

 
3.3 Payments at each stage will be made by the first party: 

(a) on the second party submitting an invoice for an equivalent amount; 
(b) on certification of the invoice (except for the first installment) by the 

engineer nominated by the first party with respect to quality of works in 
the format in Annexure - 1; and 

(c) upon proper and justified utilization of at least 50 % of the previous 
installment and 100 % of any prior installment. 

 
4. Notice by Contractor to Engineer 

The second party, on the works reaching each stage of construction, shall issue a 
notice to the first party or the Engineer nominated by the first party [who is 

 
1In case of a firm insert ‘complete address of the firm’. In case of an individual contractor insert identification like 
‘son of and resident of’ etc. 
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responsible for supervising the contractor, administering the contract, certifying 
payments due to the contractor, issuing and valuing variations to the contract, 
awarding extension of time etc.] to visit the site for certification of stage 
completion. Within 15 days of the receipt of such notice, the first party or the 
engineer nominated by it, will ensure issue of stage completion certificate after 
due verification. 

5. Completion time 
The works should be completed in 11 Months from the date of this Agreement. In 
exceptional circumstances, the time period stated in this clause may be extended 
in writing by mutual consent of both the parties. 

6. If any of the compensation events mentioned below would prevent the work being 
completed by the intended completion date, the first party will decide on the 
intended completion date being extended by a suitable period: 
a) The first party does not give access to the site or a part thereof by the 

agreed period. 
b) The first party orders a delay or does not issue completed drawings, 

specifications or instructions for execution of the work on time. 
c) Ground conditions are substantially more adverse than could reasonably 

have been assumed before issue of letter of acceptance and from 
information provided to second party or from visual inspection of the site. 

d) Payments due to the second party are delayed without reason. 
e) Certification for stage completion of the work is delayed unreasonably. 

7. Any willful delay on the part of the second party in completing the construction 
within the stipulated period will render him liable to pay liquidated damages. 
@ 0.05 % of the contract value of the work per day which will be deducted from 
payments due to him. The first party may cancel the contract and take recourse to 
such other action as deemed appropriate once the total amount of liquidated 
damages exceeds 5 % of the contract amount. 

 
8. Duties and responsibilities of the first party 

 
8.1 The first party shall be responsible for providing regular and frequent supervision 

and guidance to the second party for carrying out the works as per specifications. 
This will include written guidelines and regular site visit of the authorized 
personnel of the first party, for checking quality of material and construction to 
ensure that it is as per the norms. 

8.2 The first party shall supply 3 sets of drawings, specifications and guidelines to the 
second party for the proposed works. 

8.3 Possession of the site will be handed over to the second party within 10 days of 
signing of the agreement. 

8.4 The Engineer or such other person as may be authorized by the first party shall 
hold meeting once in a month where the second party or his representative at site 
will submit the latest information including progress report and difficulties if any, 
in the execution of the work. The whole team may jointly inspect the site on a 
particular day to take stock of activities. 

8.5 The Engineer shall record his observations/instructions at the time of his site visit 
in a site register maintained by the second party. The second party will carry out 
the instructions and promptly rectify any deviations pointed out by the engineer. 
If the deviations are not rectified, within the time specified in the Engineer’s 
notice, the first party as well as the engineer nominated by it, may instruct 
stoppage or suspension of the construction. It shall thereupon be open to the first 
party or the engineer to have the deviations rectified at the cost of the second 
party. 



- 4 - 
 

8.6 The Engineer shall issue a Certificate of Completion of the Works on the request of 
the second party, and upon deciding that the whole of the Works is completed. 

 
9. Duties and responsibilities of the second party 

 
9.1 The second party shall: 

a) take up the works and arrange for its completion within the time period 
stipulated in clause 5; 

b) employ suitable skilled persons to carry out the works; 
c) regularly supervise and monitor the progress of work; 
d) abide by the technical suggestions/ direction of supervisory personnel 

including engineers etc. regarding building construction; 
e) be responsible for bringing any discrepancy to the notice of the 

representative of the first party and seek necessary clarification; 
f) ensure that the work is carried out in accordance with specifications, 

drawings and within the total of the contract amount without any cost 
escalation; 

g) keep the first party informed about the progress of work; 
h) correct the notified defects within the length of time specified by the 

Engineer; 
i) be responsible for all security and watch and ward arrangements at site till 

handing over of the works to the first party; 
j) maintain necessary insurance against loss of materials/cash, etc. or 

workman disability compensation claims of the personnel deployed on the 
works as well as third party claims from the start date to the end of defect 
liability period; 

k) pay all duties, taxes and other levies payable by construction agencies as 
per law under the contract (First party will effect deduction from running 
bills in respect of such taxes as may be imposed under the law); 

l) abide by the regulatory authority conditions (if any) attached to any 
permits or approvals for the project; and the ESHS Management Strategies 
and Implementation Plan and ESHS Code of Conduct, if any prescribed by 
the Employer; 

m) abide by all labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local 
authorities; 

n) abide by all enactments on environmental protection and rules made there 
under, regulations, notifications and by-laws of the Sate or Central 
Government, or local authorities; 

o) be responsible for the safety of all activities on the Site. 
 

10. Variations / Extra Items 
 

The works shall be executed by the second party in accordance with the approved 
drawings and specifications. No variation in cost is acceptable. However, if the 
Engineer issues instructions for execution of extra items, the following procedure 
shall be followed:- 

a) The second party shall provide the Engineer with a quotation for carrying 
out the extra items when requested to do so by the Engineer. The Engineer 
shall assess the quotation, which shall be given within seven days of the 
request before the extra items are ordered. 
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b) If the quotation given by the second party is unreasonable, the Engineer 
may order the extra items and make a change to the Contract Price which 
shall be based on Engineer’s own forecast of the effects of the extra items 
on the Contractor’s costs. 

c) The second party shall not be entitled to additional payment for costs, 
which could have been avoided by giving early warning. 

11. Securities 
The Performance Security shall be provided to the Employer no later than the date 
specified in the Letter of Acceptance and shall be issued in an amount and form 
and by a bank acceptable to the Employer. The Performance Security shall be 
valid until a date 28 days from the date of issue of the Certificate of Completion in 
the case of a Bank Guarantee. 

 
12. Termination 

12.1 The Employer may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

12.2 Fundamental breaches of Contract include, but shall not be limited to the 
following: 
(a) the contractor stops work for 28 days and the stoppage has not 

been authorized by the Engineer; 
(b) the Contractor has become bankrupt or goes into liquidation other 

than for a reconstruction or amalgamation; 
(c) the Engineer gives Notice that failure to correct a particular Defect 

is a fundamental breach of Contract and the Contractor fails to 
correct it within a reasonable period of time determined by the 
Engineer; 

(d) the Contractor does not maintain a security which is required; 
(e) the Contractor has engaged in Fraud and Corruption as defined in 

Section C, in competing for or in executing the Contract; and 
(f) the contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated 
damages can be paid 

12.3 Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

12.4 If the Contract is terminated the Contractor shall stop work immediately, make the 
Site safe and secure and leave the Site as soon as reasonably possible. 

 
13. Payment upon Termination 

13.1 If the Contract is terminated because of a fundamental breach of Contract 
by the Contractor, the Engineer shall issue a certificate for the value of the 
work done less advance payments received up to the date of the issue of 
the certificate, less other recoveries due in terms of the contract, less taxes 
due to be deducted at source as per applicable law. 

13.2 If the Contract is terminated at the Employer’s convenience, the Engineer 
shall issue a certificate for the value of the work done, the reasonable cost 
of removal of Equipment, repatriation of the Contractor’s personnel 
employed solely on the Works, and the Contractor’s costs of protecting and 
securing the Works and less advance payments received up to the date of 
the certificate, less other recoveries due in terms of the contract and less 
taxes due to be deducted at source as per applicable law. 

 
14. Dispute settlement 
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If over the works, any dispute arises between the two parties, relating to any 
aspects of this Agreement, the parties shall first attempt to settle the dispute 
through mutual and amicable consultation. 

 
In the event of agreement not being reached, the matter will be referred for 
arbitration by a Sole Arbitrator not below the level of retired Chief Engineer / 
Superintending Engineer, (not connected in part or whole with this Project in his 
service) to be appointed by the first party. The Arbitration will be conducted in 
accordance with the Arbitration and Conciliation Act, 1996. The decision of the 
Arbitrator shall be final and binding on both the parties. 

 
15. Fraud and Corruption 

The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines 
and its prevailing sanctions policies and procedures as set forth in the WBG’s 
Sanctions Framework, as set forth in Section C. In further pursuance of this policy, 
the Contractor shall permit and shall cause its sub-contractors, sub-consultants, 
service providers, suppliers, agents’ personnel, to permit the Bank to inspect all 
accounts, records, and other documents relating to the procurement process, 
selection and/or contract execution, and to have them audited by auditors 
appointed by the Bank. 

 
16. Approved rates: As per the attached annexure 
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Annexure I 

Format of certificate 

 
Certified that the works up to -------------------------------------------------- level in 

respect of construction of - -------------------------------------- at ----------------------------------- 
have  been  executed  in  accordance  with  the  approved  drawings  and  technical 
specifications. 

 
 
 
 
 
 
 

Place: 
Date: 

 
 

Office seal 

Signature 
Name & Designation 
(Official address) 
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Annexure-2 
 

ESHS Compliance Plan 
 

After finalization of a contractor, it is mandatory for the contractor to prepare and 
implement the Environment and Social Management Plan (ESMP). For Health and 
Safety of workers and community, the plan entailing the below aspects need to be 
prepared and implemented; 

 
A) Social Management Plan: 
1. In case of labour influx, (if labours are not available locally and to be outsourced 

from outside district/region/state) the basic residence facility (setting up of 
camps, provision of residence with all basic amenities) need to be provided. Due 
to labour influx, there may be risk of communicable disease, gender based 
violence among workers and community. Hence the plan to avoid/mitigate these 
factors also need to be prepared and implemented. 

2. At workplace : The following provisions/measures need to be complied at 
workplace 
 The provision of clean drinking water, health and hygiene facilities, separate 

washrooms for male & female, first aid kit, child crèches for women etc. 
  Mechanism to restrict sexual harassment of women and child at construction 

site, mechanism to prevent child labour and bonded labour, etc. 
 For safety of workers, Safety equipment like provision of personal protection 

equipment (PPE) for workers, such as safety boots, helmets, masks, gloves, 
protective clothing, goggles, full-face eye shields, and ear protection, 
firefighting equipment need to be provided. 

3. Community Safety Measure: For avoiding the accidents due to increase in traffic 
at local level, the plan regarding road transport and road traffic management i.e. to 
provide signs at strategic locations of the roads, install and maintain a display 
board at each important road intersection on the roads to be used during 
construction, display boards about information regarding construction works as 
well as vehicle movements and warning signs etc.. needs to be prepared and 
implemented. 

 
B) Environmental Management Plan 

 
I. Air Quality 

Possible impacts during construction are dust emission due to activities such as 
excavation, leveling, movement of vehicles at construction site. Emission due to 
operation of construction machineries. 
Following mitigation measures should be adopted by the contractors; 
1) Construction materials shall be transported to the site in covered trucks, 

where necessary. 
2) Land clearing for construction site will be kept at the absolute minimum 

practicable. 
3) Layout should be designed to minimize the removal of soil and vegetation 
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4) Topsoil removed will be preserved for later reinstatement purposes by piling it 
within and along the boundary of the site. 

5) Dust suppression systems (water spray) shall be put into service as per 
requirement at the construction site. 

6) Fuel used for machineries shall be clean and with low Sulphur content. 
7) Construction machineries used shall have a valid PUC certificate. 
8) Construction workers shall be provided with clean fuel for cooking. 
9) Reducing speed of vehicle on Water Bound Macadam (WBM) road within the 

construction site to 20 km/hr will reduce dust emission. 
10) Vehicles used shall be Bharat Stage V or VI compliant as per the prevailing 

regulations. 
 

II. Noise quality 
Noise quality shall be impacted due to operation of construction machineries. 
Mitigation measures should be adopted are as follows; 
1) Provision of silencers to modulate the noise generated by machines 
2) Provision of protective devices like ear muff/ plugs to the workers who will be 

working in the noise prone areas. 
3) Acoustic enclosure to D.G set shall be provided if used. 
4) Construction activity generating noise shall be limited to the day time 

 
III. Water Use and Quality 

Following water conservation measures should be adopted; 
1) Curing water shall be sprayed on to the concrete structures instead of free flow of 

water. 
2) Concrete structures shall be covered with thick cloth/gunny bags to avoid water 

rebound and will ensure sustained and complete curing. 
3) Following mitigation measures should be integrated in case of waste water 

generated from temporary labour tents or rainwater run-off from construction 
sites; 

4) Sewage generated shall be treated in septic tank followed by soak pits. 
5) Silt traps shall be provided prior to discharge of run-off from construction area 

into drains. 
6) An oil trap shall be provided in the drainage line to prevent contamination by 

accidental spillage of oil and grease. 
7) Washdown area shall be provided for cleaning of vehicle wheels and the waste 

water shall be drained properly. Here also a settling pit and baffled oil water 
separator shall be provided. 

 
IV. Soil Quality 

Possible impacts on Soil Quality are due to generation of construction waste and 
municipal solid waste from workers camps. 
Following mitigation measures should be followed; 
1) Construction waste generated shall be collected, segregated and disposed as per 

the Construction and Demolition Waste Rules 2016. 
2) Municipal solid waste generated shall be disposed as per Solid Waste Management 

Rules 2016. 
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3) Used oil generated shall be collected and sold to authorized recyclers. 
 

V. Design Elements for energy efficiency: 
General measures that shall be adopted in the design for energy efficient and 
sustainable design of building for Warehouse, Cold Storages, etc. are as follows; 
1) Building design shall utilize maximum natural daylight and rely minimum on 

artificial lighting. 
2) Use low energy Light Emitting Diode (LED) lighting system to reduce their energy 

usage. 
3) Waste management based on the concept of reduce, reuse and recycle shall be 

adopted to promote waste avoidance ahead of recycling and disposal. 
4) Electrical / electronic equipment used in the facility shall be of 3 star and above 

rating. 
5) Warehouse and Retails shall utilize solar energy for internal and external lighting 

to the extent possible. 
6) Construction material to the extent possible shall be sourced locally to reduce 

carbon foot print. 
7) Building material to the extent possible considering the design requirement shall 

utilize recyclable material such as fly ash bricks. 
8) Refrigerator trucks shall be energy efficient and Bharat Stage VI and above 

compliant as per the prevailing norms. 
9) Cold Storages and Retails shall use refrigerants that are environment friendly and 

non-ozone depleting and adhere to Ozone Depleting Substances (Regulation and 
Control) Rules, 2000 and its amendments. 

10) HVAC (Heat Ventilation and Air Conditioning) system used shall be energy 
efficient. 
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