PROCUREMENT OF CIVIL WORKS
UNDER
NATIONAL SHOPPING PROCEDURES

FOR

PROPOSED CONSTRUCTION OF KISMIS PRIMARY
PROCESSING UNIT SHED FOR S R BARDI FARMER
PRODUCER CO.LTD. IN GAT NO.34/2, AT- KARMKAMB, TQ -
PANDHARPUR, DIST-SOLAPUR (MH)

UNDER

Hon. Balasaheb Thackeray Agribusiness Rural Transformation
(SMART) Project




TENDER NOTICE
PROPOSED CONSTRUCTION OF KISMIS PRIMARY PROCESSING UNIT SHED

The Government of Maharashtra is implementing the World Bank-funded Hon. Balasaheb
Thackeray Agribusiness and Rural Transformation (SMART) Project. S.R.Bardi Farmer Producer
Company Limited is one of the beneficiaries under the project and inviting offline bids for above
mentioned works. The estimated cost of work is Rs. 58.60 lakhs. The bid document is available
on the project website www.smart-mh.org, in tender and procurement section. The last date for
submission of offline bid is 17/10/2023 up to 1.30 PM. Any updates or notices shall be published
on aforementioned website only.

President
S R Bardi Farmer Producer Company Ltd,
In Gat No.34/2, At- Karkamb,Tal-Pandharpur, Dist: Solapur (Mh)
Ph.No. : 8830306789 / E-Mail :- srbardifpo133 @gmail.com




TENDER SCHEDULE
Hon. Balasaheb Thackeray Agri-business & Rural Transformation Project (SMART)
Govt. of Maharashtra is implementing World Bank assisted Hon. Balasaheb Thackeray
Agribusiness And Rural Transformation (SMART) Project for developing Agriculture
Commodity value chains. SR.Bardi Farmer Producer Company Limited is one of the
beneficiaries under the project and inviting offline bids for the following work.

Estimated Period of

Name of work Tender fee Completion in

(Components) Tender Rs. EMD Months
Amount in Rs.
Proposed

Construction Of In the form of

Kismis Primary 58.60 lakhs Rs. 1000/- bid security 4 Month
Processing Unit declaration

Shed

Bid document available on Project
website https://www.smart-mh.org
Pre-bid meeting Date & Time

Bid Submission end date & time
Technical bid opening date & time

From 04/10/2023 To 17/10/2023 up to
11.00 AM

09/10/2023 at 11.30 AM
17/10/2023 up to 01.30 PM
17/10/2023 at 02.00 PM

Bid document is available at project website https://www.smart-mh.org in
Procurement & tender section. For further any updates / notices shall be published on
project website only.

President
S R Bardi Farmer Producer Company Ltd,
In Gat No.34/2, At- Karkamb,Tal-Pandharpur, Dist: Solapur (Mh)
Ph.No.: 8830306789 / E-Malil :- srbardifpo133@gmail.com

Pre-bid Meeting, Tender Submission & Opening place

Chief & Project Director (ATMA), District Implementation Unit (SMART),
Behind New RTO Office, Near By Soil Testing Lab, Solapr - 413 004
Ph.No.:- (0217) 2303027 / E-Mail:- solapur.diu.smart@gmail.com



S R Bardi Farmer Producer Company Ltd,
In Gat No.34/2, At- Karkamb,Tal-Pandharpur, Dist: Solapur (Mh)
Ph.No.: 8830306789 / E-Mail :- srbardifpo133@gmail.com

INVITATION FOR QUOTATIONS FOR PROPOSED CONSTRUCTION OF KISMIS PRIMARY
PROCESSING UNIT SHED

Date: 04/10/2023
LCB No.: SMART/SR Bardi CBO/Works/(mention outward no/2023

To

Sub: Invitation for Quotations for Proposed Construction Of Kismis Primary Processing
Unit Shed

Dear Sirs,

1) Govt. of Maharashtra is implementing World Bank assisted Hon. Balasaheb Thackeray
Agribusiness And Rural Transformation (SMART) Project for developing Agriculture
Commodity value chains. Project is extending up to 60% grants in the form of
Viability Gap Fund (VGF) to eligible Community Based Organizations (CBO).

2) The SMART Project is being implemented by various Project Implementation Units.
PIU Agriculture is one of the implementing unit of SMART Project. S R Bardi Farmer
Producer Company Ltd, Gat No.34/2, At- Karkamb,Tal-Pandharpur, Dist: Solapur (Mh)
is one of the beneficiaries of PIU Agriculture under the SMART project.

3) S R Bardi Farmer Producer Company Ltd, Gat No.34/2, At- Karkamb,Tal-Pandharpur,
Dist: Solapur (Mh) (hereinafter referred to as CBO) is inviting quotation for the
following work under the SMART Project.

4) You are invited to submit your most competitive quotation for the following works:-

Sr. : i Approximate Value Period of
No. Brief Description of the Works of Work (in Rs.) completion
Proposed Construction Of Kismis
1 Primary Processing Unit Shed >8.60 lakhs 4 months

5) To assist you in the preparation of your quotation, we are enclosing the following:
a) Layout Drawings of the works;
b) Detailed Bill of Quantities,
¢) Technical Specifications;
d) Instructions to Bidders (in two sections).
e) Draft Contract Agreement format which will be used for finalizing the
agreement for this Contract.

6) You are requested to submit your bid latest by 1.30 PM on 17/10/2023 at following
address. Opening of the technical bids will be done in the presence of bidders or their
representatives at 2.00 PM on 17/10/2023. The bid submission and opening shall be
done at following address.

Chief & Project Director (ATMA), District Implementation Unit (SMART),

Behind New RTO Office, Near By Soil Testing Lab, Solapr - 413 004
Ph.No.:- (0217) 2303027 / E-Mail:- solapur.diu.smart@gmail.com
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7) We look forward to receiving your quotations and thank you for your interest in this
project.

President
S R Bardi Farmer Producer Company Ltd,
In Gat No.34/2, At- Karkamb,Tal-Pandharpur, Dist: Solapur (Mh)
Ph.No.: 8830306789 / E-Malil :- srbardifpo133@gmail.com



Instructions to Bidders

SECTION - A

1. Scope of Works:

S R Bardi Farmer Producer Company Ltd, Gat No.34/2, At- Karkamb,Tal-Pandharpur,
Dist: Solapur (Mh) invites quotations for the construction of work as detailed in the
table given below

Sr. : . Approximate Value Period of

No. Brief Description of the Works of Work (in Rs.) completion
Proposed Construction Of Kismis

1 Primary Processing Unit Shed >8.60 lakhs 4 months

The successful bidder will be expected to complete the works by the intended
completion date specified above.

. Qualification of the bidder:

The bidder shall provide qualification information which shall include: -

a) total monetary value of construction works performed for each year of the last
5 years;

b) Report on his financial standing; (Turn over certificate issued by Chartered
Accountant for last five years); and

c) Details of any litigation, current or during the last 3 years in which the bidder is
involved, the parties concerned and disputed amount or awards in each case.

d) Should possess valid license for executing civil works as per appropriate class
issued by central or state PWD or any government department.

3. To qualify for award of the contract the bidder: -

The bidder should fulfill following all qualification criteria;
a) Should have GST registration

b) Should possess valid license for executing civil works as per appropriate class
issued by central or state PWD or any government department.
c) should have achieved in at least one year an annual financial turnover of value
not less than Rs@ 44.00 lakhs in the last five years i.e. during FY 2017-18 to
2021-22 ORFY 2018-19 to 2022-23;
d) Experience of having successfully completed similar works during last 5 years
ending last day of month previous to the one in which bid is invited
1. Three similar completed works each costing not less than the amount equal
to Rs 23.00 lakhs. OR

2. Two similar completed works each costing not less than the amount equal
to Rs 29.00 lakhs. OR

3. One similar completed work costing not less than the amount equal to
Rs 35.00 lakhs.

e) Should not have been black listed, debarred or suspended on the date of bid
opening by any of the Government organization, the World Bank Group.

f) * should possess valid electrical license for executing building electrification
works (in the event of the works being sub-contracted, the sub-contractor
should have the necessary license);
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6.

g) No contract should have been suspended or terminated and/or performance
security called by an CBO(s) for reasons related to Environmental, Social (including
sexual exploitation and abuse (SEA) and gender-based violence (GBV)), Health, or
Safety (ESHS) requirements or safeguards in the past five years.

h) Should not have Conflict of Interest as mentioned in the ITB 4.

Conflict of Interest:
Any Bidder found to have a conflict of interest shall be disqualified. A Bidder may

be considered to have a conflict of interest for the purpose of this bidding

process, if the Bidder:

a) directly or indirectly controls, is controlled by or is under common control
with another Bidder; or

b) receives or has received any direct or indirect subsidy from another Bidder; or

c) has the same legal representative as another Bidder; or

d) has a relationship with another Bidder, directly or through common third
parties, that puts it in a position to influence the bid of another Bidder, or
influence the decisions of the CBO regarding this bidding process; or

e) any of its affiliates has been hired (or is proposed to be hired) by the CBO or
Borrower as Engineer for the Contract implementation;

f) has a close business or family relationship with the concerned professional
staff of the Borrower or of the project implementing agency.

(*for further details refer to paragraphs 3.14 and 3.15 of the “Procurement

Regulations” setting forth the World Bank’s policy on conflict of interest)

Bid Price
a) The contract shall be for the whole works as described in drawings and

technical specifications. Corrections, if any, shall be made by crossing out,
initialing, dating, and rewriting.

b) The rate/price should be inclusive of all duties, GST, RCC/PEB structural
design and other levies payable by the contractor under the contract

c) The rates quoted by the bidder shall be fixed for the duration of the contract
and shall not be subject to adjustment on any account.

d) The bidder shall fill in the prices for the Works in conformity with the bidding
documents, both in figures and words.

e) Bidder need to quote for all the items mentioned in the BOQ. If bidder failed to
quote for any or more items given in the BOQ and if bidder is selected, in such
case bidder has to complete the work of the said item/items without any cost.
Note: The selected contractors shall be responsible for RCC/PEB structural design
required to execute the work at his cost and designing should be done by the structural
designer.

Validity of Quotation
Quotation shall remain valid for a period not less than 90 days after the deadline
date specified for submission.



7. Tender Fee & Bid Security:
a) Tender Fee:
Bidders need to download the tender document from the project website,
https://www.smart-mh.org and should submit a non-refundable tender fee in
any one of the following ways
a) ademand draft in favour of CBO Account Name OR
b) cash paid at CBO office and get cash receipt OR
c) online or offline payment deposited into the following CBO bank account
1.CBO Account Name: S.R.Bardi Farmer Producer Company Ltd
2.Bank Account No: 60438691913
3.Bank Account Type: Current Account
4.Bank Name: Bank of Maharashtra
5.Bank Branch: Jyoti Complex, Pandharpur
6.1IFSC Code: MAHB0000237
The bidder needs to submit a demand draft, bank receipt, or receipt of payment
made at the CBO office in the technical document envelope. If the bidder fails to
submit the tender fee , such bids shall be rejected.

b) Bid Security :

1) Bidder should submit bid security declaration in the attached format. If bidder
not submitted bid security declaration, the bid submitted by such bidder shall be
rejected.

2) The Bid Security declaration shall be executed

a) if a bidder withdraws its bid prior to the expiry date of bid validity specified by
the bidder on the letter of bid or any extended date provided by the bidder; or

b) During the bid process, if any information submitted found manipulated /
hidden /false / mala fide in the bid

c) ifthe successful Bidder fails to
(i) sign the Contract or
(ii) furnish a Performance Security

8. Submission of bid.

a) The bidder is advised to visit the site at his own expense and obtain all
information that may be necessary for preparing the bid.

b) Each bidder shall submit only one bid.

¢) Modification and Withdrawal of Bids — Resubmission of bid by the bidders for
any number of times before the final date and time of submission is allowed.

d) Bid shall comprise of the following 2 envelopes:

1) Envelope 1: Technical bid

2) Envelope 2: Financial /price bid

Note: The above both the envelops are to be submitted in a separate sealed
envelopes mentioning the Technical bid and financial bid on top of the each
envelop and bidders name at bottom of the envelope. Both these two envelopes
shall be packed in a one outer envelope & seal it

The sealed outer envelope will also bear the following identification: -
e Bid for: Proposed Construction Of Kismis Primary Processing Unit Shed
e Bidder’s name.........coooiiiiiiininii
e Bidder’s address ..o,

® Bidder’s contact nUMDbEr ....ocevvvevvevvveveereereenns



1) Technical bid: (Envelop 1)
The bidder should submit following documents in 3 sets;

1)

6)

7)
8)

9)

Demand draft OR Bank receipt OR payment receipt issued by CBO towards tender
fee.

Details of technical documents submitted (form no 1)

*Qualification information in the format (Form -2)

Bid security declaration (Form-3)

The declaration that the bidder is not black listed/banned by any Government
department / Public Sector Undertaking/ Private Sector/ or any other agency
(form no 4)

Declaration about not have Conflict of Interest as mentioned in the ITB 4. (Form
No 5)

Turn over certificate issued by the Chartered Accountant (Form-6)

Contractor registration certificate of appropriate class issued by the any
Government organization.

GST registration certificate

10) valid electrical license for executing building electrification works(self or sub-

contractor)

Note:

A) Bidders need to submit three sets of above all documents along with supporting

document (one original and two copies) in the technical envelop.

B) *The bidder has to submit following documents with respect to similar work done

1) For Government Work: Work done certificate duly signed by the officer not
below the rank of Executive Engineer or equivalent

2) For Private Organization Work : A copy of agreement of work/ work orders
along with copy of invoices raised against work done.

2) Financial Bid: (Envelop 2)
The bidder shall quote for all items given in the attached quotation format only
(Formno 7 & 8).

Bid opening and Evaluation process:

a) Opening of Envelop - 1 (Technical Bid)
The ‘Technical Envelop’ of bids will be publicly opened first in the presence
procurement committee and bidders’ designated representatives and anyone
who chooses to attend at the address on the date and time specified in the
tender notice. In the event of the date specified for bid opening being declared
as a holiday, the due date for opening of bids will be the following working day
at the same time and venue.

b) Evaluation of Technical Bid
The evaluation of the technical bids will be carried out as per the eligibility
criteria mentioned in the clause 3. The bidders fulfilling minimum eligibility
criteria are declared technically qualified and eligible opening of the financial
proposal.



c) Opening of Envelop - 2 (Financial Bid)
Financial envelope of technically qualified bidders shall be opened in the
presence of procurement committee and bidders’ designated representatives
on the date and time informed by the CBO.

10.Correction of Arithmetical Errors

1. Ifthe bid is substantially responsive, the Purchaser shall correct arithmetical errors
on the following basis:

(a) if there is a discrepancy between the unit price and the line-item total that
is obtained by multiplying the unit price by the quantity, the unit price shall
prevail and the line-item total shall be corrected, unless in the opinion of
the Purchaser there is an obvious misplacement of the decimal point in the
unit price, in which case the line-item total as quoted shall govern and the
unit price shall be corrected;

(b) ifthere is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

(c) if there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an
arithmetic error, in which case the amount in figures shall prevail subject to
(a) and (b) above.

2. Bidders shall be requested to accept correction of arithmetical errors. Failure to
accept the correction shall result in the rejection of the Bid.

11. Evaluation of Financial bids/ Quotations
To evaluate a bid, the Purchaser shall consider the following:
(a) Financial evaluation will be done for all items together

(b) Price adjustment for correction of arithmetic errors in accordance with ITB
10.

(c) By applying the above evaluation criteria, the Purchaser shall determine the
Most Advantageous Bid. This is the bid of the bidder that meets the
qualification criteria and whose bid has been determined to be:

(a) Substantially responsive to the bidding document; and
(b) the lowest evaluated cost.

12. Information relating to evaluation of bids and recommendations for the award of
contract shall not be disclosed to bidders or any other persons not officially
concerned with the process until the award to the successful bidder is announced.

13. Award of contract:
a) The CBO will award the contract to the bidder whose quotation has been
determined to be substantially responsive and who has offered the lowest
evaluated quotation price and who meets the specified qualification criteria.

b) Notwithstanding the above, the CBO reserves the right to accept or reject any
quotations and to cancel the bidding process and reject all quotations at any
time prior to the award of contract.



c) The bidder whose bid is accepted will be notified of the award of contract by the
CBO prior to expiration of the quotation validity period.

14. Performance Security:
Within 15 days of receiving letter of acceptance, the successful bidder shall

deliver to the CBO the performance security in the form of Demand draft in favor
of the CBO for an amount equivalent of 3 % of the contract price.

15. Period of Maintenance:
The “Period of Maintenance” for the work is Twelve months from the date of

taking over possession or one full monsoon season whichever occurs later.
During the period of maintenance, the contractor will be responsible for
rectifying any defects in construction free of cost to the CBO.

16. Purchase ofall construction materials including cement and steel as per the
specifications (ISI certification marked goods wherever available) shall be the
responsibility of the contractor.
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2.

SECTION -B

Format for Qualification Information.
Format for Submission of Quotation.

Format of Letter of Acceptance.

-11 -



Details of technical documents submitted

(On bidder’s letter head)

Form No 1

Sr. List of documents to be submitted( 3 sets) Document
No. page No
1 Demand draft OR Bank receipt OR payment receipt issued by
CBO towards tender fee.
2 Qualification Information (form no 2)
3 Bid security declaration (Form no 3)
4 The declaration that the bidder is not black listed/banned by
any Government department/ Public Sector Undertaking/
Private Sector/ or any other agency (form no 4)
5 Declaration about not have Conflict of Interest as mentioned in
the ITB 3. (Form No 5)
6 Turn over certificate issued by the chartered Accountant or
copy of ITRs or balance sheet
7 Valid license for executing civil works as per appropriate class
issued by central or state PWD or any government department
8 GST registration certificate
9 Valid electrical license for executing building electrification

works

Signature

Name of Authorized Signatory.........

Bidder’s Office Seal

Note: Bidders should submit this form along with all above mentioned required

documents in 3 sets(one original and two copies) in the technical envelop. Each

document should be numbered & should be stamped and signed by the bidders
authorized signatory. Failing which CBO reserves the right to reject the bid.
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1 For Individual Bidders

1.1

QUALIFICATION INFORMATION

Principal place of business:

Power of attorney of signatory of Bid.
[Attach copy]

1.2

Total value of Civil** Engineering

construction work performed in the last
five years (in Rs. Lakhs)

2018-19: ..........

FORM-2

1.3 Work performed as prime contractor (in the same name) on works of a similar
nature over the last five years.
Remarks
Date . explainin
Descripti Value of | of fitlp;liit; *Actual |greasons
Project| Name of on 0? Contrac | contract| issue pof date of | for delay
Name CBO t No. (Rs. of . |completio|and work
work completio
Lakhs) | work n complete
n
order d
1 2 3 4 5 6 VA 8 9

*Completion certificate of Concern Engineer/ authorized person of client should be
submitted along with the bid document.

Existing commitments and on-going works:

Value of
Description | Place & | Contract Value of | Stipulated | works Anticipated
of Work State |No. & Date Contract | period of | remaining to date of
(Rs. Lakh) | completion | be completed | completion
(Rs. Lakhs)
(1) (2) 3) (4) (5) (6) (7)

** (Certificate of concern engineer /authorized person of client should be submitted along
with the bid document
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1.4

1.5

1.6

1.7

1.8

Proposed subcontracts and firms involved.

Sections of the
works

Value of Sub-
contract

Sub-contractor
(name &
address)

Experience in
similar work

Evidence of access to financial resources to meet the requirement of working
capital: cash in hand, lines of credit, etc. List them below and attach copies of

supporting documents.

Particulars

Amount

Details

Cash in hand

Availability of Cash flow

Other source of fund if any

Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who
may provide references if contacted by the CBO.

Name of Bank

Detailed Address

Contact No

Information on litigation history in which the Bidder is involved.

Other CBO

party(ies)
1 2

Remarks
Cause of Amount .
. . showing present
dispute involved
status
3 4 5

If there is NO any litigation, then mention NIL.

If YES then mentioned the details column 3 and status in column 5

Contract(s) suspended or terminated and/or Performance Security called by an
CBO(s) for reasons related to Environmental, Social (including sexual exploitation
and abuse (SEA) and gender-based violence (GBV)), Health, or Safety (ESHS)

performance during the last five years.

(If YES, mention details in the following

format)
Contract(s) suspended or terminated by an CBO(s)
Contract Identification, Name | Amount of Total
Year and address of the CBO, and suspended or Contract
reasons for suspension or terminated portion | Amount
termination of contract (Rs) (Rs)
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Performance Security called by an CBO(s)

Contract Identification, Name and address of the Total
: Contract
Year CBO, and reasons for calling of performance
security Amount
(Rs)

Signature
Name of Authorized Signatory

Bidder’s Office Seal
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Form-3

BID SECURITY DECLARATION
(To be submitted on the Bidder’s Letter Head)

Date: [insert date]

RFQ Ref No.: [insert number]

To:
President

S R Bardi Farmer Producer Company Ltd,
Gat No.34/2, At- Karkamb, Tal-Pandharpur, Dist: Solapur (Mh)

We, the undersigned, declare that:

We understand that, according to your conditions, quotation must be supported by a Bid-
Securing Declaration.

We accept that we will automatically be suspended from being eligible for bidding in any
contract with any CBO or project implementing unit under SMART or various offices
under various Government organization / World Bank funded Projects for the period of 3
years starting from opening of the financial bids, if we are in breach of our obligation(s)
under the bid conditions, because we:

(a) have not accepted the correction of the Bid Price pursuant to ITB ; or
(b) during the bid process, if any information submitted by us found manipulated /
hidden /false / mala fide in the bid ; or
(c) have withdrawn our Bid during the period of Bid validity specified in the Letter of
Bid or any extended date provided by us; or
(d) having been notified of the acceptance of our Bid by the CBO/Employer during the
period of bid validity,
(i) fail or refuse to execute the Contract, if required, or
(ii) fail or refuse to furnish the Performance Security.

We understand this Bid-Securing Declaration shall expire if we are not the successful
Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the
successful Bidder; or (ii) twenty-eight days after the expiration of our Bid.

Signature:

Name of person signing bid-security declaration:

Designation:

Name of Bidder:

Date:

Bidder’s office Seal:
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Form-4

FORMAT OF SELF DECLARATION WITH REGARD TO BLACKLISTING/ NON-
DEBARMENT & ESHS
(To be submitted on the Bidder’s Letter Head)

Date: [insert date]

Tender Ref No.: [insert number]

To:
President

S R Bardi Farmer Producer Company Ltd,

Gat No.34/2, At- Karkamb, Tal-Pandharpur, Dist: Solapur (Mh)

We hereby confirm and declare that we, M /s ------=-=--=mmmm oo ,
is not blacklisted/ De-registered/ debarred by any Government department /Public
Sector Undertaking/ Private Sector/ or any other agency for which we have Executed/
Undertaken the supply goods/ works/ Services during the last 3 years.

We also confirm and declare that no contract should have been suspended or
terminated and/or performance security called by an CBO(s) for reasons related to
Environmental, Social (including sexual exploitation and abuse (SEA) and gender-based

violence (GBV)), Health, or Safety (ESHS) requirements or safeguards in the past 5 years.

Signature
Name of Authorized Signatory.........nne.

Bidder’s Office Seal
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Form-5
FORMAT OF SELF DECLARATION: NOT HAVE CONFLICT OF INTEREST
(To be submitted on the Bidder’s Letter Head)
Date:

Tender Ref No.:

To:
President

S R Bardi Farmer Producer Company Ltd,
Gat No.34/2, At- Karkamb, Tal-Pandharpur, Dist: Solapur (Mh)

We hereby confirm and declare that we, M /s ------=-==-=-mmmmmmom oo ,
not have Conflict of Interest as mentioned in the ITB 4. We undertake that we shall be

liable for any punitive action in case of false declaration.

Signature
Name of Authorized Signatory.........nne.

Bidder’s Office Seal

FORM-6
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TURNOVER CERTIFICATE ISSUED BY CHARTERED ACCOUNTANT FIRM
(on CA’s letter head)

TO WHOMSOEVER IT MAY CONCERN
This is to certify that M/s. (name of bidder) is having registered office at (detailed office address).

The turnover of the (name of firm) for the following financial years based on the audited financial
Statement is as under.

Sr. No. Financial Year Turnover in lakhs

G| | W N =

The above information/figures are true and authentic to the best of my knowledge and
belief. 1/we am/ are well aware of the fact that furnishing of any false
information/fabricated document would lead to rejection of bid or at any stage, besides
liabilities towards prosecution under appropriate law.

Signature of the Chartered Accountant
Name of the Firm

Registration No.

Date:

Place:
(Seal of the Chartered Accountant)

Email id:

UDIN:

Note:
1. Turnover certificate without UDIN shall be rejected.
2. Turnover from unaudited financial statement shall not be considered
3. Turnover mentioned in UDIN document available on The Institute of Chartered Accountants
of India website and this certificate should be same. If there is any difference in such case
CBO reserves the right to reject the bid
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FORM-7
LETTER OF QUOTATION

(On Bidders Letter head)

RFQ NO: i e
Date of Quotation Submission: ...................

To:
President
S R Bardi Farmer Producer Company Ltd,
Gat No.34/2, At- Karkamb, Tal-Pandharpur, Dist: Solapur (Mh)

Subject: Submission of Quotation for Proposed Construction Of Kismis Primary
Processing Unit Shed

Sir,

We have no reservations to the Invitation for Quotation Document, and offer to execute
the Works referred above in accordance with the Conditions of Contract enclosed
therewith at a Total Contract Price of -

Rs. [in figures]
Rs. [in words].

This quotation and your written acceptance of it shall constitute a binding contract
between us. We understand that you are not bound to accept the lowest or any quotation
you receive.

We hereby certify that we have taken steps to ensure that no person acting for us or on
our behalf engages in any type of Fraud and Corruption.

We confirm that we bound to comply with (i) the applicable Laws/ Rules/ Regulations
for protection of environment, public health and safety; (ii) the regulatory authority
conditions (if any) attached to any permits or approvals for the project;

We confirm that, if our quotation is accepted, we are responsible to submit and
implement he detailed plan to comply the entire requirement mentioned in the annexure
-2 with respect to Environmental, Social (including sexual exploitation and abuse (SEA)
and gender-based violence (GBV)), Health and Safety risks. We also confirm that we have
included all cost associated for implementation of this plan in our quotation.

We also confirm that, we are responsible for RCC/PEB structural design required to
execute the work and designing work shall be done by the structural designer.

We hereby confirm that this quotation is valid for 90 days as mentioned in Instructions to
bidders.

We have not been currently debarred or suspended by any Government Organization, the
World Bank Group.

Yours faithfully,
Authorized Signature : Date signed:

Name & Title of Signatory
Name of Bidder
Address
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BILL OF QUANTITIES

FORM-8

The approximate Bill of Quantities is indicated below to give an idea of the work which should be executed in accordance with the approved
drawings and specifications to enable the bidder to furnish the Item rate wise price. Bidders may, however, note that no variations in the Item rate
cost are acceptable (except where extra items are ordered by the Engineer).

Sr.
No

Item

Quantity

Unit

Unit Rate in Rs. inclusive of all duties, GST, other

levies etc.

In figures |

In words

Total
Amount
in Rs.

A

Construction of Kismis Primary Processing Unit Shed

I

Kismis PP Shed Civil Work

1

Excavation for foundation in earth, soil of all types,
sand, gravel and soft murum, including removing the
excavated material up to a distance of 50 m.beyond
the building area & stacking and spreading as
directed, dewatering, preparing the bed for the
foundation and necessary back filling, ramming,
watering Including shoring and strutting etc.
complete. (LIFT UPTO 1.5 M.) By Mechanical Means

60.69

Cubic
Metre

Excavation for foundation in Hard murum in cluding
removing the excavated material upto adistance of
50 metres beyond the building area and stacking and
spreading as directed, dewatering, preparing the bed
for the foundation and necessary backfilling,
ramming, watering including shoring and strutting
etc. complete. (Lift from 1.5 to 3.0m.) By Mechanical
Means

36.41

Cubic
Metre

Providing dry trap/ granite/ quartzite/ gneiss
rubble stone soiling 15 cm to 20 cm thick including
hand packing and compacting complete.

140.21

Cubic
Metre




Sr Unit Rate in Rs. inclusive of all duties, GST, other Total
: Item Quantity | Unit levies etc. Amount
No : .
In figures In words in Rs.

4 | Filling in plinth and floors with approved excavated | 81.30 Cubic

material in 15cm. to 20cm. layersincluding watering Metre

and compacting etc. complete.
5 | Filling in plinth and floors with contractors material/ | 350.52 Cubic

brought from outside and approved by Engineer in Metre

charge in layers of 15 cm to 20 cm including

watering and compaction etc.complete.
6 | Providing and laying Cast in situ/ Ready Mix cement | 65.01 Cubic

concrete in M-10 of trap/granite/quartzite/ gneiss Metre

metal for foundation and bedding including bailing

out water, Steel centering, formwork,

laying/pumping, compacting, roughening them if

special finish is to be provided, finishing if required

and curing complete ,with fully automatic

microprocess or base dPLCwith SCADA enable

dreversible Drum Type mixer/ concrete Batch mix

plant (Panmixer) etc.complete. With fine aggregate

(Crushed sand VSI Grade)
7 | Providing and laying in situ cement concrete of M-20 | 12.35 Cubic

grade of trap / granite/quartzite/gneiss metal for Metre

R.C.C. work like raft, grillages, strips, foundations
and footings of R.C.C.columns and steel stanchions
including bailing-out water manually, including
centering formwork of plywood / steel, compaction,
covering newly laid concrete by gunny bag, plastic or
tarpaulin, finishing the formed surface with cement
morter 1:3 of sufficient minimum thickness to give a
smooth and even surface or roughening if special
finish is to be provided and curing etc complete.
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Sr.
No

Item

Quantity

Unit

Unit Rate in Rs. inclusive of all duties, GST, other

levies etc.

In figures

In words

Total
Amount
in Rs.

(Excluding reinforcement) The cement mortar 1:3
plaster is considered for rendering uneven and
honeycombed surface only. (Wooden planks /
shuttering will not be allowed)

Providing and laying Cast in situ/Ready Mix cement
concrete M-20 of trap / granite /quartzite/ gneiss
metal for R.C.C. columns as per detailed designs and
drawing or as directed including steel centering,
formwork, cover blocks, laying/pumping,
compaction finishing the formed surfaces with
cement mortar 1:3 of sufficient minimum thickness
to give a smooth and even surface or roughening if
special finish is to be provided and curing etc.
complete,(Excluding reinforcement and structural
steel).with fully automatic micro processor based
PLC with SCADA enabled reversible Drum Type
mixer/ concrete Batch mix plant (Pan mixer) etc.
complete. With fine aggregate (Natural Sand /
Crushed sand VSI Grade finely washed etc)

3.45

Cubic
Metre

Providing and laying Cast in situ/Ready Mix cement
concrete M-20 of trap / granite /quartzite/ gneiss
metal for R.C.C. beams and lintels as per detailed
designs and drawings or as directed including steel
centering, formwork, cover blocks, laying/pumping,
compactionand roughening the surface if special
finish is to be provided and curing etc. complete.
(Excluding reinforcement and structural steel). with
fully automatic micro processor based PLC with
SCADA enabled reversible Drum Type mixer/

14.66

Cubic
Metre
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Sr.
No

Item

Quantity

Unit

Unit Rate in Rs. inclusive of all duties, GST, other

levies etc.

In figures

In words

Total
Amount
in Rs.

concrete Batch mix plant (Pan mixer) etc. complete.
With fine aggregate (Natural Sand / Crushed sand
VSI Grade finely washed etc)

10

Providing and fixing in position TMT - FE - 500 bar
reinforcement of various diameters for R.C.C. pile
caps, footings, foundations, slabs, beams columns,
canopies, staircase, newels, chajjas, lintels pardis,
copings, fins, arches etc. as per detailed designs,
drawings and schedules. including cutting, bending,
hooking the bars, binding with wires or tack welding
and supporting as required complete.

1.85

Metric
Tonne

11

Providing Brick masonry in cement mortal 1.6 using
second Class Burnt Bricks in foundation and plinth of
inner walls/ in plinth of external walls including
bailing out water manually, striking joints on
unexposed faces ,watering and scaffolding complete

7.56

Cubic
Metre

12

Providing sand faced plaster externally in cement
mortar using approved screened sand, in all
positions including base coat of 15 mm thick in
cement mortar 1:4 using waterproofing compound
at 1 kg per cement bag curing the same for not less
than 2 days and keeping the surface of the base coat
rough to receive the sand faced treatment 6 to 8 mm
thick in cement mortar 1:4 finishing the surface by
taking out grains and curing for fourteen days
scaffolding etc.complete.

123.36

Square
Metre

13

Providing and applying white-wash in one coat on
old/ new plastered or masonry surfaces and
asbestos cement sheets including scaffolding and

123.36

Square
Metre
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Sr.
No

Item

Quantity

Unit

Unit Rate in Rs. inclusive of all duties, GST, other

levies etc.

In figures

In words

Total
Amount
in Rs.

preparing the surface by brushing and brooming
down etc. complete.

14

Providing and applying plastic emulsion paint of
approved quality, colour and shade to old and new
surfaces in two coats including scaffolding, preparing
the surface. (excluding the primer coat) etc.
complete.

123.36

Square
Metre

15

Providing and fixing rolling shutter fabricated from
steell at hsofminimum thickness 0.9mm with lock
plate of 3.15 mm thickness reinforced with
35x35x5mm angle section fitted with sliding bolts
and handles for both sides, deep M.S.channel section
of depth and thickness not less than 65mm and
3.15mm respectively with hold fastarr angements,
M.S.Bracket plate 300x300x3.15mm minimum size
and shape with square bar, suspension shaft of
minimum 32mm diameter, hood cover of M.S. sheet
not less than 0.9mm thickness and of any size
attopand safety device sincluding mechanical gear
operation arrangement consisting of worm gear
wheels and worms of high grade castir on or mild
steel and one coat of redlead primer etc.
complete.(1.S.62481979) (Without mechanical gear)

20.00

Square
Metre

16

Providing and laying in situ cement concrete M20
with tremix treatment for 100 mm thickness for
flooring with groove cutting of 4mm wide and 20mm
deep with necessary refilling with bitumen etc.
complete.

609.60

Square
Metre




Sr.
No

Item

Quantity

Unit

Unit Rate in Rs. inclusive of all duties, GST, other

levies etc.

In figures

In words

Total
Amount
in Rs.

11

II - PEB Work

17

Supplying, fabricating, erecting and fixing in position
of steel structures at all elevations using fusion
welding quality steel E-350 (Fe490) conforming to
[S:2062 - 2006. Rate shall include cost of cutting,
welding, splice plates and packing plates,
transporting, straightening, cleaning, fabricating and
erecting in position welded/bolted Structural
steelwork in columns, beams, trusses, purlins,
platforms, ladders, monorails, staircases ,supports,
strengthening of steel members etc. at site to line
and level, supply of approved bolts/nuts/washers
etc. complete as per drawings including painting as
per G4/G5/G6 before erection and all materials and
labour charges etc.,, complete and including Sand
blasting & painted with 1 coats of enamel paint
(Berger EPILUX SG - HHI 664002) of 35-50 micron
each coat with air less spray gun over a coat of zinc
chromate primer - 35-50 micron etc., complete as
shown in drawings, as per specifications and as
directed by the Engineer-in-Charge / Construction
Manager. (The rate quoted shall include cost of bolts,
nuts, washers, welding and electrodes required for
the complete work).

10.15

Metric
Tonne

18

Supplying, fabricating and erecting of Cold Formed
Light Gauge structural steel members conforming to
[S:801/ 1S:811 hot-dip galvanised to 1S:4759 - 96
including cutting, welding or bolting, splice plates
and packing plates, transporting, straightening,

2.58

Metric
Tonne
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Sr.
No

Item

Quantity

Unit

Unit Rate in Rs. inclusive of all duties, GST, other

levies etc.

In figures

In words

Total
Amount
in Rs.

cleaning, fabricating and erecting in position.

19

Supply & Fixing of PPGI sheets of 0.5 mm thick as
shown in drawing or as directed by engineer
incharge with all necessary accessories.(Essar)

Make)

997.09

Square
Metre

20

Supply & Fixing of 0.5 mm thk PPGL roof accessories
as per drawing or as directed by engineer in charge.

46.00

Rmt

21

Supplying, fabricating and erecting in position PPGI
Eaves Gutter of required size with stop ends,all fixing
accessories, drop ends, etc,, at all elevations levels &
heights including aligning, leveling, providing and
fixing bolts, nuts, washers etc., conforming to latest
specification  including straightening, cutting,
welding, bending to shape, bolting etc., complete and
as directed as per engineer incharge

61.88

Rmt

22

Providing and fixing of the rain water down take
pipes of PPGI, the sectional area of rain water down
take pipes provided shall be generally at the rate of 1
square cm per 70 to 80 square decimetre of roof area
drained. No spout shall be less than 80 mm in
diameter. The spacing of spouts shall be arranged to
suit the position of openings in the wall including
necessary accessories for fixing the pipe and
including all materials and labour charges etc,
complete as shown in drawings, as per specifications
and as directed by the Engineer-in-Charge

55.60

Rmt

23

Supply & Fixing of turbo ventilator with 610 mm
throat, having base ring & top plate in stainless steel
of 0.8 mm thick, rotated using twin bearings of SKF -

10.00

No.
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Sr Unit Rate in Rs. inclusive of all duties, GST, other Total
: Item Quantity | Unit levies etc. Amount
No - .
In figures In words in Rs.
600122 & 600322 permanently lubricated & sealed.
Fixed in FRP base plate of 2mm thk clear 1.020 mtr
wide & 1.7 mtr long.
24 | Supply & Fixing of 2Zmm thk polycarbonate sheetsas | 34.50 Square
per drawing & as directed by engineer in-charge. Metre
III | Royalty
25 | Royalty Charges for sand 4.07 Cum
Royalty Charges for Rubble and HM 490.73 Cum
IV | Material Testing Charges 1.00
26 | Comp. Strength- Cube 5 Nos
27 | Crush Metal-Basic Test 3 Nos
28 | Gradation 3 Nos
29 | Comboned Flakiness & Elongation of single metal 3 Nos
30 | Cement-Fineness,consistency.Setting
time,Compressive strength,Specific Gravity 3 Nos
31 | Sand-Fineness Modulus,Silt Content 3 Nos
32 | Water Absorption (Set of 5 Bricks), Compressive
Strength( Set of 5 Bricks), Efflorescence (Set of 5 3
Bricks). Nos
33 | Murum In Plinth Plasticity Index 3 Nos
34 | RUBBLE Crushing Value/Compressive Strength, 3
Water Absorption & Specific Gravity Nos
35 | STEEL Tensile strength Yield stress, ultimate tensile
stress. %elongation, weight per running 3
meter,Bend/Rebend test. (Set of 3 Bars) UP to
16mm Nos
36 | Concrete Mix Design (With all Tests on basic 3
materials) Nos




Sr.
No

Item

Quantity

Unit

Unit Rate in Rs. inclusive of all duties, GST, other

levies etc.

In figures

In words

Total
Amount
in Rs.

Electrification

Supplying, erecting & terminating FR XLPE insulated,
galvanised steel formed wire armoured (strip) cable
1100 V, 3 core 6 sq. mm. aluminium conductor
complete erected with glands & lugs, on wall/
trusses/pole or laid in provided trench/ pipe as per
specification no. CB-LT /AL 7-1-9

30.00

Runnin
g Meter

Making trench in soft soil having 0.75 m depth and
minimum 0.3 m width for laying provided cables up
to voltage level of 1.1kV complete As per
specification No. CW-EXN-CTR 16-1-1

15.00

Runnin
g Meter

Making trench in Hard murum/Tar road having 0.75
m depth and minimum 0.3mtr width as per IS for
laying provided cables up to voltage level 1.1Kv
cable complete as per specification No. CW-EXN-CTR
7-2-5

6.00

Runnin
g Meter

Supplying and erecting mains with 3x2.5 sq.mm
FRLSH copper PVC insulated wire laid in provided
conduit/trunking/inside pole/Bus bars or any other
places as per specification No: WG-MA/BW 5-12-1

24.00

Runnin
g Meter

Supplying & erecting CRCA sheet metal enclosures of
1.2mm thickness with 104, 2 pin plug & earth socket
and 104, 3 pin plug top with 10A single pole MCB
having rated short - circuit breaking capacity (Icn)
10kA complete erected on angle iron / GI frame. 5-4-
10

4.00

Numbe
r

Point wiring for light/fan/bell in 20 mm FRLS grade
HMS PVC conduit with 1.5 sqmm (2+1E) FRLSH
grade copper wire with flush type switch and

20.00

Numbe
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Sr.
No

Item

Quantity

Unit

Unit Rate in Rs. inclusive of all duties, GST, other

levies etc.

In figures

In words

Total
Amount
in Rs.

required accessories as per specification No: WG-
PW/SW 1-7-3

Supplying & erecting 10-12W, 230V integral type
LED Lamp suitable for B-22 /E-27 base. 2-8-11

6.00

Numbe

Supplying and erecting integrated LED street light
fitting 18 to 22W IP65 & IK08 class having single
piece pressure die-cast aluminium housinghaving
system lumens output of Min. 1800 Lumens, min.
efficacy of 100 lumen/W, CRI>70, CCT upto 6500K,
THD<10%, p.f. >0.95, operating range of 140- 270V,
inbuilt surge protection of 10 kV, Life class of 50,000
Hrs. at L70B50, including driver complete with 3
Years warranty as per specification No FGODF/
FLS2. 2-4-1

10.00

Numbe

Supplying and erecting Street light bracket made
from 40 mm. dia ‘B’ class G.I. Pipe, 0.6m. in length
along with pole cap of 300 mm length and 80 mm dia
duly welded with provided leads as per specification
no. FG-BKT/BPC 2-7-2

10.00

Numbe

10

Providng earthing with galvanized iron earth plate
size 60 x 60 x 0.6 cm complete with all materials,
testing & recording the results as per specification
no. EA-EP 9-1-1

2.00

Numbe

11

Providing pipe type earthing with 40mm. dia. G.I
pipe or 20 mm dia. G.I. Rod complete with all
materials testing and recording the results as per
specification no. EA-EP 9-1-4

2.00

Numbe

12

Supplying, erecting & marking DPMCB 6A to 324, C-
series with rated short -circuit breaking capacity

2.00

Numbe
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Sr.
No

Item

Quantity

Unit

Unit Rate in Rs. inclusive of all duties, GST, other

levies etc.

In figures

In words

Total
Amount
in Rs.

(Icn) 10kA in provided distribution board as per
specification no. SW-SWR/MCB 5-3-6

13

Supplying, erecting & marking SPMCB 6A to 324, B-
series with rated short - circuit breaking capacity
(Icn) 10kA in provided distribution board as per
specification no. SW-SWR/MCB 5-3-3

2.00

Numbe

14

Supplying and erecting GI sheet 1.6 mm (16 SWG)
having zinc coating of 350 microns with
galvanization process compliance to IS 2629:1985 to
be used for fabrication of boxes panel boards etc.
including cutting, bending, drilling, welding, riveting
etc. and painting with one coat of red lead paint and
2 coats of enamel paint. 6-1-6

1.50

Square
Metre

15

Supplying and erecting marine (Waterproof)
plywood 18/19 mm thick fixed to wall or on
provided panel board with necessary materials such
as screws, wall fasteners, supports, nut bolts etc.
complete with compliance to IS 720:2010 6-1-14

1.50

Square
Metre

16

Supplying & erecting triple pole and neutral
distribution board (TPNDB), 3 pole/ 4 pole MCCB as
incomer & outgoing SP MCB (12 poles) or TP MCB of
4 ways (12 poles), with door, 1.2mm thickness,
surface/flush mounted, on iron/GI frame (vertical
busbar type) as per specification no.SW-
SWR/MCBDB1 5-4-15

1.00

Numbe

17

Supplying & erecting G.I. pipe ‘A’ class 25 mm dia.
erected for enclosing XLPE armoured cable on
wall/pole as per specification no. CB-CE 7-6-1

3.00

Runnin
g Meter

18

Supplying & erecting G.I. pipe ‘A’ class 40 mm dia.

3.00

Runnin
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Sr.
No

Item

Quantity

Unit

Unit Rate in Rs. inclusive of all duties, GST, other

levies etc.

In figures

In words

Total
Amount
in Rs.

erected for enclosing XLPE armoured cable on
wall/pole as per specification no. CB-CE 7-6-2

g Meter

19

Supplying and laying (including excavation of
suitable width & depth up to 90 cm) 75 mm outside
dia. double wall corrugated pipes (DWC) of HDPE for
enclosing cable below ground/road surface, to
required depth complete. 7-6-10

3.00

Runnin
g Meter

20

Supplying & erecting CRCA sheet metal one way
enclosures suitable for DP MCB /TP MCB /FP MCB
erected on angle iron/GI frame complete. 5-4-23

6.00

Numbe

21

Supplying & erecting single compression type brass
cable glands for 3 to 4 core 6 sq mm /2 to 4 core 10
sq mm for XLPE armoured cable as per specification
No.CB-GL 7-7-2

4.00

Numbe

22

Supplying and erecting Ceiling rose / Batten holder /
Slanting holder / hanging cord switch / hanging bell
push / pendant holder bakelite base 6A. erected on
filled polypropylene board or polished double
wooden block/ PVC junction box. 1-5-7

4.00

Numbe

23

Point wiring for independent plug in 20 mm metal
conduit with 1.5 sqmm (2+1E) FRLSH grade copper
wire, flush type switch, earthing and required
accessories as per specification No: WG-PW/SW 1-7-
2

6.00

Numbe

24

Wiring for plug on board with Switch socket
surface/concealed type, copper wiring and earthing
and with modular accessories as per specification
No: WGPW/ CW 1-7-26

6.00

Numbe

25

Supplying and erecting mains with 2x2.5 sq.mm

30.00

Runnin

-11 -




Sr.
No

Item

Quantity

Unit

Unit Rate in Rs. inclusive of all duties, GST, other

levies etc.

In figures

In words

Total
Amount
in Rs.

FRLSH copper PVC insulated wire laid in provided
conduit/trunking/inside pole/Bus bars or any other
places. as per specification No: WG-MA/BW 1-3-2

g Meter

26

Supplying and erecting mains with 2x4 sq.mm
FRLSH copper PVC insulated wire laid in provided
conduit/trunking/inside pole/Bus bars or any other
places. as per specification No: WG-MA/BW 1-3-3

18.00

Runnin
g Meter

27

Supplying and erecting modular type D.P. switch 32A
with indicator, duly erected on provided plate and
box with wiring connections complete. 1-6-8

2.00

Numbe
r

28

Supplying, erecting and marking double pole isolator
only switch version of miniature circuit breaker of
40A with required wiring connections and lugs etc.in
provided distribution board. 5-3-14

2.00

Numbe

29

Supplying & erecting 3W, 230V integral type LED
Lamp suitable for B-22 / E- 27 base. 2-8-9

6.00

Numbe

30

Supplying and erecting IP65 and IKO8 rated UV
shielded polycarbonate waterproof and dustproof
industrial grade LED fitting (4 feet) max. 36 W with
high transitivity diffuser with system lumens output
of min. 4300 lumens , min. efficacy of 120 lumen/W,
CRI>80, CCT upto 6500K, Beam Angle of 120 deg.,
Ripple<5%, THD<10%, p.f. >0.95, operating range of
120-270V, surge protection of 4 kV, Life class of
50,000 Hrs. at L70B50 , IP20 rated, including driver
with auto cutoff & auto restart feature at 325V with
end caps on PVC lock/wooden board with 3 years
warranty. 2-2-1

6.00

Numbe

31

Supplying and erecting regular/ standard model

1.00

Square
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Unit Rate in Rs. inclusive of all duties, GST, other Total

Sr. Item Quantity | Unit levies etc. Amount
No : .
In figures In words in Rs.
ceiling fan of 900 /1050 mm. sweep complete Meter
erected in position as per specification no. FG-FN/CF
2-10-2
32 | Supplying and erecting ding dong / electronic 1.00 Numbe
musical type call bell with heavy duty coil suitable to r
operate on 230V A.C. supply erected on olished
double wooden block/sunmica block of suitable size.
2-3-13
33 | Supplying and erecting Street light bracket made 6.00 Numbe
from 25 mm. dia ‘B’ class G.I. Pipe, 0.6m. in length r

along with pole cap of 300 mm length and 80 mm dia
duly welded with provided leads as per specification
no. FG-BKT/BPC 2-7-1

34 | Supplying, erecting and marking four pole isolators 1.00 Numbe
only switch version of miniature circuit breakers of r
40A in provided distribution board. 5-3-18
Management Strategies and Implementation Plan

D (MSIP) to manage the Environmental, Lum- Lum-
Social,Health and Safety (ESHS) risks and ESHS Code | sum sum
of Conduct

Total Amount inclusive of all in Rs.

Note: The total amount mentioned in the form-7 should be same as mentioned in the BOQ.
We agree to execute the works in accordance with the terms and conditions mentioned in the invitation for quotation document, approved drawings
and technical specifications at a total fixed contract price of Rs.......cccccceerurnnne. /- (amount in figures) (RS. ....cccevrriviriiennenns only amount in words).

Signature

Name of Authorized Signatory.........onne.
Bidder’s Office Seal
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Management Strategies and Implementation Plan (MSIP) to manage the
Environmental, Social, Health and Safety (ESHS) risks and ESHS Code of Conduct

The policy goal, as a minimum, shall be to integrate environmental protection, forest and
biodiversity conservation, pollution prevention, promote resource use efficiency, waste
management, community health and safety measures and protection of cultural heritage sites
during designing and execution of the civil works. It is also to promote gender equality, child
protection, vulnerable people (including those with disabilities), sexual harassment, gender-
based violence (GBV), sexual exploitation and abuse (SEA), HIV/AIDS awareness and prevention
in the planning processes, programs, and various activities involved in the execution of the works.

The Bidder shall accordingly submit a comprehensive and concise Management Strategies and
Implementation Plan (MSIP) to manage the Environmental, Social (including sexual exploitation
and abuse (SEA) and gender-based violence (GBV), Health and Safety (ESHS) risks, and ESHS
Code of Conduct.

The Plan shall include;

1. Management of construction debris (silt, oil, solid waste, wastewater, etc.) and traffic
management plan to ensure safety of local communities and ecosystem from construction
activities

2. Abatement plan for environmental pollution, re-vegetation of construction site and
sensitization of workforce

3. Water resource protection plan to prevent contamination of drinking water;

4. Boundary marking and protection strategy to prevent depositing on private land and
offsite adverse impacts;

5. Gender based violence and sexual exploitation and abuse (GBV/SEA) prevention and
response action plan

6. Mobilization strategy

7. Worker’s camp management plan including the process for mitigating construction
related impacts on local community

8. Occupational health and safety plan of the workforce

9. Child Protection Plan

10. Capacity building/training Plan

11. HIV/AIDS awareness and prevention plan

12. Prevention and mitigation plan of COVID-19

The plan shall describe the actions, materials, equipment, management processes, including costs
etc. that will be implemented by the Contractor, and its subcontractors.

The Bidder shall document and submit the Code of Conduct that will apply to its employees and
subcontractors, to mitigate ESHS risks and to ensure compliance with its Environmental, Social,
Health and Safety (ESHS) obligations under the contract.

In addition, the Bidder shall submit an outline of how this Code of Conduct will be implemented
and availability of qualified and trained personnel to supervise and implement the action plan.
This will include how it will be introduced into conditions of employment/engagement, what
training will be provided, how it will be monitored and how the Contractor proposes to deal with
any breaches.

For details, please refer to the chapter no. 11 on the Construction Management Guideline and
chapter no 14 on Labour Management Framework of the SMART project’s Environment & Social
Management Framework (ESMF) report. For accessing ESMF report,

please visit https://www.smart-mh.org/cdn //2019/08/190818171526 405e 4be 8b9
d3ce2374fe29ce1561a62b.pdf and for EHS guideline visit http:// documents1. worldbank.
org /curated/en/157871484635724258/pdf/112110-WP-Final-General-EHS-Guidelines

pdf




LETTER OF ACCEPTANCE
CUM NOTICE TO PROCEED WITH THE WORK

(LETTER HEAD OF THE CBO)

Dated:
To: [Name and address of the Contractor]
Dear Sirs,

This is to notify you that your quotation dated for execution of
the for the contract price of Rupees

[amount in words and figures], is hereby accepted

by us.

You are hereby requested to furnish performance security for an amount of Rs.
(equivalent to 3% of the contract price) within 15 days of the receipt of
the letter. The Performance Security in the form of Bank guarantee or a Bank draft in
favour of ....eeeeveennen. (CBO) shall be valid until date 28 days after the date of issue of the
Certificate of Completion i.e., up to . Failure to furnish the
Performance Security will entail cancellation of the award of contract.

You have to submit detailed ESHS compliance plan within one week from the date
of this letter of acceptance. Failure to submit the acceptable ESHS plan will entail
cancellation of the award of contract.

You are also requested to sign the agreement form and proceed with the work not
later than under the instructions of the Engineer,
and ensure its completion within the contract period.

With the issuance of this acceptance letter and you’re furnishing the Performance
Security, contract for the above said work stands concluded.

Yours faithfully,

Authorized Signature
Name and title of Signatory



Draft Agreement form for

ARTICLES OF AGREEMENT
1. This deed of agreement is made in the form of agreement on day
month 20 __, between the (CBO) or his
authorized representative (hereinafter referred to as the first party) and
(Name of the Contractor), S/0 resident of 1

(hereinafter referred to as the second party), to execute the work of construction of
(hereinafter referred to as works) on the following terms and

conditions.
2. Cost of the Contract

The total cost of the works (hereinafter referred to as the “total cost”) is Rs.
............ /- as per the final contract amount /amount reflected in final BOQ.

3. Payments under the contract:

Payments to the second party for the construction work will be released by the first
party in the following manner: -

1stR. A. Bill 25% of the total cost
2nd R, A. Bill 20% of the total cost
3rd R, A. Bill 20% of the total cost
4th R, A. Bill 20% of the total cost
Final Work Completed as per Tender | 15% of the total cost

3.1 (Not Applicable)

3.1 The CBO shall retain (Retention Money) 6% of the amount from each payment due
to the Contractor subject to the maximum of 5% of final contract price. Half of the
amount retained shall be repaid upon completion of the works, and other half shall
be repaid when the Defects Liability Period has passed and the Engineer has
certified that all Defects notified to the Contractor before the end of this period have
been corrected. On completion of the whole works the Contractor may substitute
the balance retention money with an “on demand” Bank guarantee.

3.3 Payments at each stage will be made by the first party:

(a) on the second party submitting an invoice for an equivalent amount;

(b) on certification of the invoice (except for the first installment) by the
engineer nominated by the first party with respect to quality of works in
the format in Annexure - 1; and

() upon proper and justified utilization of at least 50 % of the previous
installment and 100 % of any prior installment.

4. Notice by Contractor to Engineer
The second party, on the works reaching each stage of construction, shall issue a

notice to the first party or the Engineer nominated by the first party [who is

'In case of a firm insert ‘complete address of the firm’. In case of an individual contractor insert identification like

‘son of and resident of” etc.
2.



8.1

8.2

8.3

8.4

8.5

responsible for supervising the contractor, administering the contract, certifying
payments due to the contractor, issuing and valuing variations to the contract,
awarding extension of time etc.] to visit the site for certification of stage
completion. Within 15 days of the receipt of such notice, the first party or the
engineer nominated by it, will ensure issue of stage completion certificate after
due verification.

Completion time

The works should be completed in 4 Months from the date of this Agreement. In
exceptional circumstances, the time period stated in this clause may be extended
in writing by mutual consent of both the parties.

If any of the compensation events mentioned below would prevent the work being
completed by the intended completion date, the first party will decide on the
intended completion date being extended by a suitable period:

a) The first party does not give access to the site or a part thereof by the
agreed period.

b) The first party orders a delay or does not issue completed drawings,
specifications or instructions for execution of the work on time.

) Ground conditions are substantially more adverse than could reasonably

have been assumed before issue of letter of acceptance and from
information provided to second party or from visual inspection of the site.
d) Payments due to the second party are delayed without reason.
e) Certification for stage completion of the work is delayed unreasonably.
Any willful delay on the part of the second party in completing the construction
within the stipulated period will render him liable to pay liquidated damages.
@ 0.05 % of the contract value of the work per day which will be deducted from
payments due to him. The first party may cancel the contract and take recourse to
such other action as deemed appropriate once the total amount of liquidated
damages exceeds 5 % of the contract amount.

Duties and responsibilities of the first party

The first party shall be responsible for providing regular and frequent supervision
and guidance to the second party for carrying out the works as per specifications.
This will include written guidelines and regular site visit of the authorized
personnel of the first party, for checking quality of material and construction to
ensure that it is as per the norms.
The first party shall supply 3 sets of drawings, specifications and guidelines to the
second party for the proposed works.
Possession of the site will be handed over to the second party within 10 days of
signing of the agreement.
The Engineer or such other person as may be authorized by the first party shall
hold meeting once in a month where the second party or his representative at site
will submit the latest information including progress report and difficulties if any,
in the execution of the work. The whole team may jointly inspect the site on a
particular day to take stock of activities.
The Engineer shall record his observations/instructions at the time of his site visit
in a site register maintained by the second party. The second party will carry out
the instructions and promptly rectify any deviations pointed out by the engineer.
If the deviations are not rectified, within the time specified in the Engineer’s
notice, the first party as well as the engineer nominated by it, may instruct
stoppage or suspension of the construction. It shall thereupon be open to the first
party or the engineer to have the deviations rectified at the cost of the second
party.

-3-



8.6

9.1

10.

The Engineer shall issue a Certificate of Completion of the Works on the request of
the second party, and upon deciding that the whole of the Works is completed.

Duties and responsibilities of the second party

The second party shall:

a) take up the works and arrange for its completion within the time period
stipulated in clause 5;

b) employ suitable skilled persons to carry out the works;

) regularly supervise and monitor the progress of work;

d) abide by the technical suggestions/ direction of supervisory personnel
including engineers etc. regarding building construction;

e) be responsible for bringing any discrepancy to the notice of the
representative of the first party and seek necessary clarification;

f) ensure that the work is carried out in accordance with specifications,
drawings and within the total of the contract amount without any cost
escalation;

g) keep the first party informed about the progress of work;

h) correct the notified defects within the length of time specified by the
Engineer;

i) be responsible for all security and watch and ward arrangements at site till
handing over of the works to the first party;

i) maintain necessary insurance against loss of materials/cash, etc. or
workman disability compensation claims of the personnel deployed on the
works as well as third party claims from the start date to the end of defect
liability period;

k) pay all duties, taxes and other levies payable by construction agencies as
per law under the contract (First party will effect deduction from running
bills in respect of such taxes as may be imposed under the law);

1) abide by the regulatory authority conditions (if any) attached to any
permits or approvals for the project; and the ESHS Management Strategies
and Implementation Plan and ESHS Code of Conduct, if any prescribed by
the CBO;

m) abide by all labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local
authorities;

n) abide by all enactments on environmental protection and rules made there
under, regulations, notifications and by-laws of the Sate or Central
Government, or local authorities;

0) be responsible for the safety of all activities on the Site.

Variations / Extra Items

The works shall be executed by the second party in accordance with the approved
drawings and specifications. No variation in cost is acceptable. However, if the
Engineer issues instructions for execution of extra items, the following procedure
shall be followed:-

a)

The second party shall provide the Engineer with a quotation for carrying
out the extra items when requested to do so by the Engineer. The Engineer
shall assess the quotation, which shall be given within seven days of the
request before the extra items are ordered.



11.

12.

12.3
12.4

13.

14.

b) If the quotation given by the second party is unreasonable, the Engineer
may order the extra items and make a change to the Contract Price which
shall be based on Engineer’s own forecast of the effects of the extra items
on the Contractor’s costs.

c) The second party shall not be entitled to additional payment for costs,
which could have been avoided by giving early warning.

Securities

The Performance Security shall be provided to the CBO no later than the date
specified in the Letter of Acceptance and shall be issued in an amount and form
and by a bank acceptable to the CBO. The Performance Security shall be valid
until a date 28 days from the date of issue of the Certificate of Completion in the
case of a Bank Guarantee.

Termination

12.1 The CBO may terminate the Contract if the other party causes a
fundamental breach of the Contract.

12.2 Fundamental breaches of Contract include, but shall not be limited to the
following:

(a) the contractor stops work for 28 days and the stoppage has not
been authorized by the Engineer;

(b) the Contractor has become bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;

() the Engineer gives Notice that failure to correct a particular Defect
is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the
Engineer;

(d)  the Contractor does not maintain a security which is required;

(e) the Contractor has engaged in Fraud and Corruption as defined in
Section C, in competing for or in executing the Contract; and

() the contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid

Notwithstanding the above, the CBO may terminate the Contract for convenience.
If the Contract is terminated the Contractor shall stop work immediately, make the
Site safe and secure and leave the Site as soon as reasonably possible.

Payment upon Termination

13.1 If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Engineer shall issue a certificate for the value of the
work done less advance payments received up to the date of the issue of
the certificate, less other recoveries due in terms of the contract, less taxes
due to be deducted at source as per applicable law.

13.2 If the Contract is terminated at the CBO’s convenience, the Engineer shall
issue a certificate for the value of the work done, the reasonable cost of
removal of Equipment, repatriation of the Contractor’s personnel
employed solely on the Works, and the Contractor’s costs of protecting and
securing the Works and less advance payments received up to the date of
the certificate, less other recoveries due in terms of the contract and less
taxes due to be deducted at source as per applicable law.

Dispute settlement



15.

If over the works, any dispute arises between the two parties, relating to any
aspects of this Agreement, the parties shall first attempt to settle the dispute
through mutual and amicable consultation.

In the event of agreement not being reached, the matter will be referred for
arbitration by a Sole Arbitrator not below the level of retired Chief Engineer /
Superintending Engineer, (not connected in part or whole with this Project in his
service) to be appointed by the first party. The Arbitration will be conducted in
accordance with the Arbitration and Conciliation Act, 1996. The decision of the
Arbitrator shall be final and binding on both the parties.

Fraud and Corruption

The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines
and its prevailing sanctions policies and procedures as set forth in the WBG’s
Sanctions Framework, as set forth in Section C. In further pursuance of this policy,
the Contractor shall permit and shall cause its sub-contractors, sub-consultants,
service providers, suppliers, agents’ personnel, to permit the Bank to inspect all
accounts, records, and other documents relating to the procurement process,
selection and/or contract execution, and to have them audited by auditors
appointed by the Bank.

16. Approved rates: As per the attached annexure



Annexure |

Format of certificate

Certified that the works up to ------------mmmmm oo level in
respect of construction of -------------mmmmmmmmm s At —-mmmme s
have been executed in accordance with the approved drawings and technical
specifications.

Signature
Name & Designation
(Official address)
Place:
Date:

Office seal



A)

B)

2)

3)

Annexure-2
ESHS Compliance Plan

After finalization of a contractor, it is mandatory for the contractor to prepare and
implement the Environment and Social Management Plan (ESMP). For Health and
Safety of workers and community, the plan entailing the below aspects need to be
prepared and implemented;

Social Management Plan:
In case of labour influx, (if labours are not available locally and to be outsourced
from outside district/region/state) the basic residence facility (setting up of
camps, provision of residence with all basic amenities) need to be provided. Due
to labour influx, there may be risk of communicable disease, gender based
violence among workers and community. Hence the plan to avoid/mitigate these
factors also need to be prepared and implemented.

At workplace : The following provisions/measures need to be complied at

workplace

¢ The provision of clean drinking water, health and hygiene facilities, separate
washrooms for male & female, first aid kit, child créches for women etc.

e Mechanism to restrict sexual harassment of women and child at construction
site, mechanism to prevent child labour and bonded labour, etc.

e For safety of workers, Safety equipment like provision of personal protection
equipment (PPE) for workers, such as safety boots, helmets, masks, gloves,
protective clothing, goggles, full-face eye shields, and ear protection,
firefighting equipment need to be provided.

Community Safety Measure: For avoiding the accidents due to increase in traffic
atlocal level, the plan regarding road transport and road traffic management i.e. to
provide signs at strategic locations of the roads, install and maintain a display
board at each important road intersection on the roads to be used during
construction, display boards about information regarding construction works as
well as vehicle movements and warning signs etc.. needs to be prepared and
implemented.

Environmental Management Plan

Air Quality

Possible impacts during construction are dust emission due to activities such as
excavation, leveling, movement of vehicles at construction site. Emission due to
operation of construction machineries.

Following mitigation measures should be adopted by the contractors;

1) Construction materials shall be transported to the site in covered trucks,

where necessary.
Land clearing for construction site will be kept at the absolute minimum
practicable.
Layout should be designed to minimize the removal of soil and vegetation

-8-



4)
5)

6)
7)
8)
9)

Topsoil removed will be preserved for later reinstatement purposes by piling it
within and along the boundary of the site.

Dust suppression systems (water spray) shall be put into service as per
requirement at the construction site.

Fuel used for machineries shall be clean and with low Sulphur content.
Construction machineries used shall have a valid PUC certificate.

Construction workers shall be provided with clean fuel for cooking.

Reducing speed of vehicle on Water Bound Macadam (WBM) road within the
construction site to 20 km/hr will reduce dust emission.

10)Vehicles used shall be Bharat Stage V or VI compliant as per the prevailing

IL.

regulations.

Noise quality

Noise quality shall be impacted due to operation of construction machineries.
Mitigation measures should be adopted are as follows;

1)
2)

3)
4)

II1.
Following water conservation measures should be adopted;

1)
2)
3)
4)
5)
6)

7)

IV,

Provision of silencers to modulate the noise generated by machines

Provision of protective devices like ear muff/ plugs to the workers who will be
working in the noise prone areas.

Acoustic enclosure to D.G set shall be provided if used.

Construction activity generating noise shall be limited to the day time

Water Use and Quality

Curing water shall be sprayed on to the concrete structures instead of free flow of
water.

Concrete structures shall be covered with thick cloth/gunny bags to avoid water
rebound and will ensure sustained and complete curing.

Following mitigation measures should be integrated in case of waste water
generated from temporary labour tents or rainwater run-off from construction
sites;

Sewage generated shall be treated in septic tank followed by soak pits.

Silt traps shall be provided prior to discharge of run-off from construction area
into drains.

An oil trap shall be provided in the drainage line to prevent contamination by
accidental spillage of oil and grease.

Washdown area shall be provided for cleaning of vehicle wheels and the waste
water shall be drained properly. Here also a settling pit and baffled oil water
separator shall be provided.

Soil Quality

Possible impacts on Soil Quality are due to generation of construction waste and
municipal solid waste from workers camps.

1)

2)

Following mitigation measures should be followed;

Construction waste generated shall be collected, segregated and disposed as per
the Construction and Demolition Waste Rules 2016.

Municipal solid waste generated shall be disposed as per Solid Waste Management
Rules 2016.



V.

3)

Used oil generated shall be collected and sold to authorized recyclers.

Design Elements for energy efficiency:

General measures that shall be adopted in the design for energy efficient and
sustainable design of building for Warehouse, Cold Storages, etc. are as follows;

1)
2)
3)
4)
5)
6)
7)
8)

9)

Building design shall utilize maximum natural daylight and rely minimum on
artificial lighting.

Use low energy Light Emitting Diode (LED) lighting system to reduce their energy
usage.

Waste management based on the concept of reduce, reuse and recycle shall be
adopted to promote waste avoidance ahead of recycling and disposal.

Electrical / electronic equipment used in the facility shall be of 3 star and above
rating.

Warehouse and Retails shall utilize solar energy for internal and external lighting
to the extent possible.

Construction material to the extent possible shall be sourced locally to reduce
carbon foot print.

Building material to the extent possible considering the design requirement shall
utilize recyclable material such as fly ash bricks.

Refrigerator trucks shall be energy efficient and Bharat Stage VI and above
compliant as per the prevailing norms.

Cold Storages and Retails shall use refrigerants that are environment friendly and
non-ozone depleting and adhere to Ozone Depleting Substances (Regulation and
Control) Rules, 2000 and its amendments.

10)HVAC (Heat Ventilation and Air Conditioning) system used shall be energy

efficient.

-10 -
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